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Turkiye Cumhuriyeti ve KfW, 16 Nisan 2025 tarihinde, Subat 2023'teki depremlerden etkilenen
bélgelerdeki egitim tesislerinin ingasl, yeniden ingasi ve giiglendirilmesini (“Proje”) finanse etmek
amaclyla 160.000.000 AVRO’yu agmayan bir meblagda bir kredi anlagmasi (“Kredi Anlagmas!”)
akdetmisti. Bu Hibe Anlagsmasinin amaci, insa edilecek okullarin hazirlanmasi ile ilgili
danismanlik hizmetlerini finanse etmektir.

Hibe Anlasmasi (“Anlagma”), Alici ile KfW arasinda, Alman Federal Hukimeti tarafindan verilen
25 Temmuz 2024 tarihli izne ve bu baglamda Milli Egitim Bakanligi tarafindan temsil edilen
Alicinin 11 Subat 2025 tarihli talebine dayanilarak akdedilmistir.

Madde 1 — Hibenin Miktari ve Amaci
1.1 KW, Aliciya,

1.000.000 AVRO'yu (vyaziyla: bir Milyon Avro)

asmayan bir hibe (“Hibe") verecektir,
Bu Hibe, Madde 3.2'de aksi belirtimedikge geri ddemeli olmayacaktir.

1.2 Bu baglamda Milli E§itim Bakanhid: (“Proje Uygulama Birimi") tarafindan temsil edilen
Alici, s6z konusu Hibeyi sadece konum galismalari ve zemin etitleri gibi inga edilecek
okullarin hazirlanmasiyla ilgili danigmanlik hizmetlerini ve enerji verimliligi tedbirleri ve
cevreci tedbirler de dahil olmak Uzere aynntll tasarmlarin ve ihale belgelerinin
hazirlanmasini (‘Uzman Hizmetleri") finanse etmek icin kullanacaktir. Uzman Hizmetleri,
Anlasmada yer alan Ek 3'te (s Tanimi) belirtilmigtir.

1.3 Alici, mukabil katkilarini eksiksiz olarak ve zamaninda saglayacaktir. Alic, bu amagla alinan
tedbirleri ispat eden kanitlari talep tizerine KfW'ye sunacaktir.

1.4 Bu baglamda Proje Uygulama Birimi tarafindan temsil edilen Alicinin karsilayacadi vergiler
ve diger kamu harclari ile ithalat vergileri, Hibeden finanse edilmeyecekiir.



Madde 2 — Kullandirim
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KW, Hibeyi, Uzman Hizmetlerinin ilerlemesine gére ve bu baglamda Proje Uygulama Birimi
tarafindan temsil edilen Alicinin talebi Uzerine kullandiracaktir. Kullandirim prosediir,
bilhassa talep edilen fonlarin 6ngoérilen amag igin kullanildigini ispat eden kanitlar ile
Hibenin kullandirimasiyla ilgili diger ayrintilar Ek 4'te (Kullandinm Prosediirii) belirtilmistir.

Kiw, taahhiit edilen para biriminden farkli bir para birimi cinsinden (“Yabanci Para Birimi”)
yapilan édemeler igin, Yabanci Para Biriminin satin alinmasi icin KW tarafindan harcanan
Avro cinsinden meblagi (arizi giderler dahil), bu baglamda Proje Uygulama Birimi tarafindan
temsil edilen Aliciya borg olarak kaydedecektir.

Havaleyi yapan bankacilik kuruluslarinin KfW tarafindan yapilan herhangi bir édemenin
kullandinimasinda veya gonderilmesinde neden oldugu gecikmelerden KfW sorumlu
olmayacaktir. KfWnin herhangi bir gecikmeye neden olmasi durumunda, KfA’nin
sorumlulugu tahakkuk eden faizin 6denmesiyle sinirl olacaktir.

KfW, 31 Aralik 2026 sonrasinda kullandirim yapmayi reddetme hakkina sahip olacaktir.

Danigmanlik S6zlesmesi, s6z konusu s6zlesme kapsaminda veya s6z konusu sézlesmeyle
baglantili olarak tazminatlar, sigortalar veya teminatlardan veya mallar, isler ve hizmetlerin
yerine diger herhangi bir nedenle 6denmesi gereken her turlit meblagin, bu baglamda Proje
Uygulama Birimi tarafindan temsil edilen Alici tarafindan muteber bir bankada sadece bu
amagla agilacak ek bir hesaba (“Ek Hesap”) yatirilacadi ve bu hesaba KfW lehine olanlar
haricinde borg veya baska herhangi bir yukimlulik yuklenmeyecegi seklinde bir hitkiim
icerecektir. Bu baglamda Proje Uygulama Birimi tarafindan temsit edilen Alici, Ek Hesaba
yapilan her turli édemeyi yazili olarak derhal KfW'ye bildirecektir. Bu baglamda Proje
Uygulama Birimi tarafindan temsil edilen Alici, Ek Hesapta alacak olarak duran her tirli bir
meblagin ve bu meblaglara tahakkuk eden her tiirli faizin, Ek Hesaptan sadece KfWnin
6nceden yazili nzaslyla aktanlabilecegini ve KW ile yazili olarak baska sekilde mutabakata
variimadik¢a sadece Uzman Hizmetlerinin finansmani icin kullanilabilecegini ayrica taahhat
eder.

Madde 3 — Kullandinm ve Geri Odemenin Askiya Alinmasi

3.1

KfW, asagidaki durumlar gergeklesmedikge kullandirimlari askiya alamaz:

a)  Alicinin, KfW'ye olan vadesi geldiginde 6demeleri yapma yukumliliklerini yerine
getirmemesi,

b)  igbu Anlasma ve/veya Kredi Anlagmasi kapsamindaki veya Kredi Anlasmasina
iliskin ayri anlagsmalar kapsamindaki yiikimlaliiklerin ihlal edilmesi,

¢y  KfWnin, kullandirilan meblaglarin hepsinin 6ngdrulen amag icin kullanildigina iliskin
kendisini tatmin edecek kanitlari zamaninda almamasi,

d)  KfWnin isbu Anlasma kapsamindaki yuktmliliiklerinin yerine getirilmesini
hukuku ihlal etmesi,
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e)  Uzman Hizmetlerinin amacinin icra edilmesini engelleyen veya ciddi 614U
tehlikeye dUglren olaganistii durumlarin ortaya gikmasi veya



f)  Danismanlik Sézlesmesinin ihlal, fesih veya iptal edilmesi.

3.2 Madde 3.1'deki b), ¢) veya d) paragraflarinda belirtilen durumlardan herhangi birinin
meydana gelmesi ve en az 30 glin olmak kaydiyla KfW tarafindan belirlenecek bir siire
zarfinda bu durumlarin giderilmemesi halinde KfW,

a) Madde 3.1 b) veya d) s6z konusu oldugunda, 6denen tiim tutarlarin derhal geri
odenmesini talep edebilir;

b)  Madde 3.1 ¢) s6z konusu oldugunda, Alicinin éngériilen amag igin kullanildigini
kanitlayamadigi meblaglarin derhal geri 6denmesini talep edebilir.

Madde 4 — Malivetler ve Kamu Harglari

Bu baglamda Proje Uygulama Birimi tarafindan temsil edilen Alici, isbu Anlagmanin akdedilmesi
ve yiritiimesi ile baglantili olarak Aimanya Federal Cumhuriyeti diginda tahakkuk eden tiim
vergiler ve di§er kamu harglarini, ayrica Hibenin kullandiriimasi ile baglantili olarak tahakkuk eden
tiim havale ve déniistiirme maliyetlerini kargilayacaktir.

Madde 5 — Anlagmayla Alakali Bevanlar ve Temsil Yetkisi

5.1 Turkiye Cumhuriyeti Hazine ve Maliye Bakan ve Bakan tarafindan KfW'ye atanan ve Bakan
tarafindan onaylanan omek imzalar ile vyetkilendirilen kisiler, isbu Anlagmanin
yurittimesinde Alicty! temsil edecektir. Tirkiye Cumhuriyeti Milli EGitim Bakani ve Bakan
tarafindan KfW’ye atanan ve Bakan tarafindan onaylanan drnek imzalar ile yetkilendirilen
kisiler, igbu Anlagsmanin yuritiimesinde Alictyi temsil edecektir. Temsil yetkileri, Alicinin
s6z konusu zamanda yetkilendiriimis olan ilgifi temsilcisi tarafindan agikca iptal edildikleri
KfW tarafindan alinana kadar sona ermeyecektir.

52 Bu Anlagsmada yapilan degisiklikler veya Anlasmaya yapilan ekler ile bu Anlagsma
kapsaminda akit taraflarca yapilan tim bildirimler ve beyanlar yazili olacaktir. Bu tir
herhangi bir bildirim veya beyan, ilgili akit tarafin agagidaki adresine veya ilgili akit tarafin
diger akit tarafa bildirilen diger bir adresine ulagtiginda alinmig sayilacaktir:



KW igin: KW
Postfach 11 11 41
60046 Frankfurt am Main
Almanya Federal Cumhuriyeti

Faks: +49 69 7431 2944

Al igin: Hazine ve Maliye Bakanhg!
Dis Ekonomik lligkiler Genel MudGrligi
Proje Finansmani Dairesi l
indnii Bulvan No:36
06510 Emek ANKARA
Tarkiye Cumhuriyeti
E-posta: dei pfd@hmb.gov.tr

Kopyasi:
Dis Borg islemleri Dairesi

Kamu Finansmani Genel MudUrligl (sadece
kullandirimlar ve Alicinin  yapmasi gereken
odemeler ile ilgili bildirimler igin)

E-posta: kaf.disborc@hmb.gov.tr

Milli Egitim Bakanhdi

(Proje Uygulama Birimi)

ingaat ve Emlak Genel Mudurligii
Besevler Kampust B Bick 06500
06420 Begevler Ankara,

Turkiye Cumhuriyeti

Madde 6 — Uzman Hizmetleri
6.1 Bu baglamda Pfoje Uygulama Birimi tarafindan temsil edilen Alici,

a)  Uzmanlik Hizmetlerini, cevresel ve sosyal standartlara uygun olarak ve;,.é’s;égerc.' o
Uzmanlik Hizmetleri icin Alici ile KfW arasinda mutabakata varilan an!Va 153 gHENZ, &
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saglam finansal uygulamalara ve mithendislik uygulamalarina sahip nitelikli bagimsiz
danigmanlara (“Danigman”) verecektir;

b)  Ek 2'de (Paydas Ulkelerle Mali i Birligi iginde Danigmanlik Hizmetleri, Yapim Igleri,
Tesis, Mallar ve Danigsmanlik Disi Hizmetlerin Safin Alinmasina Yénelik Esaslar)
éngérulen satin alma hiktmlerine her zaman uyacaktir. Danigsmanlik Sézlesmesi
verilmesine iliskin prosedur, bu Anlagsmanin ayriimaz bir parcasini olusturan Ek 2'ye
(Paydas Ulkelerle Mali is Birligi iginde Danismaniik Hizmetleri, Yapim Isleri, Tesis,
Mallar ve Damigmanlik Digi Hizmetlerin Satin Alinmasina Yénelik Esaslar) gére
diizenlenecektir.

¢)  Uzman Hizmetlerinin tam finansmanini sadlayacak ve KfW'nin talebi Gzerine KfW'ye
isbu Hibeden 6denmeyen maliyetlerin karsilandigini gdsteren kanitlar sunacaktir;

d})  Uzmanlik Hizmetleri ile baglantili olarak yapilan tim giderleri kesin bir sekilde
gosteren ve bu Hibeden finanse edilen hizmetleri agik¢a tanimlayan defterleri ve
kayitlari tutacak veya tutulmasini saglayacaktir;

e) makul bir sire 6nceden haber verilmesi kaydiyla, KW temsilcilerinin s6z konusu
defterieri ve kayitlari ve Uzmanlik Hizmetlerinin yarGttimesiyle ilgili diger tim belgeleri
istedikleri zaman incelemelerine izin verecektir;

fy  KWnin Uzmanlk Hizmetleri ve bu hizmetlerin ilerlemesi hakkinda makul olarak
isteyebilecedi her tlrl( bilgi ve raporu KfW'ye saglayacaktir;

g) Uzmanlik Hizmetlerinin ylriitiimesini veya amaglarini engelleyen veya ciddi &lglide
tehlikeye diistiren her tiirli durumu kendi istegiyle derhal KiW'ye bildirecekiir;

h)  Danismanin rapotlari hakkinda yorumlarda bulunacak veya raporlara onay imzasi
atarak igeridi onayladigini bildirecektir ve

i)  tm cizimler, raporiar, ¢alismalar ve Damigmanin personelinin degistirilmesi ile ilgili
kararlarini KW ile mutabakat saglayarak verecektir.

6.2 Alinan Uzmanlik Hizmetlerinin tamamlanmasinin hemen ardindan, Danisman tarafindan
olusturulan tiim gizimlerin, raporlarin ve ¢aligmalarin KiW'nin talep edebilecegi sayida
kopyasi KfW’ye sunulacaktir. KW, séz konusu caligmalarin degerlendiriimesini saglayabilir.

Madde 7 — Danisman Hizmetleri

7.1 Danigmanin gérevleri, Ek 3'te (Is Tanimi) belirtilen gérevlerden olusacaktir. KfW, Uzmanlik
Hizmetlerinin ve bu Hibe ile finanse edilen ilgili ttm belgelerin sonuglarni kuifanma ve
bunlardan yararlanma hakkina sahip olacaktir.



Madde 8 — Uzman Hizmetleriyle ilgili Bilailerin Yayinlanmasi ve Aktariimasi

8.1

8.2

8.3

KfW, kalkinma is birliginde uluslararasi digekte kabul gérmils azami seffaflik ve verimlilik
ilkelerine uymak icin, sozlesme 6ncesi mizakereler sirasinda, uzman hizmetleri ile ilgili
anlagsma(lar) uygulanirken ve szlesme sonrasi asamada (bundan béyle “Tiim Dénem”
olarak anilacaktir), Uzman Hizmetleri ve bunlarin finansman ile ilgili (cevresel ve sosyal
kategorizasyon ve dederlendirmenin yani sira nihai dederlendirme raporlari dahil olmak
Uzere) segilmis bilgileri yayinlar.

Bilgiler, “KfW Kalkinma Bankas!” is alani igin KfW'nin internet sitesinde
(http:/ftransparenz.kfw-entwicklungsbank.de/) diizenli olarak yayinlanmaktadir.

Uzman Hizmetleri ve bunlarin finansmani hakkinda (asagidaki Madde 8.3 uyarinca Kfw
veya Uglincll taraflarca) yayinlanacak bilgiler, herhangi bir s6zlesme dokiimani veya Uzman
Hizmetlerine veya bunlarin finansmanina dahil olan taraflar hakkindaki hassas mali veya
isle ilgili bilgiler icermeyecektir; drnedin

a)  dahili finansal veriler hakkinda bilgi;

b) s stratejileri;

¢)  dahili kurumsal yénergeler ve raporlar;

d)  gercek kisilerin kisisel verileri;

e)  KfWhnin taraflarin mali durumuna iligkin dahili derecelendirmesi.

KW, Uzman Hizmetleri ve bunlarin finansmani hakkindaki secilmis bilgileri, 6zellikle
seffaflik ve verimlilik saglamak amaciyla Tim Dénem boyunca asagida belirtilen kurumlarla

paylasir;
a)  KfWnin yan kurulusglari;

b)  Almanya Federal Cumhuriyeti ve yetkili organlari, makamlari, kurumlari, daireleri
veya kuruluglari;

¢} Alman ikili kalkinma igbirfigine katilan diger uygulayici kuruluglar, 6zellikle Deutsche
Gesellschaft fur Internationale Zusammenarbeit (GIZ) GmbH (Alman Uluslararasi
isbirligi Kurumu):

d) istatistiksel veri toplamayla istigal eden uluslararasi kuruluglar ve bunlarin tyeleri,

ozellikle Ekonomik Isbirligi ve Kalkinma Orgiitii (OECD) ve iyeleri.

Ayrica Aimanya Federal Cumhuriyeti, Kf/'den, Uzman Hizmetleri ve bunlarin finansmani
hakkindaki segilmis bilgileri, amacla ilgili kisimlari yayinlayan asagidaki kuri v
Dénem boyunca paylagsmasini istemistir: 4




8.4

a) Uluslararasi Yardim Seffaflik Girigiminin amaglan dogrultusunda Almanya Federal
Cumhuriyeti (hitp://www.bmz.de/de/was wir machen/wege/transparenz- fuer-mehr-
Wirksamkeit/index.html);

b)  Piyasa bilgileri amaglan icin Alman Ticaret ve Yatinm (GTA!)
(https://www.gtai.de/gtai-de/trade);

c) Kalkinma igbirligi cercevesinde finansal akislarin raporlanmasi amaci icin OECD
(hitp://stats.oecd.org));

d) Seffaflik ve verimlilik sadlamak (zere Alman kalkinma isbiriginin tamaminin
degerlendirimesi amaglari igin Alman Kalkinma Dederlendirme Enstitist (DEval)
(http:/iwww.deval.org/de/).

Ayrica KfW, Uzman Hizmetleri ve nasil finanse edildikleri hakkindaki bilgileri mesru
menfaatleri korumak amaciyla Tim Ddnem boyunca diger ¢lincl taraflara aktarma hakkini
(yayinlama amaglar dahil) sakli tutar.

Alicinin bilgilerin aktariimamasina iligkin mesru menfaatleri, KM'nin bilgilerin aktariimasina
iligkin menfaatlerinden daha dnemliyse, bilgiler KW tarafindan diger Uclinch taraflara
aktariimaz. Alicinin mesru menfaatleri, bilhassa Madde 8.1'de belirtien ve yayinlama
kapsami disinda birakilan hassas bilgilerin gizlilidini icerir.

Ayrica KfW, kanuni veya diizenleyici gereklilikler nedeniyle veya mahkemelerde veya idari
islemlerde iddialar veya diger yasal haklan ileri stirmek veya savunmak icin gerekli oimasi
halinde, bilgileri tiglinci taraflara aktarma hakkina sahiptir.



Madde 9 - Dider Hilkiimler

9.1 Alici, Ek 1’de (Uyum Anlagmalari} belirlenen yikimlUliiklere her zaman uymay taahhiit
eder.

9.2 Bu Anlagmanin herhangi bir htkminiin gegersiz olmasi halinde, diger tlim hikimler
bundan etkilenmeden kalacaktir. Bu durumdan kaynakianan herhangi bir bosluk, bu
Anlagmanin amaciyla tutarli bir hiikiimle doldurulacaktir.

9.3 Alici, igbu Hibe Anlagmasindan dogdan herhangi bir hakki devir ve temlik edemez, rehin
veya ipotek olarak veremez.

94 Bu Anlasma, Almanya Federal Cumhuriyeti yasalarina tabi olacaktir. ifa yeri, Frankfurt am
Main olacaktir.

9.5 KfW ile Ahci arasinda bu Anlagmayla tesis edilen hukuki iligkiler, nihai kullandirnmdan alt
yil sonra sona erecekir.



ingilizce dilinde 2 (iki) orijinal niisha olarak hazirlanmigtir.

Frankfurt am Main, Ankara,

Tarih: 03.09.2025 Tarih: 03.09.2025

KW Turkiye Cumhuriyeti'ni
temsilen

Hazine ve Maliye Bakanli§i

(imza) (imza)
Ad: Christiane Laibach Ad: Kerem Dénmez
Unvan: KfW Grubu icra Kurulu Uyesi Unvan: Genel Miidiir
(imza)
Dr. Kirk Mildner
Ulke Direktorii

Ekler

Ek 1: Uyum Anlagmalari

Ek 2: Paydag Ulkelerle Mali is Birligi icinde Danigmanlik Hizmetleri, Yapim isleri, Fabrika, Mallar ve
Danigmanlik Digt Hizmetlerin Satin Alinmasina Y8nelik Esaslar

Ek 3: s Tanimi

Ek 4: Kullandirim Prosediiri

(KfW Soguk Damga)



1. JANIMLAR

Cebri Uygulama: bir sahsin davraniglarini uygunsuz sekilde etkilemek amaciyla, herhangi bir
sahs! veya sahsin mulkiini dogrudan veya dolayl olarak bozmak veya zarar vermek, veya
bozmakla veya zarar vermekie tehdit etmek.

Gizli Uygulama: bagka bir kisinin davraniglarini uygunsuz sekilde etkilemek de dahil olmak tzere
uygunsuz bir amaca ulasmak igin tasarlanmis, iki veya daha fazla kisi arasindaki bir diizenleme.

Yolsuz Uygulama: herhangi bir kisiye veya kisi tarafindan, herhangi bir kiginin eylemlerini
etkilemek veya herhangi bir kisinin herhangi bir eylemden kaginmasina neden olmak amaciyla
dogrudan veya dolayli olarak herhangi bir yasa dig| 6deme veya herhangi bir nitelikte uygunsuz
avantaj igin s6z verilmesi, teklif ediimesi, verimesi, yapilmasi, i1srar edilmesi, alinmasi, kabul
ediimesi veya talep edilmesi.

Hileli Uygulama: yanlis beyanlar da dahil oimak Uzere, maddi kazang elde etme veya bir
yukumltltkten kaginma amaciyla bir kigiyi bilerek veya dilgiincesizce yaniltan veya yaniltmaya
tesebbus eden her turld islem veya ihmal.

AB Listesi: Baglantill Ek | ve Ek I dahil olmak Uzere, Avrupa Komisyonu tarafindan tanimlanan
ve zaman zaman gincellenen, isbirligi yapmayan vergi yetki alanian AB Listesi (daha fazla ayrinti
icin lutfen - https://www.consilium.europa.eu/de/policies/eu-list-of-non-cooperative-jurisdictions
adresine bakiniz). Ek |, igbirli§i yapmayan olarak siniflandinian yetki alanlarini, Ek Il ise
tanimlanan eksikliklerini ele almak igin yeterli taahhUtte bulunmus olan ve bu itibarla simdilik
isbirligi yapmayan seklinde degerlendiriimemis olan diger yetki alanlarini (‘Ek Il Yetki Alanlar’
veya ‘Taahhutte Bulunmus Yetki Alanlarr’) kapsamaktadir.

Engelleyici Uygulama: (i) bir Yolsuz Uygulama, Hileli Uygulama, Cebri Uygulama ya da Gizli
Uygulamaya iligkin iddialara yonelik resmi bir sorusturmayi maddi olarak engellemek igin,
sorusturmaya iligkin kanitian kasitl olarak tahrip etmek, tahrif etmek, degistirmek veya gizlemek
veya sorusturma gérevlilerine yanlis beyanda bulunmak, veya sorusturmayla ilgili konulardaki
bilgilerini ifsa etmesini veya sorugturmayi yuriitmesini engellemek i¢in herhangi bir kisiyi tehdit
etmek, taciz etmek veya korkutmak, veya (i) Bir Yolsuz Uygulama, Hileli Uygulama, Cebri
Uygulama veya Gizli Uygulamaya iligkin iddialara y6nelik resmi bir sorusturmayla baglantih
olarak, KIW'nin sézlesmeye bagl olarak gerekli olan bilgilere erisimini maddi olarak engellemeyi
amaglayan herhangi bir eylem.

Kisgi: herhangi bir gercek kisi, tiizel kisilik, ortaklik veya tuzel kigiligi olmayan bir birliktelik.

Yaptirima Tabi Uygulama: (i) Alman yasalari veya diger gecerli yasalar uyarinca yasa digl olan
ve (ii) Alici ile KfW arasinda akdedilen igbu Anlagma veya uygulanmast Gizerinde éy@f{beqk i
etkiye veya itibar etkisine sahip olan veya potansiyel olarak sahip olabilecek '(r‘,tifrlu orlazgft‘:é

Uygulama, Gizli Uygulama, Yolsuz Uygulama, Hileli Uygulama veya Engelle cﬂﬂ
terimlerin burada tanimiandig1 sekliyle). E
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Yaptinmlar; herhangi bir Yaptinm Uygulayici Makam tarafindan uygulanan, kararlastinlan veya
icra edilen ekonomik, mali veya ticari yaptinm yasalan, yonetmelikleri, ambargolar veya kisitlayici
tedbirler (buniarla baglantili maliar, teknolojiler veya hizmetler ile mali yardim dahil)

Yaptinm Uygulayici Makam: Birlesmis Milletler Glivenlik Konseyi, Avrupa Birli§i ve Almanya
Federal Cumhuriyeti'nden herhangi biri.

Yaptirim Listesi: herhangi bir Yaptirim Uygulayici Makam tarafindan hiikmedilen Yaptirimlara
tabi olan 6zellikie belirlenmis kisiler, gruplar veya kurumiarin her tGriQ listesi.

Vergiden Kacinma Uygulamasi: igle ilgili herhangi mantikli gerekge oimadan, tamamen vergi
yukdmlalligiin azaltmak amaciyla bir vergi sistemi ve/veya yetki alaninin teknik ayrintilarini veya
iki veya daha fazla vergi sistemi ve/veya yetki alani arasindaki uyumsuziuklari istismar etmeye
yonelik her tirld eylem.

2 BILGI . .

Alici

a) sbz konusu bilgiler borglunun internet sitesinde mevcut olmadikga, KfW'nin makul olarak
talep edebilecedi, Alici hakkindaki tim ilgili “mUsterinizi taniyin” icerikli veya benzer bilgileri
talep Uzerine KfW'ye derhal ibraz edecekdir;

b)  KfWnin, herhangi bir Yaptinma Tabi Uygulama, kara para aklama ve/veya terdriin
finansmani fiilini 6nlemenin yani sira bu amag igin gerekli olan, Alict ile ticari iligkisini stirekli
izlemeye yonelik yukimltllklerini yerine getirmek adina ihtiyag duyacagi, Aliciya ve (alt)
yuklenicilerine ve diger ilgili taraflara ait Proje ile ilgili tim bilgi ve belgeleri talep (zerine
KfW'ye derhal ibraz edecektir;

c)  Proje ile ilgili herhangi bir Yaptinma Tabi Uygulama, kara para aklama ve/veya terériin
finansmant fiilinin farkina varir varmaz veya stiphe duyar duymaz KfW'yi derhal ve gontilli
olarak bilgilendirecektir;

d)  KfWnin, bu Ekin amaglar dogrultusunda makul olarak talep edebilecegi, Proje ve ilerleyisi
hakkindaki her turldi bilgiyi ve raporfari KiW'ye saglayacakir;

e) KfW'ye ve tim temsilcilering, igbu Ekin amaglan dogrultusunda, Alicya ait Proje ile ilgili
diger tim belgeleri herhangi bir zamanda inceleme ve Projeyi ve projeyle ilgili tiim tesisleri
herhangi bir zamanda ziyaret etme olanag sadlayacaktir;

f)  Alicinin, KW tarafindan saglanan fonlari, AB Listesi Ek | itibariyle isbirligi yapmayan yetki
alanlarinda listelenmig herhangi bir Ulkede bulunan ve/veya tescilli olan (alt) yiiklenicilere
velveya dider ilgili taraflara tahsis etmeyi amaclamasi durumunda, KiW'yi derhal ve gonailli
olarak bilgilendirecektir; ve

g) Proje/lUzman Hizmetleri ile ilgili herhangi bir Vergiden Kaginma Uygulamasinin farkina varir
varmaz veya siiphe duyar duymaz KfW'yi derhal ve génlllit olarak bilgileqd&zseel@(k\
@R W AR
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3. EYAN VE i

3.1 Alici, Alman yasalar! veya Alicinin kendi tlkesinin yasalari bakimindan, Proje ile ilgili olarak
Alicinin adina hareket eden Kigilerin hicbirinin herhangi bir Yaptirima Tabi Uygulama, kara
para aklama velveya terérin finansmani filli veya herhangi bir Vergiden Kaginma
Uygulamasi iglemedigini veya bunlara dahil olmadigini beyan ve garanti eder.

3.2 Bu Maddede belirtilen beyan ve garantide, ilk kez isbu Anlagmanin akdedilmesi ile
bulunulmustur. Bu beyan ve garanti, her bir seferde s6z konusu tarihte gegerli olan kosullara
atifla, Krediden her para gekildiginde ve her faiz édeme tarihinde tekrarlanmig kabul
edilecektir.

4. TAAHHUTLE

Alici, kendisi veya KW herhangi bir Yaptinima Tabi Uygulama, kara para aklama ve/veya terériin
finansmani fiilinin farkina varir varmaz veya siiphe duyar duymaz, bu tir bir uyum olayinin
meydana gelip gelmediginin tespit edilmesi icin KW ve yetkilileri ile tam bir isbirligi yapmayi
taahhiit eder. Bilhassa Alici, KW tarafindan génderilecek her tirlii bildirime derhal ve makul
ayrintilarla cevap verecek ve KWnin talebi lzerine soz konusu cevaplarini belgelerle
destekleyecektir.

5. OLUMSUZ TAAHHUTLER
Alici,

a) Proje ile ilgili olarak, faaliyetlerinin herhangi bir Yaptinma Tabi Uygulamaya, kara para
aklama veya teroriin finansmani fiiline yol agmayacagini;

b)  Projeileilgili olarak, Yaptirimlarin bir ihlalini tegkil edecek herhangi bir igleme girmeyecegini
veya dogrudan veya dolaylt olarak diger faaliyetlere dahil olmayacagini ve

c) KW tarafindan saglanan fonlari, KWW'nin énceden onayi olmadan, AB Listesi Ek I'de
tutulan herhangi bir yetki alaninda bulunan ve/veya tescilli olan herhangi bir Kisiye tahsis
etmeyecegini ve Proje ile ilgili olarak bir Vergiden Kaginma Uygulamas: olugturacak diger
herhangi bir faaliyete dahil olmayacagini taahhit eder.
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ONSOZ

Alman Kalkinma Isbirfiginin bir pargasi olan Mali isbirligi, bir kamu finans kurumu olarak KWV
Kalkinma Bankas| (KAW) tarafindan uygulanmaktadir. S6z konusu isbirliginin islevi, uygun sartlara
sahip krediler ve hibelerin yani sira tamamlayici yardim ve egitim tedbirleri saglayarak ekonomik
ve sosyal altyapiya, yoksullugun azaltiimasina, c¢evre korumaya ve dogal kaynaklarn
korunmasina yapilan yatinmian finanse etmektir. KW, Alman Devleti ve Bakanlklar adina
ortaklarina finansman saglamaktadir. Projeler, KAMV'nin tam finansmanina ek olarak, Avrupa Birligi
gibi vekalet veren kurumlarca tamamen veya kismen finanse edilebilir.

Ekonomik, ekolojik ve sosyal hususlarda sirdirilebilirtik, Mali Isbirligi alaninda kapsayict bir
hedeftir. KW, temel teskil eden proje ve programlarin hazirlanmasi, tasarimi, uygulamasi ve
igletimi sirasinda s6z konusu hedefe ulasiimasim ve finansmanin tasarlanan amag icin
kullanilmasim saglamayi taahhiit eder. Dolayisiyla tum ilgili taraflar, Damsmanhk Hizmetieri,
Yapim Igleri, Tesis, Mallar ve Danigmanlik Digi Hizmetlerin (her bir durumda asagida tanimlandig
gibi) satin alinmasi sirasinda rekabet, adillik, seffaflik, gizlilik, ekonomik verimlilik ve
surdurulebilirlik ilkelerine uyacaktir.

Bu Esaslann amaci, KW’'nin satin alma ve stziesme yapma gerekliliklerini belirlemek ve KAV
tarafindan gergeklestirilecek izleme ve incelemelerin kapsamini ayrintil olarak dizenlemektir. Bu
Esaslar, KfW ve ortaklart arasindaki Finansman Anlagsmasinin (asagida tammlandigi gibi) bir
parcasidir.

Versiyon: Temmuz 2024

- Yazim yanhslan, belirsiz veya tutarsiz ifadelerin duzeltiimesi

-  Taahhit Beyannamesinin kisa versiyonunun eklenmesi (1.2.3, 2.4.1 ve Ek 1)

- Proje degerlendirmesine dayanan KfW izleme ve Inceleme stireclerinin eklenmesi (1.6,
Ek 2)

- Satin alma ile ilgili sikayetlerin rapor edilmesine agiklik getirilmesi (2.6)

- Ek 2: CSSG risk seviyelerine acikhk getirilmesi, yeni KfW izleme ve inceleme
streclerinin eklenmesi

- Ek 5: Asgari icerige aciklik getiriimesi

- Ek 6: Asgari igerige aciklik getirilmesi

- Ek 7: Odeme kogullari ile garanti ve teminatlara eklemeler yapiimasi

Bu belgeye iligkin geri bildirimler veya sorular yazili olarak asagidaki adrese iletiimelidir:

FZ-Vergabemanagement@kiw.de
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Tanimlar

Esaslarda kullanilan biiylk harfle yaziimig terimler, bu terimlere bu Kisimda verilmis anlamlara sahip olacaktir

Ek

Bu Esaslara yapiimig Ek.

Bagvuru Sahibi

Bir Ihale Sirecine bir Basvuruda bulunmus kigi.

Basgvuru

Bir Basvuru Sahibinin, Sézlesmeyi ifa etmek igin
uygunlugunu ve yeteriligini kanittamak amaciyla sundugu
belgeler kiimesi.

Sozlegmenin Verilmesi

Hangisi 6nce olursa, Soézlesmenin PYK ve Yiklenici
tarafindan yasal olarak baglayici sekilde imzalanmasi veya
PYK tarafindan bir Teklife iliskin resmi bir kabul
mektubunun sunulmasi.

ihale Teklifi Bir Teklif Sahibinin, Damsmanlik Digi Hizmetler, Yapim
isleri, Mallar ve Tesislerin satin alinmasina yénelik bir Ihale
Siirecine katiimak icin sundugu belgeler kiimesi.

Teklif Sahibi Bir |hale Stirecine bir Teklif sunmus kisi.

Cebri Uygulama

Bir sahsin davraniglanini uygunsuz sekilde etkilemek
amaciyla, herhangi bir sahs: veya sahsin mualkiini
dogrudan veya dolayl olarak bozmak veya zarar vermek,
veya bozmak veya zarar vermekle tehdit etmek.

Gizli Uygulama

Bagka bir kiginin davraniglarini uygunsuz gekilde etkilemek
de dahil olmak lzere uygunsuz bir amaca ulagmak igin
tasarlanmig, iki veya daha fazla kisi arasindaki bir
diizenleme.

Danmigmanlik Hizmetleri

Ozellikle uzmanlik/stratejik tavsiye, yonetim hizmetleri,
kogluk, politika geligtirme, uygulama ve iletigim
hizmetlerinin yani sira fizibilite caligmalan, proje yénetimi,
muhendislik hizmetleri, ingaat denetimi, finans ve
muhasebe hizmetieri ve ayrica egitim ve kurumsal gelisim
gibi danigmanlik ve projeyle ilgili hizmetler dahil clmak
tzere, danismanlik mahiyetindeki/profesyonel nitelikteki
hizmetler.

Sozlesme Bir lhale Siirecinin sonunda bir Teklif Sahibine verilen
Danigmanhk Hizmetleri, Yapim Igleri, Mallar, Tesis veya
Damigmanlik Digi Hizmetler igin PYK ile Yiiklenici arasinda
imzalanan yasal olarak baglayici yazili antagsma.

Yiiklenici Bir ihale Surecinin sonunda Sézlesmenin verildigi Teklif

Sahibi (6rnegdin danisman, yapim igleri yuklenicisi veya bir
tedarikgi).

Yolsuz Uygulama

Herhangi bir kisiye veya kisi tarafindan, herhangi bir kiginin
eylemlerini etkilemek veya herhangi bir kisinin herhangi bir
eylemden kaginmasina neden olmak amaciyla dogrudan
veya dolayli olarak herhangi bir yasa digi 6deme veya
herhangi bir nitelikte uygunsuz avantaj icin séz veriimesi,
teklif edilmesi, verilmesi, yapimasi, israr edilmest,
alinmasi, kabul edilmesi veya talep ediimesi.

Taahhiit Beyannamesi (“TB")

Ek 1'de yer alan formatta hazitanmis diristlik, uygunluk
ve sosyal ve gevresel sorumluiuk beyani.
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¢SSG

Cevre, Sosyal (cinsel somirli ve istismar ve cinsiyete
dayanan siddet sorunian dahil), Saghk ve Giivenlik
(personel igin guvenlik dahil).

Hileli Uygulama

Yanhs beyanlar da dahil olmak iGzere, maddi kazang elde
etme veya bir yukimlilikten kagcinma amaciyla bir Kigiyi
bilerek veya duslincesizce yaniltan veya yaniltmaya
tegebbis eden her tarla islem veya ihmal.

Finansman Anlagmasi

(a) KW iie (bir kredi s6z konusuysa) bir bor¢lu ve gegerliyse
bir PYK veya (b) KW ile (bir hibe s6z konusuysa) bir alici
ve gecerliyse bir PYK arasinda, finansmamin KW
tarafindan hangi hikiim ve kosullar uyarinca saglandigin
diizenleyen anlagsma.

Mallar

Emtia, ham madde, makine, ekipman, araclar ve ilgili
hizmetler; 6rnedin nakliye, sigorta, kuruium, igletime alma,
egitim ve ilk bakim.

GTAI

Germany Trade and Investment GmbH (*GTALI"), Almanya
Federal Cumhuriyeti'nin ekonomik kalkinma kurumudur; bu
kurum internet sitesinde proje ve satin almalarla ilgili cesitli
bilgiler yayinlamaktadir (www.gtai.de).

Esaslar

KAW'nin Paydas Ulkelerle Mali i Birligi iginde Danigmaniik
Hizmetleri, Yapim lIgleri, Tesis, Mallar ve Danigmanlik Digi
Hizmetlerin Satin Ainmastina Yénelik Esaslar.

ihale Teklifi Daveti (“iTD”)

Duruma goére, 6n yeterlilige sahip Bagvuru Sahiplerini,
ilgilenen veya dnceden secilmis Kisileri bir ihale Teklifi
sunmaya davet eden belgeler kiimesi.

Ortak Girigim (“O0G”)

Ortak Girigim (OG), tyelerinin tazel kigiliginden ayri bir tlizel
kisilige sahip olan veya olmayan, birden fazla Kigiden
olusan ve Ulyelerinden birinin OG’nin tim utyeleri adina ve
namina tum isleri yuratme yetkisine sahip oldugu ve OG’nin
uyelerinin Soézlegmenin ifasi konusunda PYK'ya karsi
mustereken ve miteselsilen sorumlu oldugdu bir birlik
anlamina gelir.

Temel Uzman

Becerileri, yeterliligi, bilgisi ve deneyimi Sézlesmenin ifas)
icin gok 6nemli olan ve 6z gegmisi degerlendirme sirasinda
dikkate alinan tek bir munferit profesyonel.

Vekalet

KfW'ye, bir vekalet anlagmasina baglh olarak, vekalet veren
bir kurumun (6érmegin Avrupa Birigi) finansal araclariyla
proje finansmani yuriitme konusunda bir Vekalet verilebilir.

Danismanlik Dig1 Hizmetler

Danigmanhk Hizmetleri olmayan hizmetler. Normalde
Danismantik Disi Hizmetler igin performans standartlarinin
acik¢a tanimlanabildigi ve tutarh bir sekilde uygulanabildigi
olgulebilir giktilann ifasina dayali olarak teklif alinir ve
sozlegsme yapilir; érnegin topografik ve jeoteknik etlitler,
zemin incelemeleri, havadan yapilan gézlemler ve uzaktan
algllama, sondaj, havadan cekilmis fotograflar, uydu
goruntuleri, haritalama ve benzer operasyonlar, Mallarin
nakliyesi ve dagitimi.
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Hirazsizlik Beyam KfWnin, PYKnin belgeleri ve bir ihale Siirecinin

hazirlanmas ve yuriitiimesindeki kararlarina iliskin yazili
bildirim."

. (i) bir Yolsuz Uygulama, Hileli Uygulama, Cebri Uygulama
Engelleyici Uygulama ya da Gizli Uygulamaya ilikin iddialara yanelik resmi bir
sorugturmay! maddi olarak engellemek icin, sorusturmaya
iligkin kanitlan kasith olarak tahrip etmek, tahrif etmek,
degistirmek veya gizlemek veya sorugturma goreviilerine
yanli beyanda bulunmak, veya sorusturmayla ilgili
konulardaki bilgilerini ifsa etmelerini veya sorusturmayi
yuritmelerini engellemek icin herhangi bir Kigiyi tehdit
etmek, taciz etmek veya korkutmak, veya (i) Bir Yolsuz
Uygulama, Hileli Uygulama, Cebri Uygulama veya Gizli
Uygulamaya iliskin iddialara  yénelik resmi  bir
sorugturmayla bagtantil olarak, KiW'nin sézlesmeye bagh
olarak gerekli olan bilgilere erisimini maddi olarak
engellemeyi amaglayan herhangi bir eylem anlamina gelir.

Teklif Danigmanlik Teklifleri ve Ihale Teklifleri igin kullaniian genel
terim.
Paydas Ulke PYK'nin, KfW tarafindan finanse edilen projenin/programin

uygulandig: Uikesi.

Kisi Herhangi bir gergek veya tiizel kisi veya bunlardan iki veya
daha fazlasinin olugturdugu bir birlik.

Tesis Tasanm, tedarik, kurulum, igletime alma, bakim, tadilat ve
koruma temelinde isletilen donatiimis tesisler (6regdin
enerji santrali, atik su tesisi veya bir Uretim tesisi).

On Yeterlilik Daha sonra bir Teklif sunmaya davet edilecek bir dizi uygun
ve yeterlilige sahip Bagvuru Sahibini tammlamaya ydnelik
Iki Asamals Secimin birinci agamasi.

Satin Alma Plani Madde 1.6.2'de tanimlanan ve PYK tarafindan diizenlenen,
satin alma ile ilgili temel bilgiler dahil olmak GUzere KW
tarafindan finanse edilen Sbzlesmelere yénelik tim |hale
Sureglerini listeleyen belge.

Proje Yiiritme Kurumu Bir projenin uygulanmasindan sorumiu olan ve Finansman
(“PYK”) Anlagmas! kapsaminda saglanan fonlar dogrudan veya
dolayh olarak alan kurulus.

Danigmanhk Teklifi Teklif Sahiplerinin, Damigmanlik Hizmetlerinin  satin
alinmasina ydnelik bir thale Strecine katimak igin sundugu
belgeler kimesi.

Kamu Satin Alma Paydas Ulkede Danigmaniik Hizmetleri, Yapim Igleri,
Diizenlemeleri Mallar, Tesis veya Danigmanhk Digi Hizmetlerin kamu
tarafindan satin alinmasi igin PYK'nin devleti tarafindan
olugturulmug yasalar veya yasal diizenlemeler.

Bagvuru Istegi Potansiyel Basvuru Sahiplerini Sozlesmenin ifasi igin
yeterliliklerine iliskin kanitlarimi sunmaya davet eden
belgeler kiimesi.

Danigmanlik Teklifi Istedi Duruma gore, 6n yeterlilie sahip Bagvuru Sahiplerini,
(“DTI") ilgilenen veya dnceden segilmis Kisileri bir Danigmanlik
Teklifi sunmaya davet eden belgeler klimesi.

1"Yazm olarak” terimi, yazil bigimde iletiimis veya kaydedilmis anlamina gelir. Omegin posta, e-posta, faks veya (elektronik sistemin erigilebilir ve givenli olmasi,
yeterli denetleme izi ézelliklerine sahip olmas! koguluyla) elektronik bir satin alma sistemi aracilidiyla iletigimi kapsar.
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Yaptinma Tabi Uygulama

Finansman Anlagmasi uyarinca yasa digi olan her torld
Cebri Uygulama, Gizli Uygulama, Yolsuz Uygulama, Hileli
Uygulama veya Engelleyici Uygulama (bu terimlerin burada
tanimiandigi sekliyle).

Tek Asamali Segim

Kigilerin, teknik ve mali Teklifleriyle birlikte yeterlilik
kanitlarini sunduklari ihale Sureci.

Standart ihale Belgeleri

KW nin finanse ettidi Projelerdeki satin almalar icin Kfw
tarafindan yayinlanan ihale Belgeleri Kimesi.

Alt Yuklenici

Yuklenicinin, Sozlegmenin ifasi boyunca PYK'ya karsi
sorumlu kalmaya devam ederken, Sézlegsmenin bazi
bélumlerini alt yuklenici sézlegmesi yaparak verdigi kisi.

ihale Belgesi (Belgeleri)

Bagvuru Istegi, ITD ve DTI; ayrnica Taslak Sozlesme ve
lhale Sureci boyunca bunlara iligkin yapilacak her turla
aciklama veya bunlarda yapslacak her tiirla degisiklik dahil.

ihale Prosediirii

Danigmanlik Hizmetleri, Yapim igleri, Maliar, Tesis veya
Danismantik Dist Hizmetlerin satin alinmas: icin Kigilere
yaklasmak amaciyla uygulanan prosedurin turi (6rnegin
UaRi (Uiuslararasi Rekabetgi Ihale), URI (Ulusal Rekabetgi
ihale), SRI (Siniri Rekabetci ihale) Dogrudan ihale).

ihale Sureci

Danismanhk Hizmetleri, Yapim ligleri, Mallar, Tesis veya
Danismanlik  Digi  Hizmetlerin  satin  alinmasi  igin
gerceklestirilen, duruma gore bir ihale ilaninin/Teklif verme
davetinin yayinlanmasiyla baslayan ve Soézlesmenin
Verilmesi veya bir [hale Surecinin iptal edilmesiyle biten
slirec.

is Tanimi (“iT”)

Hedeflerin, is kapsaminin, faaliyetlerin ve ifa edilecek
gorevlerin, PYK'nin ve Yuklenicinin ilgili sorumlulukiarinin
ve bir Danismaniik Hizmetleri Soézlesmesinin beklenen
sonuglarninin ve teslim edilecek Urlinlerinin agiklamasi.

iki Asamali Se¢im

iki ardigik agamaya bslinmiis ve baslangigta On Yeterlilik
gerektiren Ihale Sureci.

Yapim isleri

ingaat yapilarinin ingasi, onanmi, slahi, sdkiimesi,
restorasyonu ve bakimi; ayrica nakliye, kurulum, isletime
alma ve egitim gibi ilgili hizmetler.
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1. Uygulama Kapsami ve Satin Alma Cercevesi

1.1 Esaslarnn Uyguiama Kapsami

Bu Esaslar, tamamen veya kismen KW nin finanse ettigi proje ve programlarda PYK tarafindan
Danigmanhk Hizmetleri, Yapim Isleri, Mallar, Tesis ve Damigmanlik Disi Hizmetlerin satin alinmasi
icin gecerlidir2, Bu Esaslar, finansmanin asagidaki sekillerde saglandigi hallerde de gecerlidir:

1) Vekaletler s6z konusu oldugunda, vekalet fonlaninin saglayicisi ile bagka bir gekilde
karariagtinimadike¢a;

(2) KW ve bir veya birkag diger kalkinma ortadi tarafindan es-finansman saglanmasi
durumunda. Ancak bdyle bir durumda, Esaslarin tamaminin veya bir kisminin yerini,
herhangi bir satin alma prosediriinden 6nce diger kalkinma ortakianyla mistereken
belirlenen kurallar alabilir®;

(3) Madde 1.6.7 uyarinca erken ihale durumunda;
4) Madde 1.6.8 uyarinca PYK tarafindan énceden finanse edilmis Sozlesmeler durumunda;

(5) Madde 1.6.9 uyarninca dolayli finansman durumunda (6rnegin bitce destegi, politikaya
dayanan krediler, sonuca dayanan krediler, veya ¢ok donérili giiven fonlari dahil olmak
tizere ortak programtar ve fonlar);

(6) Madde 5.2 uyarinca nihai lehtarlar veya borglular tarafindan ekonomik veya sosyal
altyapinin finansmani icin mali aracilara (6rnegin bolgesel veya ulusal kalkinma bankaiari
veya fonlari veya uzmanlasmis finansal kurumlar) finansman saglandig belirli durumlarda.
Finansmanin, mali araci tarafindan finansal riski tasiyan 6zel borglulara bor¢ verilimesi
halinde bu Esaslar gecerli degildir.

Esaslar, Finansman Anlagmasi uyarinca, PYK ve satin almadan resmi olarak sorumlu diger tim
kurumlar igin baglayicidir. Esaslar, Kamu Satin Alma Diizenlemelerine veya diger gecerli yerel
yasa ve yonetmeliklere halel getirmeksizin uygulanir. PYK, Esaslar ile Kamu Satin Alma
Duzenlemeleri veya diger gecerli yerel yasa ve yonetmelikler arasinda bir c¢eligki olmas)
durumunda, herhangi bir satin alma igleminden dnce Madde 1.2.1'de belirtilen temel ilkeleri en iyi
sekilde koruyan hikimler tzerinde mutabakata varmak amaciyla KfW'yi goénilli olarak ve
gereksiz gecikme olmadan bilgilendirmeyi taahhit eder.

1.2 Ana Diizenlemeler

1.21 Temel likeler

Esaslar, ulusiararasi dlgekte kabul edilmis uygulamalar uyarinca KW'nin finanse ettigi satin
almalar icin gecerli olan agagidaki temel ilkeleri yansitmaktadir:

Rekabet

Satin aimalar, rekabetci ihale ilkesine dayali olarak gerceklestiriimelidir. Satin alma igin secilecek
prosediuirler, azami sayida potansiyel Bagvuru Sahibine/Teklif Sahibine yénelik olmaldir.

Adillik

Potansiyel Bagvuru Sahiplerine/Teklif Sahiplerine, bir ihale Sirecine katiimalari hususunda esit

firsatlar saglanmalidir. (Potansiyel) Bagvuru Sahiplerine/Teklif Sahiplerine esit olmayan sekilde
muamele edilmesi 6nlenmelidir.

Seffaflik

2 Esaslar, KMW'nin kendi adina yaptigi satin almaiar igin, gegerli AB satin alma egiklerina kadar benzer bir sekilde uygulanir
3 KfW ézellikle, Karsilikli Guven Girigimi (MRI) baglaminda Fransiz Kalkinma Ajanst (AFD) ve Avrupa Yatinm Bankasi (EIB) ile bir ortaklik anfagmasinin tarafidir.
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ihale Sireci ayrintili bir sekilde belgelendirilmelidir. Bu bilgiler, ilgili bilgi edinme haklarina uygun
olarak, katilan tim taraftarin kullanimina sunuimalidir.

Gizlilik

Satin almalar ile ilgili tim bilgiler gizlidir. llgili bilgi edinme haklarina uygun olarak, sadece katilan
taraflar ilgili bilgilere erigsime sahip olacaktir.

Ekonomik Verimlilik ve Sirduriilebilirlik

Satin almalarin amaci, KfW tarafindan saglanan fonlarin verimli bir gekilde kullaniimasi igin
Sézlegmelerin en iyi maliyet-performans oranina sahip Teklif Sahiplerine verilmesidir. lhale Sureci
sadece fiyati degil, kalitenin yam sira teknik ve strdarilebiliriik hususlanni da yansitan kriterleri
dikkate almahdir.

Orantiliik

Yukarida belirtilen teme! ilkeler, ilgili thale Siireci sirasinda tum ilgili sarttar ve menfaatler dengesi
dikkate atinarak gereken gekilde uygulanmalidir.

1.2.2 Satin Alma ve Sézlesme Performans: Sorumiulugu

PYK, satin almanin hazirlanmasi ve uygulanmasindan ve Sdzlesmelerin yonetimi ve ifasindan
sorumiudur. PYK, Basvuru Sahipleri/Teklif Sahipleri ve Yikleniciler arasindaki iligki manhasiran
(i) ihale Belgelerine, (i) ilgili Sézlesmeye ve (iii) gegerli yasa ve yénetmeliklere tabidir.

Kfw, Finansman Anlagmasinda belirlenen hikim ve kosullar uyarinca finansman saglamaktadir.
KfW ile PYK disinda herhangi bir tglinct taraf arasinda séziegmeye iligkin herhangi bir iligki
bulundugu varsayilmayacaktir. Bir proje baglaminda herhangi bir Giciinci taraf ile KfW arasinda
alinip verilebilecek herhangi bir iletigsim, KIW tarafindan s6z konusu Uicunct taraf lehine herhangi
bir taahhtit veya sart tegkil etmeyecek ve bu gekilde yorumlanmayacaktir.

Kfw, bir Finansman Anlagmasini, Yuklenicilere &nceden bilgi vermeksizin ve Yikleniciler, duruma
gore s6z konusu finansmandan kaynaklanan meblaglar hususunda KfWden herhangi bir
dogrudan hak talep etme hakkina sahip olmaksizin askiya alabilir veya feshedebilir.

Finansman Anlagmasinda bagka gekilde kararlagtiriimadikga, PYK, ihale Siireci ve Sézlesmenin
uygulanmasi ile ilgili kaytt ve belgeleri, 6zellikle Madde 1.6.3 uyannca KW'nin ltirazsiziik Beyanina
tabi olan belgeleri, S6zlegsmenin yerine getirildigi veya feshedildigi tarihten itibaren en az alt (6) yil
siireyle muhafaza etmeyi ve KfiW'ye (veya KfW tarafindan atanan bir temsilciye) saglamayi
taahhut eder.

1.2.3 Taahhiit Beyannamesi

PYK ve ilgili Yiuklenici (tim OG ortaklan ve Sézlesme kapsaminda dnerilen veya goreviendirilen
Alt Ylkleniciler dahil), Ihale Sireci ve bir Sézlesmenin uygulanmasi sirasinda en yilksek etik
standartlara uyacak ve sosyal ve cevresel standartlara saygl gosterecektir. PYK, Bagvuru
Sahiplerinden/Teklif Sahiplerinden, her tirli Bagvuru, Tekiif ve Sézlesmenin bir parcasi olarak
usuliine uygun olarak imzalanmig bir Taahhiit Beyannamesi* saglamalarini isteyecektir (Ek 1'e
bakinmz). Es-finansman séz konusuysa, Taahhut Beyannamesinin yerini, herhangi bir Ihale Sireci
oncesinde tim es-finansorler tarafindan onaylanmig 6zel bir beyan alabilir.

KfW, TaahhlUt Beyannamesinin sunulmamasi veya Bagvuru Sahipleri, Teklif Sahipleri veya
Yukleniciler tarafindan s6z konusu beyannamede yer alan beyan veya taahhitlere uyulmamasi
durumunda, Madde 1.3.2 ve 1.3.3'e gore bagka tedbirler alma hakkina sahiptir.

1.2.4 KfW’nin Standart ihale Belgeleri

KW, KM'nin finanse ettigi Projelerde kullanilmak {izere bir Standart ihale Belgeleri kiimesi
saglamaktadir ve Esaslara uygun olarak verimli bir [hale Sureci sadlamak amaciyla 6zellikle
Uluslararasi Rekabetgi lhale (UaRl) durumunda bu belgelerin  kullanilmasim  siddetle
6nermektedir. Eger PYK KfW'nin Standart lhale Belgeleri haricinde ihale Belgeleri kullanmak
zorundaysa, Esaslann hikimlerine uygunlugu saglamak zorundadir.

4 Tahmini Sézlesme tutari 20.000 AVRO’nun (yirmi bin Avro) altindaki ihale Prosedrleri igin, Taahhut Beyannamesinin bir versivonu kt
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1.3 Uygunliuk Kriterleri

1.3.1 Uyruk ve Mense Kurallar

Danigmanhk Hizmetleri, Yapim Igleri, Mallar, Tesis ve Danigmaniik Digi Hizmetler, Birlesmis
Milletler, Avrupa Birligi veya Alman Hukiimeti tarafindan uluslararasi bir ambargo veya yaptirnmin
uygulandigi haller haricinde, (Sézlesmenin icrasi icin Alt YuUkleniciler ve tedarikgiler dahil)
Yuklenicilerin mense ulkesi ne olursa olsun KW finansmani igin uygundur.

1.3.2  ihale Disi Birakma Gerekgeleri

Basvuru Sahiplerine/Teklif Sahiplerine (bir OG’nin tiim ortaklan ve Sézlesme kapsaminda 6nerilen
veya goreviendirilen Alt Yukleniciler dahil), Basgvurularninin/Tekliflerinin teslim edildigi tarihte,
devam eden ihale siirecinde veya Soézlesmenin Verilmesinin 6ngoéraldiga tarihte asagidaki
durumlarda olmalarn halinde, KMV'nin finanse ettigi bir Sdzlesme veriimeyecektir:

(@) misflis olmalan, tasfiye slirecinde veya faaliyetierini durdurmakta olmalari, faaliyetlerinin
mahkemeler tarafindan ydnetilmesi, kayyuma devredilmeleri veya benzer bir durumda
olmalari;

2) veya:

a) bir sug érgiitine dahil olma, kara para aklama, terorle ilgili suglar, cocuk is¢iligi veya

insan ticareti suglarindan kesinlegmis bir hikim veya kesinlesmis bir idari kararla
mahkum edilmig olmalart veya Birlesmis Milletler, Avrupa Birligi veya Almanya
Federal Cumhuriyeti tarafindan (mali) yaptinmlara vefveya ambargo hitkimlerine
tabi tutulmus olmalar. Bu ihale disi birakma kriteri, hisseleri (veya hisselerinin
cogunlugu) aleyhinde bu tur hukUmler, idari kararlar, (mali) yaptinmiar ve/veya
ambargolann uygulandig: ve - (mali) yaptinmlar ve/veya ambargolar s6z konusu
oldugunda - stz konusu kisitlayici 6nlemlerin uygulanmaya devam ettigi gercek
veya tize! Kisilere ait olan veya bunlar tarafindan fiilen kontrol edilen tuzel Kigiler
igin de gecerlidir,;

b) TB’leri ile birlikte stz konusu mahkumiyetin KMV'nin finanse ettigi ilgili Sézlesme
baglaminda konuyla alakali olmadigimi gosteren destekleyici bilgiler sunmadiklar
siirece, herhangi bir ihale Siireci veya herhangi bir Sézlegsmenin ifasi sirasinda bir
Yaptinma Tabi Uygulama veya AB'nin finansal menfaatlerini etkileyen bir
usulsiizliik nedeniyle kesinlesmig bir mahkeme karariyla veya bir mahkeme, Avrupa
Birligi, veya Paydas Ulkedeki veya Almanya’daki ulusal makamlar tarafindan
verilmis kesinlesmis bir idari kararla mahkum edilmis clmalari;

3) (i) s6z konusu feshe itiraz edilmedigi ve (ii) ihtilaflarin ¢6zimiintn halen devam ettigi veya
aleyhlerine olan tam bir ¢ézimi teyit etmedigi strece, Sozlesmenin ifasi sirasinda
stzlesmeden kaynaklanan yukumltltklerine dnemli diclide veya surekli olarak uymamalari
nedeniyle son bes yI! icinde aleyhierinde tam olarak ¢éziime kavusturulmus bir Sézlesme
feshi yagsamis olmalari;

(4) kurulduklarn Gikede veya PYK'nin tlkesinde vergi 6demelerine iligkin gecerli mali
yukamialdkleri yerine getirmemis olmalari;

(5) Diinya Bankasinin veya diger herhangi bir cok tarafli kalkinma bankasinin bir ihale disi
birakma kararina tabi olmalan ve Diinya Bankasinin veya diger herhangi bir cok tarafli
kalkinma bankasinin internet sitesinde yer alan, ihalelerden men edilmis ve ¢apraz men
edilmis sirketler ve sahislara iligkin ilgili tabloda listelenmis otmalan ve TB’leri ile birlikte s6z
konusu ihale digi birakmanin KiW'nin finanse ettigi ilgili Stzlesme baglaminda konuyla
alakali olmadigini destekleyici bilgiler ile kanitlayamamalari;

6) ilgili Sézlegsmenin Ihale Sirecine katiimin kosulu olarak PYK tarafindan talep edilen
bilgileri saglarken bir yanhs beyanda bulunmug olmalar;

@) Esaslari ihlal etmeleri. Bu a¢idan, makul bir ihlal sGiphesi yeterlidir. PYK tarafindan

dizenlenen Satin Alma Beilgeleri, yukaridaki ihale disi birakma kriterlerini icermelidir.

1.3.3 Cikar Catismasi

Basgvuru Sahipleri/Teklif Sahipleri (bir OG’nin tium ortaklan ve Sézlesme kapsaminda Snerilen veya
goreviendirilen Alt Yukieniciler dahil), asagidakilerin sdz konusu olmasi durumunda ihale
stirecinden elenecektir:
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1.4

ortaya ¢ikan cikar ¢atigmasi KWnin dikkatine sunulmadik¢a ve KfW'yi tatmin edecek sekilde
tamamen ¢dzilmedikce, PYK tarafindan kontrol edilen bir bagh kurulug veya PYK'yi kontrol eden
bir hissedar olmalar;

ortaya cikan gikar gatigmas) KW'nin dikkatine sunulmadikga ve KfWyi tatmin edecek sekilde
cozilmedikge, PYK'nin Satin Alma Surecine veya sonugta yapilan Sézlesmenin denetimine dahii
olan bir personeli ile bir is veya aile iligkisine sahip olmalar;

diger bir Basvuru Sahibi veya Teklif Sahibini kontrol etmeleri veya buniar tarafindan kontrol
edilmeleri veya diger bir Bagvuru Sahibi veya Teklif Sahibi ile ortak kontrol altinda olmalar, diger
bir Bagvuru Sahibi veya Teklif Sahibinden dogrudan veya dolayh olarak tegvik aimalar veya bunlara
tesvik vermeleri, diger bir Bagvuru Sahibi veya Teklif Sahibi ile ayni yasal temsilciye sahip olmalari,
diger bir Bagvuru Sahibi veya Teklif Sahibi ile, ilgili bagvuru veya Tekliflerdeki bilgilere sahip
olmalanina veya erigim saglamalarina, bu bilgileri etkilemelerine veya PYKnin kararlarnni
etkilemelerine olanak saglayan dogrudan veya dolaylh irtibata sahip olmalarr;

Danigmantik Hizmetlerine yénelik bir ihale Sureci s6z konusu oldugunda:

a) PYK igin yurutecekleri gorevle dogast geregi celigki icinde olabilecek bir Danigmanlik
Hizmetleri faaliyeti ile istigal etmeleri;

b) Ihale Siirecine yonelik IT'nin veya diger ilgili bilgilerin hazirlanmasina dogrudan katilmig
olmalart. Bu durum, hazirladiklari bilgiler, 6zellikle fizibilite caligmalari tim Teklif Sahiplerinin
kullanimina sunuldugu ve Is Tariminin hazirlanmasi faaliyetin bir pargasi olmadig strece,
projeye yoénelik hazirhk calismalarini gerceklestirmis veya daha énceki bir proje asamasina
katilmis olan danigmanlar igin gegerli olmayacaktir.

c) Ihale Surecinin yayinlanmasindan énceki son 12 ay boyunca, PYK'nin bir personel iiyesi
veya danigmani olarak istihdam edilmig olmalan sayesinde stz konusu projeyle dogrudan
veya dolayli baglantih olmalan ve bu vesileyle Stzlesmenin Verilmesini etkilemis veya
etkileyebilecek olmalari.

Mallar, Yapim lgleri, Tesis veya Danismanlik Disi Hizmetlere yénelik bir Ihale Sureci s6z konusu
oldugunda:

a) ihale Siirecine yénelik sartnameler, cizimler, hesaplamalar ve diger belgeleri hazirlams
olmalar veya bunlari hazirlayan bir danismanla baglantili olmalari;

b) kendilerinin veya bagh kuruluslarindan herhangi birisinin, bu Sézlesme igin Yapim iglerinin
denetimini veya incelemesini yapmak Uzere istihdam edilmis veya istihdam edilmelerinin
teklif edilmis oimast.

(a) yasal ve mali agidan ézerk olduklar ve (b) ticaret yasalari ve yonetmelikleri uyarinca faaliyet
gdsterdikleri hususunda kanit saglayamayan devlete ait kuruluglar olmalar.

Yaptinma Tabi Uygulama

PYK ve Yukleniciler (bir OG’nin tim ortaklan ve Sozlesme kapsaminda énerilen veya goreviendirilen Alt
Yikleniciler dahil), Ihale Sureci ve Sézlesmenin uygulanmasi sirasinda en ytksek etik standartlara
uymaldir. PYK, bu amagla asagidakileri taahhiit eder:

M

&

tiim ihale Belgelerine ve KAW'nin kismen veya tamamen finanse ettigi Sozlesmelere, YUklenicilerin
(i) Ihale Siirecini ve Sézlesmenin Verilmesine iligkin ilgili karan PYK'nin zararnna etkileyebilecek
herhangi bir Yaptirima Tabi Uygulamaya karismadiklarini ve karigsmayacaklarini ve bir Sézlesmenin
kendilerine verilmesi durumunda herhangi bir Yaptinma Tabi Uygulamaya karigmayacaklarini
beyan ettikleri htiklimleri dahil etmek;

Sézlesmelere, Yuklenicilerin KMWye ve finansmamn Avrupa Birligi tarafindan saglanmasi
durumunda Avrupa hukuku uyarinca yetkili Avrupa kurumlarina, ilgili hesaplari, kayrttar: ve belgeleri
inceleme, habersiz kontrollere izin verme, lhale Siirecine ve Sézlesmenin ifasiyla ilgili olarak
sahalara ve ilgili projeye erisim saglama ve bunlarin KiWnin gérevlendirdigi denetciler tarafindan
denetlenmesine izin vermelerini gerektiren bir hilkkmi dahil etmek.

KW, s6z konusu etik kurallarina uyulup uyulmadigini kontrol etmek igin uygun gérdiigi her torlt islemi
yapma hakkini ve bilhassa asagidaki haklar sakh tutar:

o]

ihale Sureci sirasinda Sézlesmenin Verilmesi énerilen Teklif Sahibinin, Sozlesmenin kendisine
verilmesi amaciyla dogrudan veya bir temsilci vasitasiyla Yaptirma Tabi Uygulamalara karismas:
veya Esaslan ihlal etmesi durumunda, Sézlesmenin Verilmesine ydnelik bir Teklifi reddetmek. Bu
agidan, makul bir ihlal stiphesi yeterlidir;
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2 PYK ve Yiklenicilerin, Ihale Stireci veya Sozlesmenin icrasi sirasinda herhangi bir
zamanda Yaptirima Tabi Uygulamalara karismas: veya Esaslan ihlal etmesi (bu agidan,
makul bir ihlal siiphesi yeterlidir) ve PYK'nin bu durumu diizeltmek igin - bu tir
uygulamalardan haberdar olduklan anda KfW'ye bilgi vermemek dahil olmak iizere - Kfw'yi
tatmin edecek uygun eylemleri zamaninda gerceklestirmemesi durumunda, yanhs satin
alma ilan etmek ve PYK ile yapilan Finansman Anlagsmasina dayanarak kullandinmiarin
askiya alinmasi, erken geri 6deme ve fesih ile ilgili haklarini kullanmak.

1.5 Cevresel ve Sosyal Sorumluluk

Tamamen veya kismen Mali isbirligi gercevesinde finanse edilen projeler, uluslararasi Cevresel,
Sosyal (cinsel sdmilrli ve istismar ve cinsiyete dayall siddet konutari dahil), Saglik ve Giivenlik
(CSSG) standartlanina uyum saglamalidir. Bu itibarla KW, ilgili Diinya Bankasi/IFC standartlarina
uygun ofarak, GSSG standartlarmi KfWnin finanse etiigi projelerin  planlanmasina,
degerlendirimesine, uygulanmasina ve izlenmesine dahil etmek amaciyla ortak bir baglayici
cergeve tanimlayan Surduriilebilirlik Esaslari® hazirlamistir.

KFW, ihale Sureci ve minferit S&zlesmelerin uygulanmasi sirasinda PYK'ya yardimer olmak
amaciyla, minferit S6ziesmenin spesifik CSSG risklerine adapte ediimesi igin gereken ilgili CSSG
gerekliliklerini igeren UaRI prosediirlerine yonelik Standart ihale Belgeleri saglamaktadir. Bir
cevresel ve sosyal etki degerlendirmesinin (CSED), cevresel ve sosyal yonetim veya taahhiit
planinin (CSYP/CSTP) veya projenin hazirlanmast sirasinda ilgili projedeki CSSG risklerinin
azaltiimasiyla ilgili her tirlii diger belgenin ilgili sonuglari, Ihale Belgelerinin hazirlanmasinda
dikkate alinacakti®.

PYK, Standart ihale Belgeleri haricindeki diger Ihale Belgelerini kullanmak mecburiyetinde olmasi
durumunda, ilgili GSSG gerekliliklerini projeye 6zel uyarlamalarla kendi Ihale Belgelerine entegre
ederek burada yer alan CSSG gereklilikleriyle uyum saglamalidir.

PYK, Yiklenicilerin ilgili S6zlesmede agagidakileri taahhiit etmelerini saglar:

(W) ilgili Sézlesmenin uygulandigt tlkedeki gegerli yasa ve ydnetmeliklerle ve Uluslararasi
Calisma Orgtitinin’ (ILO) teme! sézlesmeleriyle ve uluslararasi gevre anlagmalariyla
tutarli olarak uluslararasi gevre ve calisma standartiarina uymak ve tiim Alt Yuklenicilerinin
ve ana tedarikgilerinin, yani Sézlesmenin ana tedarik kalemlerinin tedarikgilerinin bunlara
uymalarini saglamak; ve

@  cevresel ve sosyal etki degerlendirmesinde (CSED) tanimlanan ve gevresel ve sosyal
yonetim planinda/cercevesinde (CSYP/CSYC) daha ayrintili olarak agiklanan her tiirlii
cevresel ve sosyal risk azaltici tedbiri, bu tedbirlerin Stzlegme ile ilgili oldugu élgiide
uygulamak ve cinsel somuirii ve istismar ve cinsiyete dayall siddetin &nienmesine ydnelik
tedbirleri uygulamak.

Bagvuru Sahipleri, Teklif Sahipleri ve Yikleniciler tarafindan bulunulmasi gereken yukarida
belirtilen taahhiitler, Ek 1 uyarinca Taahhtt Beyannamesinin bir parcasidir.

% e

s Daha fazla bilgi igin lutfen KfWnin https:/iwww. kfw-entwicklungsbank de/PDF/Download-Center/PDF-Doku- mente-Ri i tigkeitsrichtiinie_EN.pdf nrmm@(r ‘ ¥
€ -
Esaslarina bakiniz .
8 Bu, sadece 1 Ocak 2019'dan sonra degerlendirilen projeler/programlar icin gegeriidir 7933 .' '.

7 ILO stzlesmeleri lsverenin lilkesinde tamamen onaylanmamissa veya uygulanmiyorsa, Bagvuru Sahibi/Tekiif SahisifYaklenici, Igvereni ve KiWyi 1atm\‘n edecek
gartlan ve istihdam kosuliarina iliskin sikayetleri, b) cocuk isgiligi, c) zorla galigtirma, d) isgi 6rgitleri ve e) ayrimailik yapmama agisindan s6z konusu ILO sbziegmeler
Snlemler énerecek ve uygulayacaktir,
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1.6 KfW tarafindan izleme ve inceleme

1.6.1 Genel

Kfw, lhale Sureglerinin Esaslarin hikiimlerine uyumunu izler ve asagida belirtilen sekilde
itirazsizlik Beyaninda bulunur. KW tarafindan verilen bir itirazsizhk Beyani, PYK'y1 Finansman
Aniagmasi kapsaminda s6zlesmeden kaynaklanan yukiumiGitklerinden ibra etmeyecektir.

(i) Sdézlesmenin tahmini degerine ve (ii) proje degerlendirmesine® bagh olarak gecerli olan farkh
inceleme sureci turleri mevcuttur.

1.6.2 Satin Aima Plani

PYK’nin Finansman Anlasmasina gore bir Satin Alma Plan olusturmasi ve bunu gereken sekilde
uygulamasi gereklidir. Satin Alma Plani, KM/nin finanse ettigi tim Sézlegmeler igin, ihale
Sureglerini ve KW nin izleme sorumluluklarint inceleme sitrecinin tirine gére mimkiin oldugunca
tanimlayacaktir. itk Satin Alma Plani tim proje dénemini kapsayacak ve Finansman Anlasmasinin
tarihinden itibaren en az ilk 18 aya iliskin ayrintilan saglayacaktir. PYK, Satin Alma Planini gereken
sekilde gbézden gecgirecek ve revize edecek ve revize edilmis versiyonu, revize edilmig versiyona
Itirazsizlik Beyan: verilmesi icin zamaninda KiW'ye sunacaktir. Satin Alma Plani sablonu, Ek 2'de
verilmigtir.

1.6.3 itirazsizhik Beyani - Tam On inceleme (TOI)

KfW tarafindan yapilan tam 6n inceleme streci (TOI), en ayrintili inceleme siirecidir. PYK, TOl'ye
gore, ilgili ihale Sirecinde gecerli oldugu kadariyla asagidaki belgeleri KW’ye sunacaktir. Kivw,
énerilen belgelerin ve karariarin Esaslarla uyumlu olmasi halinde Itirazsizlik Beyanlarinda bulunur:

1) Ihale llan(lar)i (&rnek icin Ek 3’e bakiniz);
@) Basvuru Istegi, degerlendirme aynntilar dahil (6rnek igin Ek 5’e bakiniz);
3) On Yeterlilik degerlendirme raporu, agilig tutanaklari dahil (6rnek igin Ek 6’ya bakiniz);

@) Danigmanlhk Tekliifi istegi veya ihale Teklifi Daveti, dederlendirme ydntemi ve kritederi
dahil (6rnek icin Ek 5’e bakiniz);

(5) acihis tutanaklan dahil olmak tGzere Tekliflerin degerlendirme raporu; teknik ve mali Teklifin
ayn deg@erlendiriimesi halinde, teknik degerlendirme raporu itirazsizlik Beyani igin mali
Tekliflerin agiimasindan énce KiMW'ye gonderilecektir (6rnek igin Ek 6'ya bakiniz);

8) gecgerliyse, bir sonraki sirada yer alan Teklif Sahibi ile ihalenin verilmesi 6ncesinde
gérusmeler yapmaya ve uygun gerekgelerle ve diger eylemlere yonelik teklifle birlikte lhale
Sirecinin iptal edilmesine yonelik istek (ayrintilar icin Madde 2.5.15’e bakiniz);

7) Soézlesmenin Verilmesinden 6nce, taslak Sozlesme (Taahhlt Beyannamesi dahil); ve
(8) gecerliyse, imzalanmasindan dnce her trli miteakip S6zlesme degisikligi.

PYK, bu belgeleri yayinlanmadan veya Ucglincu taraflara bildiriimeden 6nce ve tercihen onay igin
ulusal bir dazenleyici veya denetleyici kamu satin alma kurumuna herhangi bir gekilde iletiimeden
dnce KfiW’ye sunacaktir.

Bir proje boyunca birkag benzer Ihale Sireci icin standartlagtinimis [hale Belgelerinin kullaniimasi
halinde, KAW'nin yukarida (1), (2) ve (4) altinda listelenen belgelere ydnelik munferit Itirazsizlik
Beyanlarinin yerini, ilgili ihale Belgelerinin standartiagtiriimis bir versiyonuna yénelik ortak bir
Itirazsizlik Beyani alabilir.

8 Kfw, agin acil durumlarda tamamen kendi takdirine bagh alarak proje degerlendirmesinden feragat edebilir.
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KW, ayni Ihale Belgeleri ve Sozlesme 6rnedinin kullanildigi seri satin almalar® s6z konusu
oldugunda, ilk [hale Strecinin incelenmesinin ve ltirazsizik Beyaninin verilmesinin ardindan,
Madde 1.6.4 uyannca ltirazsizik Beyamimin yerini dizenli satn alma denetimleri veya
incelemelerinin almasin kabul edebilir.

164  itirazsizhk Beyani — Soziesme Oncesi On inceleme (SOOI} ve Sézlesme Oncesi On
inceleme + (SOOI+)

KfW, proje degerlendirmesinin sonucuna tabi olarak, Madde 1.6.3 uyarinca bir TOI yerine bir
sézlegsme éncesi 6n inceleme (SOOI) Uizerinde mutabik kalabilir. KW, Sozlesmenin Verilmesinden
énce bir SOOI'de, taslak Sézlesmenin ihale Strecine iligkin ilgili bilgileri igeren siire¢ kontrol
listesi™® ile birlikte PYK tarafindan sunuimasi iizerine lhale Siireci igin itirazsiziik Beyaninda
bulunur.

KW, munferit durumlarda, bir SOOI+ inceleme prosediiri gerceklestirme hakkini sakh tutar. Kfw,
bir SO0I'de, () degerlendirme ayrintilan dahil Bagvuru istedi, (i) degerlendirme yéntemi ve
kriterleri dahil Danmigmaniik Teklifi Istegi veya lhale Tekiifi Daveti ve (i) Soézlegmenin
Verilmesinden once, Ihale Streci ile ilgili bilgileri igeren siireg kontrol listesi ile birlikte tastak
Sozlegme igin itirazsizlik Beyaninda bulunur.

1.8.5 ltirazsizitk Beyam - Sonradan inceleme

KW, ézel finansman usulleri (6rnegin tahsis fonu, Madde 1.6.8 uyarinca dnceden finanse edilmis
sozlegsmeler) haricinde, Sézlesmenin Verilmesinden sonra ihale Siirecinin sonradan bir
incelenmesine dayanan bir ltirazsizlik Beyaninda bulunmamaktadir.

1.6.6  Yenilenmis itirazsizlik Beyami

KiWnin itirazsiziik Beyaninda bulunmasindan sonra Madde 1.6.2. ila 1.6.5. uyarinca belgelerde
veya kararlarda yapilan degisiklikler, tadilatiar veya agiklamalar, proje bitgesi, S6zlesmenin
maliyet tahmini, rekabet, (izerinde mutabakata variimig genel teknik konsept, bir gérevin kosullan
veya Ihale Siirecinin zaman gizelgesi veya Sozlesmenin uygulanmasi Gizerinde dnemli sonuglara
sahip olmalari halinde, KWnin yeniden itirazsizlik Beyaninda bulunmasini gerektirir.

1.6.7  Erken ihale

Erken ihale, PYK'nin ihale Stirecini temel tegkil eden Finansman Anlasmasinin kesinlesmesinden
dnce baglatmasi anlamina gelir. KW, erken ihaleye iligkin yazili bir talebi kabul etmesi durumunda,
gegici ltirazsizlik Beyanlarinda bulunacaktir. itirazsizlik Beyanlan, sadece ilgili Finansman
Anlagmas! yirirntge girerse ve girdiginde gecerlilik kazanacaktir; yani bu tiir gegici Itirazsizhk
Beyanlart, hicbir sekilde KMV'nin Sézlesmeyi finanse etmesine yénelik bir taahhiit olusturdukiar
seklinde yorumlanamaz, bu tir bir taahhut kesin surette Finansman Anlasmasinin imzalanmasi
sartina baghdir.

1.6.8  Onceden Finanse Edilmis Sozlegmeler

PYK, belirli durumlarda, bir Sozlesmeyi KW'nin 6nceden herhangi bir katilimi olmadan vermis ve
tamamen veya kismen finanse etmig olabilir. KW, bu tiir bir Sézlegsme kapsaminda yapilan
Sdemeler igin PYK'y1 finanse etmeyi veya geri 6deme yapmayi kabul edebilir. PYK'nin, bayle bir
durumda, finanse edilecek veya geri ddeme yapilacak Sozlesme kapsamindaki ahimlarmn
Esaslardaki Madde 1.2.1'de belirtilen temel ilkelere uygun sekilde yapildigini KIWyi tatmin edecek
sekilde kanitlamasi gereklidir. Ayrica PYK, lhale Stireci veya Sézlegmenin ifasi sirasinda herhangi
bir Yaptirima Tabi Uygulama olayinin meydana gelmedigi ve Yiklenicinin Esaslar uyarinca uygun
oldudu konularinda resmi bir beyanda da bulunacaktir. jhale Sireci sirasinda sikayetlerde
bulunulmasi veya Yiiklenicinin Sézlesmenin uygulanmasi strasinda taleplerde bulunmasi
durumunda, KW tarafindan saglanan finansman ancak PYK'nin bu sikayetlerin KAyi tam olarak
tatmin edecek sekilde ele alindigina ve Yuklenicinin taleplerinin makul olduguna dair yazilt kanitlar
sunmasi halinde saglanacaktir.

9 Bir projede, esas olarak ayni ihale belgeleriyle ve benzer degerlerle esas olarak ayni kalemlerin / hizmetin satin alindidi yinelenen sézlesmeler.

10 Tum satin alma strecini belgeleyen ve en geg herhangi bir satin alma igleminin baglamasindan énce veya talep tzerine KW tarafindan PYK'ya sunulacak bir fist
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1.6.9 Dolayl Finansman

KW, sGzlesmeye iligkin munferit iceriklerin (drnegin Danismanlik Hizmetleri, Yapim igleri, Tesis,
Mallar, Danigmanhk Digi Hizmetler) satin alincig proje veya programlardaki dogrudan yatirimiarin
finansmanina ek olarak, altyap: programlari ve altyapt harici programlar i¢in diger dolayh
finansman turlerini desteklemektedir (6rnegdin biitce destedi, politikaya dayanan krediter, sonuca
dayanan krediler, veya cok donorla gtiven fonlari dahil olmak tizere ortak programiar ve fonlar).
Bu finansman tirleri kapsaminda, fonlann aktarilmasi 6nceden tanimlanmis hedeflere veya
kullandinmla baglantili gostergelere ulasiimasiyla baglantihdir. Bu sgekilde aktarilan fonlar,
genellikle munferit ihale Suregleri izlenmeksizin paydas iilkkenin ve/veya PYKnin bitge
prosediirierine uygun olarak yonetilir.

Bagka tarla kararlagtirilmadikga, paydas Glkenin satin alma sistemi ve/veya PYK'nin prosedurieri
ve kapasiteleri dahil olmak {izere prosedurlerin KW tarafindan gtivene dayanan bir incelemesi, bu
Esaslardaki Madde 1.2.1'de belirtilen temel ilkelere dayal olarak Finansman Anlagmasinin
imzalanmasindan 6nce gerceklestirilir. Bu incelemenin genel olarak pozitif bir sonuca sahip
olmast, dolayli finansman igin bir én kosuldur. KfW, operasyonun niteliine ve incelemenin
sonucuna baglh olarak, PYK'dan diizeltici faaliyetlerde bulunmasini isteyebilir ve/veya izlemesini
yogunlagtirabilir.

1.6.10 Yanhs Satin Alma Nedeniyle KfW Tarafindan Uygulanan Yaptinmlar

Bir Yaptinma Tabi Uygulama fiili veya Esaslann ihlali durumunda yukaridaki Madde 1.4’te belirtilen
yaptinmlara halel getirmeksizin (bu acidan, makul bir ihlal stiphesi yeterlidir), KfW incelemelerinin
herhangi bir zamanda PYK'nin veya ihale slrecine dahil olan diger taraflanin Esaslarin
hikamlerine uymadi§im ortaya koymas: durumunda, KW yanlis satin alma ilan etme ve
Finansman Anlagmasi kapsamindaki haklarindan herhangi birini kullanma hakkina sahiptir. Kfw,
uygun olan durumlarda, fonlarin hiitkimiere uygun olarak satin alinmayan sézlesmelere tahsis
edilen kismini iptal etme ve tamamen veya kismen 6deme veya erken geri 6deme alma hakkina
sahiptir.

Siipheye mahal vermemek adina, bir Sézlesmenin bir ltirazsiziik Beyanini takiben veriimesi
durumunda, KfW'nin itirazsizlik Beyaninin PYK’'nin sagladigi eksik, yanhs veya yaniitici bilgiler
temelinde verildiginin veya Soézlesmenin hikim ve kosullanimin KfW’nin [tirazsizlik Beyani
olmadan degistirildidinin sonradan ortaya ¢ikmast halinde, KW yine de yanlig satin alma ilan etme
ve burada belirtilen tedbirleri alma hakkina sahiptir.
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2. Ihale Sureci igin Genel Hikimler

2.1 ihale Prosediirieri

Rekabet seviyelerinin azalan sirasina gore agagidaki Ihale Prosediiri tiirleri meveuttur:
»  Uluslararasi Rekabetgi Ihale (UaRl)
*  Ulusal Rekabetgi Ihale (URI)
*  Sinirh Rekabetgi thale (SRI)
»  Fiyat Teklifi
*  Dogrudan ihale
Madde 2.1.2 ila 2.1.5 uyarinca istisnalar gegerli olmadik¢a, Madde 2.1.1 uyarinca tahmini degeri
UaRi esik degerlerinin Gizefinde olan tim Sozlegmeler, standart prosedur olarak
Uluslararas! Rekabetgi [haleye tabi olacaktir. Her halikarda, PYK'nin takdirine bagh olarak,

Madde 2.1.2 ila 2.1.5 uyarinca istenenden daha yiiksek bir rekabet diizeyine sahip bir [hale
Prosediirii uygulanabilir.

ihale Prosediirii secenegi, Satin Alma Planinda belirtilecektir.

241 Uluslararasi Rekabetgi ihale

UaRI s6z konusu oldugunda, Ihale llani, uluslararasi Kigileri ihale Strecine katiimaya cezbetmek
igin uluslararasi dlgekte yayinlanir. Asagidaki esik degerierin (UaRi esik degerleri) iizerinde bir
tahmini degere!! sahip olan sozlesmeler UaRl'ye tabi olacaktir:

= Yapim igleri veya Tesis alimlari igin 5.000.000 AVRO (bes milyon Avro)
= Mal satin alimlani igin 1.000.000 AVRO (bir milyon Avro); ve

= Darmigmanlik ve Danigmanlik Digi Hizmetlerin alimlari igin 200.000 AVRO (iki yliz bin
Avro).

21.2  Ulusal Rekabetgi ihale

URI s6z konusu oldugunda, Ihale llani ulusal digekte yaylanir. Bununla birlikte, uluslararasi
Kisilerin katiimi engellenmeyecektir. URI, UaR! esik degerlerinin altindaki tahmini Sozlesme
degerleri ile, asadidaki kosullarin karsilanmasi sartiyla, gereken sekilde gerekgelendirilmis
durumlarda UaRi esik degerlerinin {izerindeki tahmini Sézlesme degerleri icin istisnai olarak
segilebilir:

(1) nicelik ve nitelik agisindan ulusal diizeyde veterli rekabet olmasi bekienmektedir ve

(2)  Sozlesme, kapsami ve uygulama kosullarl (6rnegin proje blyuklaga, lojistik nedenler, fiyat
seviyesi) nedeniyle bilyiik olasiiikla uluslararasi diizeyde ilgi cekmeyecektir.

243  Siniri Rekabetgi ihale

SRI durumunda, ihale Stireci, bir Teklif sunmak {izere davet edilen simirh sayidaki 6nceden
secilmis, yeterlilige sahip Kisiler (genellikle yeterlilige sahip en az t¢ Teklif Sahibi) ile sinirtidir.

Bu amagcla PYK, Tekliflerin istenecegi 6nerilen Kigilerin bir listesini ve bir maliyet tahminini KfW'ye
sunacak ve bu kisilerin dngérulen faaliyet icin yeterliliklerini, yani Sozlesme konusuyla ilgili genel
deneyimlerini, insan kaynaklarini, mali kaynaklarini ve uzmanliklarini kanitlayacaktir. Yeterli
bilginin olmadi§i durumlarda, Teklif Sahiplerinden istenen Tekliflerle birlikte bu tiir yeterlilik
aynintilanini sunmalari istenecekdir.

Asagidaki durumlarda SR segilebilir:

(1) Sozlegme tutari nedeniyle bir URI ihale Prosediriiniin uygun olmayacagi ve Kamu Satin
Alma Diizenlemelerinin buna izin verdigi durumlarda, UaRI esik degerlerinin altindaki
Sozlesme tutarlan icin, veya

1" Tutarlar, her tirld opsiyonu igerir ve katma deger vergileri (KDV) dizstldukten sonra kalan net miktardir. KIW, gereken sekilde gerekgelendirilmis durumiarda,
istisnai clarak kabu! edebilir.
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(2) sadece ¢ok sinirli sayida Kisinin Sézlesme iceriginin gerekliliklerini yerine getirebilmesi ve
bunun kapsaml piyasa bilgileri ile kanitlanabilmesi durumunda, UaRi esik degerlerinin
tzerindeki Sézlesme tutarlari igin, veya

3) Sozlesme tutarindan bagimsiz olarak, ilgili pazar durumu (6rnegin, kar amaci giiden
kuruluglara kargi glitmeyen kuruluglar) nedeniyle adil bir rekabetin muhtemel olmadig
durumiarda.

2.14 Fiyat Teklifi

Fiyat Teklifi s6z konusu oldugunda, 6nceden secilmis, yeterlilige sahip en az U¢ Kisiden bir Teklif
sunmalan istenir. Teklif isteginde teknik gereklilikler, diger ilgili bilgiler ve degerlendirme yéntemi
belirtilecektir. Yuklenici secimi, genellikle en dustk fiyat degerlendirmesi ydntemine dayanir.

Fiyat Teklifi ydntemi sadece PYK tarafindan hazirlanan ayrntili sartnameler/gérev tanimlan veya
Teklif Sahipleri tarafindan hazirlanan aynintii teknik Teklifler gerektirmeyen, biyiik &lgiide
standartlagtirnimig, ticari olarak temin edilebilen satisa hazir Mailarin ve Danismanlik Digi
Hizmetlerin (6rnedin standart araclar, ofis malzemeleri, standart bilgisayar donanim ve yazilimlari,
Mallarin nakliyesi ve dagitimi, topografik etiit, gida maddeleri) satin alinmasi igin segcilebilir. Davet
edilecek Teklif Sahiplerinin terkibi adil bir rekabet ortami saglayacaktir; yani tercihen sadece yerel
veya sadece uluslararasi Teklif Sahipleri.

2.1.5 Dogrudan ihale

Dogrudan ihale séz konusu oldugunda, sadece dnceden secilmis, yeterlilige sahip bir Kisi, PYK
tarafindan duruma goére hazirlanan islevsel bir agiklama, bir sartname veya is tanimi temelinde bir
Teklif sunmaya davet edilir.

PYK, Fiyat Teklifinin yani sira akdedilecek Sozlegsmenin uygunlugunu ve rekabet edebilirligini
dogrulayacak ve secilen Teklif Sahibinin yeterliligini kanitlayacaktir. Séz konusu dogrulama
proseduriiniin sonucu yazili olarak belgelenmelidir.

Dogrudan Ihale, bilhassa agagidaki durumlarda segilebilir:
(@] Mevcut sézlegsmelerin tadil edilmesi, yani

a) tadilatlarin toplam tutarinin ilk Sézlesme bedelinden 6nemli dlgiide diisik olmasi
(genel bir kural olarak ilk S6zlesme bedelinin %25'inden daha az) veya tadilatin yeni
bir rekabetci [hale Surecini gerekgelendirmemesi ve

b) tadilatin niteligi ve kapsaminin, ik Sozlegme igeriginde dnemli bir degisiklige yol
agmamasi;

(2) Asagidaki tim kriterlerin karsilanmasi durumunda, bir projenin takip eden asamalarinda:

a) emsal Ihale Belgelerinde sz konusu potansiyel takip asamasina dikkat gekilmis
olmasi,

b) ilk S6zlegsmenin rekabetgi bir temelde verilmis olmasi,

c) Yiklenicinin bir 6nceki agsamadaki performansinin tatmin edici olmasi ve

d) sartnamelerin veya is taniminin buyuk dlgiide aynt olmast;

3) Asagidaki kosullara baglh olarak, bir ihale Sirecinin Madde 2.5.15 uyarinca iptal edilmesini

takiben

a) Sozlegmenin orijinal hitkim ve kosullarinda higbir 6nemli degisiklik yapilmamisg
olmasi ve

b) baska bir rekabetgi bir ihale prosediriiniin uygun sonuglar saglamasinin muhtemel
olmamasi;

(4) Asiri acil nedenlerden dolayi,

a) PYK'ya atfedilemeyecek 6ngérilemez olaylardan kaynaklanan durumlar (6rnegin
dogal afet, kriz veya catisma durumlarinda) ve

b) diger prosedurler icin belilenen ve Madde 2.4.10'da belirtilen zaman sinirlarina
uymanin imkansiz oldugu durumlarda;
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(5) Benzersiz satig noktasi, yani, gerekli uzmanlik ve deneyimin belirli bir kombinasyonu, teknik
nedenler/ézellikler veya munhasir haklann korunmasi (6rnedin patent, telif hakkt) nedeniyle
Sozlegmenin sadece belirli bir Kisi tarafindan yerine getirilebilmesi;

6) Tahmini Sézlegme tutari 20.000 AVRO'nun (yirmi bin Avro) altinda olan séziesmeler.

2.2 iki Asamali ve Tek Asamali Segim
Bir ihale Siireci sirasinda, Teklif Sahiplerinin genellikle asagidaki belgeleri
1) Yeterlilik kanit
2) bir Teklifin teknik kismi
3) bir Teklifin mali kisms
tek bir agamada veya iki asamada
sunmalar gereklidir. [ki Asamal Secim
iki Agamal bir Segimde, ihale Sureci birbirini takip eden iki ardisik asamaya baliinmastir:
Ik asama otan On Yeterlilik asamasinda, Bagvuru Sahiplerinin bir Bagvuru istegine dayali olarak
Sozlesmeyi ifa etmek igin deneyim, kapasite ve kaynaklar acisindan yeterliliklerini kanitlamalar

gereklidir. Bagvuru istegdi uyarinca gereklilikleri kargilayan bagvuru sahipleri, 6n yeterlilige sahip
olarak kabul edilir.

ikinci agamada, 6n yeterlilik alan Bagvuru Sahipleri bir teknik ve mali Teklif sunmaya davet

edilir. Tek Asamali Secim

Tek Asamall bir Secimde, Ihale Streci tek bir agsamada gercgeklestirilir, yani Teklif Sahipleri
yeterlilik kanitlarni teknik ve mali Teklif ile birlikte sunar.

Bunun haricinde, Iki Asamali Secim icin belirlenen ayn: kriterler gegerlidir. Earkh

ihale Prosedurierindeki Secim Yéntemleri

UaRlI ve URI s6z konusu oldugunda her iki segim yéntemi de uygulanabilir; SRI, Fiyat Teklifi ve
Dogrudan [hale s6z konusu oldugunda ise sadece Tek Asamali Segim yéntemi gegerlidir.

Daha fazla aynnti igin, Danismanhk Hizmetlerinin satin alinmasina yénelik segcim yéntemleriyle
ilgili Madde 3.2'ye ve Yapim lsleri, Maliar, Tesis ve Danismanlik Digt Hizmetlerin satin ainmasina
yonelik segim yontemleriyle ilgili Madde 4.2’ye bakiniz.

2.3 Tekliflerin Bir/iki Zarfla Sunuimasi

Bir/iki zarfla sunum terimi, Teklifin teknik ve mali kisimlarinin bir zarfla veya iki ayn zarfla sunulma
sekii anlamina gelir. Onceden 6n yeterliligin alinmadig tek agamali bir segimde, Teklifin teknik
kismi Teklif Sahibinin yeterlilik kanittarini igerir.

Sunum sekli, Madde 3.4 ve 4.4'te acgiklanan degerlendirme yontemine baghdir. Genel olarak,
degerlendirmenin en disiik fiyata dayanmasi halinde, tek zarfla sunum yeterlidir. Teklif Sahibinin
teknik Teklifinin bir puan sistemine gotre degerlendiritecek clmasi halinde, iki zarfla sunum
gereklidir. Bu gibi bir durumda ilk olarak teknik Teklif acilir ve degerlendirilir, mali Teklif ise teknik
Teklifin tarafsiz bir sekilde degerlendiriimesine olanak vermek igin agiimadan kalir. Teknik
degerlendirmenin sonuglanmasinin ardindan, ihale Belgelerinde belirtilen teknik gereklilikleri
karsilayan Teklif Sahiplerinin mali Teklifleri agilacak ve daha kapsamli olarak degerlendirilecekdtir.
Tekliflerin e-posta yoluyla sunulmasina normalde izin veriimez.

Teknik gereklilikleri kargilayamayan Teklif Sahiplerinin mali Teklifteri agilmadan kalir ve Teklif
Sahiplerine geri gonderilmeleri veya tizerinde mutabik kalinmasi durumunda yasal veri koruma
gerekliliklerine uygun olarak silinmeleri gereklidir.
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2.4 ihale Siirecinin Hazirlanmasi

ihale Surecinin hazirlanmasi sirasinda asagidaki hukimiere uyulacaktir. ihale Belgeleri, Satin
Alma Planinin son versiyonu itibariyle temel bilgileri yansitacaktir.

2.4.1 Standart ihale Belgeleri ve Taslak Sézlegsme

PYK, bilhassa bir UaRi s6z konusu oldugunda, Standart ihale Belgelerini kullanmaya tesvik
edilmektedir (Madde 1.2.4 ve 1.5’e bakiniz). PYK’'nin bagka ihale Belgelerini kullanmak zorunda
olmasi halinde, Bagvuru istegi, DTI ve ITD en azindan Ek 5'te yer alan kalemleri igerecektir.

ihale Belgeleri, bir taslak Sézlesmeyi icerecek veya en azindan, Ek 7'de yer alan sézlesmeye
iliskin haktmlere uyan sozlesmeye iliskin ve ticari kogullar (6rnegin ddeme kosullan, gerekli
garantiler, gecerli hukuk, varsa fiyat ayarlamasi hukimleri, kusur sorumiuluk siresi, mucbir
sebepler) hakkinda bilgi verecektir.

Kfw, 20.000 AVRO'nun altindaki bir tahmini Stzlesme tutarn icin, baglama ézel kosullara bagh
olarak Ek 5, 6 ve 7'de yer alan gerekliliklerden sapmalarn kabul edebilir.

2.4.2 Standartlar ve Teknik Sartname, Marka isimleri

Standartlar ve teknik sartname, bir yandan mumkin olan en kapsam!i rekabeti tesvik ederken
diger yandan sézlesmeye iligkin icerigin kalitesini ve ifasini saglamak lizere tasarlanacaktir. Bir
UaRI séz konusu oldugunda, lhale Belgeleri 6rnegin ISO/IEC veya EN temelli standartlar gibi
uluslararasi tlgekte kabul edilmis ve yaygin standartlar belirtmelidir. Bu tir uluslararasi standartlar
yoksa veya uygun degilse, ulusal standartlar belirtilebilir. Her halukarda, Ihale Belgelerinde,
belirtilen standartlara en azindan onemli Slglide esdeger diger standartlan kargilayan ekipman,
malzeme veya iscilijin de kabu! edilecegini ifade edilecektir.

Sartnameler, ilgili teknik &zelliklere ve/veya performans gereklilikierine dayanacaktir. Marka
adlarina, katalog numaralarina veya benzer siniflandirmalara yapilan atiflardan kacginilacaktir.
Aksi takdirde eksik kalacak bir sartnameye aciklik getirmek igin belirli bir Greticinin marka adinin
veya katalog numarasinin belirtimesinin makul oldugu durumlarda, benzer 6zelliklere ve en
azindan belirtilenlere blyiik diclide esdeger performansa sahip Mallara yénelik Tekliflerin kabul
edilmesine olanak vermek igin bu tur bir referanstan sonra ‘veya esdegeri’ sézcikleri eklenecektir.

24.3 Kayit ve Diger idari Gereklilikler

UaRl sdz konusu oldugunda, lhale Belgeleri, ihale Surecinde yer alan yabanct katihmcilara
PYK'nin Ulkesinde gerekli olanlara esde@er nitelikte belgesel kamitlar sunma olanag
saglayacaktir. Bir Bagvuru Sahibi/Teklif Sahibinin Sézlesmenin uygulandid: tlkede kayith olmast
veya idari belgesel kanitlar sunmasi, Sézlesmenin Verilmesi igin bir 6n kosut olabilir (bu tiir bir
durumda, bu husus ihale Belgelerinde ongoériiimelidir), ancak On Yeterlilik veya bir Teklifin
Sunulmasi agamasinda belgesel kanitlarin mevcut olmamasi, Basvurunun/Teklifin otomatik olarak
reddedilmesine yol agmamalidir.

2.4.4 Ortak Girigimler

Basvuru Sahipleri/Teklif Sahipleri, yeterliliklerini ve kabiliyetlerini artirmak icin yerli ve/veya
yabanci Kisilerle OG’ler olusturabilir. Bir OG, uzun vadeli (belirli herhangi bir Sézlesmeden
bagimsiz) veya belirli bir S6zlesme igin olabilir. Misterek ve miteselsil sorumlulugu olmayan
Basvuru Sahipleri/Teklif Sahiplerinin olusturdugu Ortak Girigimler kabul edilmez. Basvuru
Sahipleri/Teklif Sahipleri, kendi OG ortaklarini segmekte serbest olacaktir.

245 Dil

UaRl kapsamindaki satin almalar séz konusu oldugunda, ihale Belgeleri ve Tekiifler PYK'nin
takdirine bagh olarak asagidaki dort uluslararast dilden birinde hazirlanacaktir: Ingilizce,
Fransizca, ispanyolca veya Portekizce. Ulusal dil bu uluslararas: dillerden farkliysa, ihale Belgeleri
ulusal dilde'? de yayinlanabilir ve Bagvuru Sahiplerinin/Teklif Sahiplerinin belgeleri uluslararasi
dildeki versiyona ek olarak ulusal dilde de sunmalarina izin verilebilir. Bununia birlikte, farkhliklar
olmast halinde belgelerin uluslararasi dildeki versiyonunda yer alan metin gecerli olacaktir. Ayni
husus, akdedilecek ve sadece uluslararas: dilde imzalanacak ve baglayici olacak olan Sézlesme
icin de gecerlidir.

12 Tercumenin ve varsa telif haklarina uyulmasinin sorumlulugu PYK'ya aittir.
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URI kapsamindaki satin almalar s6z konusu oldugunda, Ihale Belgeleri, Bagvurular/Teklifler ve
akdedilecek Stzlesme, dort uluslararasi dilden farkli olmasi halinde sadece Paydas Ulkenin ulusal
dilinde olabilir. Bu tur bir durumda PYK, baska sekilde kararlastiriimadigi stirece, KiW'nin
Itirazsizlik Beyanina tabi olan belgelerin dort uluslararasi dilden birine yapilmis bir terciimesinin
KfW'ye sunulmasindan sorumiudur.

2.4.6 Para Birimleri

ihale Belgelerinde, Tekliflerin. para birimleri tercihen AVRO veya Finansman Anlagmasinin para
birimi cinsinden belirtilecektir. PYK, Teklifin (PYK'nin tlkesinde gerceklegsecek) yerel maliyetleri
yansitan kisminin bedelinin yerel para birimi cinsinden belirlenecegini ihale Belgelerinde
belirtebilir.

Teklif degerlendirme ve karsilagtirma amaglarn igin, Ihale Belgelerinde tim Tekliflerin tek bir para
birimine dénusturilimesi icin kullanilacak resmi bir doviz kurlan kayna§i ve bir referans tarih
(genellikle ihale teklifi veya danismanlik tekliflerinin son teslim tarihinden énce) belirtilecektir.

2.4.Y Vergi ve Harglar

PYK, Ihale Belgelerinde, Paydas Ulkedeki yerel vergilere ve kamu harclarina iligkin diizenlemeler
veya Yiklenicilerin ve personelinin yerel vergilerden muaf olup olmadigi hususunda Teklif
Sahiplerine bilgi verecektir. Sadece bir S6zlesmeye dogrudan atfedilebilen tanimlanabilir yerel
vergiler ve kamu harglan dikkate alinacaktir. Yiklenici ve personeli tarafindan Paydasg Ulke
diginda ddenecek vergi ve harglar, genel gider hesaplamasina dahil edilmig sayillacaktir.

Genel olarak, Teklif Sahipleri, Paydas Ulkede 6denecek vergi ve harglara iliskin gegici tutarlar
Tekliflerinde ayrica belirteceklerdir ve bu gecici tutarlar mali degerlendirmede dikkate
alinmayacaktir.

Kazanan Teklif Sahibi ile akdedilen Sézlesme, vergilerin ele alinmasi, yerel vergi ve kamu
harglarinin 6deme yéntemi ve kargilanmasi dahil olmak tizere Ihale Belgelerinin ilgili hikkiimierinin
yani sira Soézlesmenin Veriimesinden sonra ilgili ulusal mevzuatta yapilabilecek degisikliklere
iligkin hukumleri yansitacaktir (aynntitar icin Ek 7’ye bakiniz).

2.4.8 Garantiler ve Teminatiar

PYK tarafindan yapilacak herhangi bir avans édemesi, Yiklenicinin PYK'nin kabul ettigi sartlar
uyarinca ayn tutar i¢in bir avans 6demesi garantisi sunmasi sartina baghdir ve Sézlegme tutarinin
ylizde yirmisini (20) agmamalidir. Bununla birlikte PYK, KfW ile mutabakat saglayarak, bu hususun
Ihale Belgelerinde belirtiimis olmasi sartiyla Sézlegsmenin niteligine veya hacmine bagh olarak bu
kosuldan feragat etmeye karar verebilir.

Yapim Igleri, Tesis, Mallar ve Danigmaniik Dis1 Hizmet Sézlesmeleri s6z konusu oldugunda belirli
bir sektdrlin olagan is uygulamalarina gére bir gegici teminat, bir kesin teminat ve bir teminat
kesintisi glvencesi geneilikle gereklidir, ancak Danismanlik Hizmeti Sézlesmeleri s6z konusu
oldugunda genellikle gerekli degildir (ayrnintilar ve 6rnek icin Ek 7 ve 8’e bakimz).

2.4.9 lIhale Belgelerinin Ucreti

Ihate Belgeleri icin bir iicret istenmesi durumunda, bu licret makul olacak ve sadece bu belgelerin
baskisina ve muhtemel Basvuru Sahipleri/Teklif Sahiplerine dagitimina iliskin efektif maliyetleri
yansitacaktir.

2.4.10 Son Teslim Tarihleri

Basgvuru Sahiplerinin/Teklif Sahiplerinin Basvurulanniy/Tekliflerini dikkatle hazirlamalarna ve

ozellikle uluslararasi Bagvuru Sahipleri/Teklif Sahiplerinin gonderimi zamaninda dtuzenlemelerine

olanak vermek amaciyla, UaRl ihale Prosedurlerinde Bagvurularin ve Tekliflerin teslim edilmesi

icin asgari streler agsagidaki gibi olacaktir:

1) bir Bagvurunun hazirlanmasi {en son ihale ilaninin yayiniandidi tarihten Bagvurunun son
teslim tarihine kadar): asgari 30 takvim gind; ve

(2) bir teknik ve mali Teklifin hazirlanmasi (ihale ilaninin yayinlandigi veya DTI/ITD'nin Teklif
Sahiplerine ya da 6n yeterlilik alan Bagvuru Sahiplerine gonderildigi tarihten Tekliflerin son
teslim tarihine kadar): asgari 45 takvim giini.
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Karmasgik Sézlegsmeler s6z konusu oldugunda, bir teknik ve mali Teklifin hazirlanmasina yonelik
asgari sire uygun sekiide artirifacaktir. Gereken sekilde gerekcelendirilmis durumlarda (6rnegin
ihale Belgeleri hakkinda kapsamli aciklamalar veya Belgelerde degisiklikler yapilmasi halinde)
teslim suresi uzatilabilir; ancak bu tir bir uzatma, son teslim tarihinden en geg¢ 10 takvim guni
oncesine kadar yapilmalidir. lhale Belgeleri, teslim siiresinin tamami boyunca hazir
bulundurulacaktir.

Basgvurulann ve Tekliflerin teslimi icin yukarida belirtilen asgari sUrelerde yapilacak herhangi bir
kisaltma, KfWnin dnceden itirazsizlik Beyaninda bulunmasini gerektirir.

URI sz konusu oldugunda, Kamu Satin Aima Duzenlemelerinin ilgili hikiimleri gegerlidir; SRI s6z
konusu oldugunda ise Tekliflerin son teslim tarihi uygun sekilde kisaltilabilir, ancak 20 takvim
giiniinden az olmamaldir. Dolayisiyla, aciklama isteklerine iligkin son tarih buna gore
uyarlanacaktir. Fiyat Teklifi ve Dogrudan Ihale icin son teslim tarihleri, s6zlesmeye iliskin icerik ile
ilgili olarak uygun olacaktir.

Son teslim tarihinden sonra alinan Basgvurular/Teklifler, gec¢ teslim edilmelerine micbir sebep
olaylan (6rnedin dodal afetler, savas) neden olmadik¢a reddedilecektir. Kurye hizmetleri ve/veya
giumrik islemleri nedeniyle geg teslim, miicbir sebep olayi olarak kabul edilmeyecektir.

2.4.11 Yerti Mah Tercihi
Gecerli yasalar PYK’'nin yerli mali tercih etmesini gerektiriyorsa, KfW

O] siirecin, yerel olarak Uretilen Mallara veya Yapim lsleri icin PYKnin ilkesindeki
yiikienicilere bir tercin marji uygulanarak tamamen seffaf bir gekilde yirGtiilmesi ve bu
durumun ihale Belgelerinde agikga belirtiimesi ve

@ siirecin, dig rekabetin fillen ihale digi birakimasina yol agmamasi sartiyla bunu kabul
edebilir.

Her halikarda, yerli mali tercih marji Mai satin alimlan s6z konusu oldugunda vergiler harig ithalat
fiyatinin %15'ini veya Yapim lIslerinin satin alinmasi sz konusu oldugunda fiyatin %7,5ini
gecemez ve Danismanlik Hizmetleri icin gecerli olmayacaktir.

2.5 ihale Surecinin Yuritilmesi

ihale Siirecinin yuriitilmesi sirasinda asagdidaki hiikimlere uyulacaktir.

2.5.1 ibale ilaninin Yayinlanmasi

PYK, UaRI ve URI s6z konusu: oldugunda, Kisileri lhale Sirecine katilmaya davet eden bir kamu
ihale ilan1 hazirlayacaktir. lhale ilani, ihale iceriginin ve zaman cizelgelerinin en azindan kisa bir
ozetini icermelidir (Ek 3’e bakimz). ihale ilani, bir Thale Siirecinin resmi baslangici olarak kabul
edilir.

UaRI prosedurlerine iligkin ihale ilanlarinin www.gtai.de adresindeki GTAI web sitesinde ve gecerli
Kamu Satin Alma Diizenlemelerine gore ulusal diizeyde yayinlanmasi zorunludur.

URI prosedurlerine iligkin ihale ilanlarn, gecerli Kamu Satin Alma Diizenlemelerine gére ulusal
diizeyde yayinlanacaktir.

ihale ilanlarinin yayini elektronik veya basili sekilde olabilir ve uzmanlasmis medyada yayin
yoluyla tamamlanabilir. Bununia birlikte, ihale ilanlan farkii medyalarda aym anda yayinianmali,
ancak hicbir durumda GTAI'nin yayinindan énce olmamalidir.

SRI, Fiyat Teklifi ve Dogrudan ihale prosedurleri, ihale ilaninin yayinlanmasin gerektirmez.

Bir ihale llaninin asgari icerigi igin Ek 3’'e bakiniz.

2.5.2 liletisim, ihale Belgelerinin Agikilanmas: ve ihale Oncesi Toplanti

ihale Surecinin farkll asamalarinda PYK ile (potansiyel) Basvuru Sahipleri/Teklif Sahipleri
arasindaki iletigimler yazili olacak ve PYK, gecerli ihale Belgelerindeki prosedurlere uygun olarak
Basvurulann/Tekliflerin degerlendirmesinin sonucunu bildirene dek, Basvurularin/Tekliflerin
incelenmesi, agikliga kavusturuimasi ve degerlendiriimesine iligskin bilgileri, bunlarin igeriklerinin
lhale Sirecine katilan diger (potansiyel) Basvuru Sahiplerine/Teklif Sahiplerine veya bu tir
bilgilere erigim yetkisine sahip olmayan diger herhangi bir tarafa ifsa edilmesini 6nleyecek sekilde
ele alacaktir.
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Potansiyel Bagvuru Sahipleri/Teklif Sahipleri, agiklama istekleri igin Ihale Belgelerinde befirtilen
son tarihten énce lhale Belgelerine iliskin agiklamalar isteyebilir. Istekler, PYK'nin Ihale
Belgelerinde belittilen adresine yazili olarak génderilecektir. Bagvuru Sahipleri/Teklif Sahiplerinin
bagka herhangi bir tahkikat veya midahalede bulunmasi yasaktir ve Bagvuru Sahibinin/Teklif
Sahibinin ihale dis! birakiimasina yol agacaktir.

PYK'nin agiklama isteklerine verdigi yanitlar, haksiz bir avantaj saglayabilecek bilgileri ifsa
etmeyecektir. Yayinianan [hale Belgelerinde yapilacak her tiirlii dedisiklik, ihale Belgelerine bir ek
seklinde sunulacaktir. Onemli maddi, teknik veya mali sonuglar olan degisiklikler, yayinlanmadan
veya Basvuru Sahiplerine/Teklif Sahiplerine bildirilmeden énce KW nin onayin gerektirir. ihale
Belgeleriyle ilgili tim agiklamalar ve bu befgelere yapilan tiim ekler yazil olacaktir. Bunlar, orijinal
ihale Belgelerinin alicilarinin her birine adresleri ifsa edilmeden ayni anda génderilecek veya
Madde 2.4.10 uyaninca, potansiyel Bagvuru Sahiplerinin/Teklif Sahiplerinin uygun sekilde hareket
etmelerine olanak verecek yeterli siire iginde, yani son teslim tarihinden en ge¢ on (10) takvim
gunti énce, ihale ilaniyta aynt ortamda yayinlanacaktr.

ihale Belgelerinde, sahada bilgi edinmek veya mevcut belgelerin incelenmesi amaciyla, PYK
tarafindan teklif sunma dénemi sirasinda tim potansiyel Teklif Sahipleri igin bir ihale tncesi
toplanti ve/veya saha ziyareti diizenlenecegi belirtilebilir. Bu toplantilar tamamen potansiyel Teklif
Sahiplerinin saha kosullan ve mevcut calisma belgeleri hakkinda bilgi edinmelerini
amaglamaktadir ve higbir kosulda herhangi bir rekabet avantajli saglamayacaktir. PYK, bu tir
toplantilarin yazili bir kaydini tutacaktir.

2.5.3 Her Bagvuru Sahibi/Teklif Sahibi icin Tek Bir Bagvuru/Teklif

Basvuru Sahipleri/Teklif Sahipleri (herhangi bir OG'nin bireysel iyeleri dahil) gerek kendi adlarina
gerekse diger bir Bagvuru/Teklif kapsaminda bir OG’nin bir parcasi olarak sadece tek bir
Bagvuru/Teklif sunacaklardir. Herhangi bir OG {iyesi dahil olmak Gzere bir Bagvuru Sahibi/Teklif
Sahibi birden fazla Bagvuru/Teklif sunar veya bunlara katilirsa, ilgili tim Bagvurular/Tekiifler
reddedilecektir.

Alt Yiikleniciler, rekabet olumsuz etkilenmedidi siirece ve bu durumun Ihale Belgelerinde belirtilmig
olmast kaydiyla, birden fazla Bagvuru/Teklife alt yiiklenici sifatiyla katilabitirler. Bununla birfikte, bir
Alt Yiklenicinin yeterliligi bir Bagvuru Sahibinin yeterliligi igin dikkate alindiysa, s6z konusu Alt
Yiklenici sadece ilgili Teklife katilacaktir. Bir Alt Yiklenici kendi adina bir Bagvuru/Teklif sunarsa,
ilgili tum Bagvurular/Teklifler reddedilecektir.

Danmigmaniik Hizmetlerine yonelik Tekliflerdeki Temel Uzmanlar, rekabet olumsuz etkilenmedigi
siirece ve bu durumun lhale Belgelerinde belirtilmis olmasi kaydiyla, birden fazla Teklife
katiimayacaktir. Ayni Temel Uzmanin'® birden fazla Teklifte yer almasi durumunda, Teklif
Sahiplerinden biri ilgili Temel Uzmanin 6z gecmisini teklife dahil etmeye iligkin miinhasir hakka
sahip oldugunu son teslim tarihi gegmeden dnce kanitlayamazsa, ilgili tiim Tekfifler reddedilecektir.

2.54 Bagvurulann/Tekliflerin Agilmas:

Bagvurulann/Tekliflerin agiimasi, her halikarda, en az iki bajimsiz Uyeden olugan bir komite
tarafindan gergeklestirilecekdir.

Yapim Igleri, Mal ve Tesis satin alimian s6z konusu oldugunda, Bagvurulann/Tekliflerin agiimasi,
katimak isteyen Bagvuru Sahiplerinin/Teklif Sahiplerinin temsilcilerinin huzurunda halka agik bir
sekiide gergeklestirilecektir. Bu tir bir toplanti, Bagvurularin/Tekliflerin son teslim tarihinden gok
fisa bir sire sonra, ihale Belgelerinde belirtilen yerde ve zamanda yapilacaktr.
Bagvurularin/Tekliflerin agilmasi, Bagvurularin/Tekliflerin Basvuru/Teklif son teslim tarihinden
&nce alinmig olmas kaydiyla, alinan Bagvuru/Teklif sayisina bakiimaksizin gerceklestirilecektir.

Belgelerin (yeterlilik kamti, teknik ve mali Teklif) daha sonra degerlendirilmek tizere ayn zarflarda
sunulmasi gerektiginde, her zarf igin bir agilig oturumu gerceklegtirilecektir. Ikinci zarfin agiimast,
aksi kararlastirimadikga, KW nin bir dnceki zarfin degerlendirme sonucuna dnceden itirazsizlik
Beyaninda bulunmasini gerektirir.

Kamuya acik agilig oturumunda, asagidakiler ylksek sesle okunacaktir:

13 Dazenli personelin bir pargast cimayan (“serbest ¢afisan”) ancak ilgili Sozlesme icin gegici olarak Temel Uzman olarak istihdam edilen bir birey (gercek Kisi), bu
kabul edilmeyecekir.
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" Bagvuru Sahibinin/Teklif Sahibinin
adi ve
mali Tekliflerin halka agik agilisi sirasinda
- Teklifin fiyat:,
= her turla alternatif Teklif veya indirimler dahil.

Her bir (halka agik olan veya olmayan) agilis oturumu igin tutanaklar hazirlanacak ve komitenin tim yeleri
ve istege bagh olarak imzalamak isteyen Teklif Sahiplerinin temsilcileri tarafindan imzalanacaktir.

2.55 Basvurularin/Tekiiflerin On incelemesi

On incelemenin amaci, ayrintih degerlendirmeye gegmeden énce Bagvuru Sahiplerinin/Teklif Sahiplerinin
uygun olup olmadiklarini ve alinan Basvurularin/Tekliflerin lhale Belgelerinin gerektirdigi sekilde buytk
olgide eksiksiz olup olmadiklarini dogrulamaktir. Uygun olmayan Basvuru Sahiplerinden/Teklif
Sahipierinden alinan veya buylk &lgiide eksiksiz olmayan Basvurular/Teklifler reddedilecektir.
Basvurular/Teklifler, kiiglik teknik veya idari uygunsuzluklar nedeniyle reddedilmeyecektir.

2.5.6 Yeterlilik Kanitlarinin Degerlendiriimesi

On incelemeyi takiben, bir Basvurunun/Teklifin degerlendiriimesindeki bir sonraki adim, Basvuru
Sahibinin/Teklif Sahibinin yeterlilik kanitlanidir. Stzlesmenin niteligine baglt olarak, vyeterliligin
degerlendirimesi gectikaldi esasina gére ve/veya bir puanlama sistemi yoluyla yapilabilir.

Basvuru Sahiplerinin/Teklif Sahiplerinin Yeterliligi

Yeterlilik kanitlarinin degeriendirilmesi sadece ilgili Basvuru Sahibine/Teklif Sahibine odaklanir ve
miisterek ve miteselsil sorumiulugu olan bir OG geklinde baglantih olmadiklari siirece istiraklerinin, ana
kuruluglarinin, bagl Kuruluglannin veya Basvuru Sahibi/Teklif Sahibinden farkh herhangi bir Kisinin
yeterliliklerini dikkate almayacaktir. Istisnai olarak, mali performans gegmisi yetersiz olan bir Basvuru
Sahibi/Teklif Sahibi (6rnegin, yeni kurulan veya bagka bir sirketin bélinmesiyle kurulan sirketler), mali
agidan saglam bir ana sirketin yasal olarak baglayici bir destek mektubunu sunarak mali yeteriligini
kanitlayabilir (kamtlanacaktir).

Alt Yiklenicilerin Yeterliligi

Basvuru Sahibi agikga talep etmedidi siirece, Alt Yiklenicilerin yeterlilikleri genellikle dikkate alinmaz. Bu
gibi bir durumda, Basvuru Sahibi, Bagvuruda belirtildigi gibi Alt Yiklenicinin ilgili performansin baglayici
bir sekilde Teklife dahil etmek zorundadir (2.5.3’e bakiniz).

Basvurunun Tesliminden Sonraki Dedgisiklikler

iki Asamali Secim sz konusu oldugunda, 6n yeterlilik alan Teklif Sahipleri, yasal statulerindeki veya bir
OG'nin yapisindaki herhangi bir degisiklik icin PYK'nin onayini isteyecektir. Onerilen degisiklik Teklif
Sahibinin ilk yeterlilikle ilgili pozisyonunda bir bozulmaya yol agmadigi siirece, bu tir bir onay PYK
tarafindan reddedilmeyecektir.

Yeterlilik ve degerlendirmeye iliskin daha fazla ayrinti icin, Danismantik Hizmetleri alimlari ile ilgili olarak
Madde 3.3'e ve Yapim lgleri ve Tesis alimlan ile ilgili olarak Madde 4.3’e bakiniz.

257 On Yeterlilik Alan Bagvuru Sahiplerinin Bilgilendirilmesi ve Yayinlanmasi

PYK, 6n yeterlilik alan Bagvuru Sahiplerinin isimlerini yazil olarak tiim Bagvuru Sahiplerine bildirecekdir.
Buna ek olarak, elenen Bagvuru Sahipleri ayrica bilgilendirilecektir.

Bir UaRi ve URI séz konusu oldugunda, bir Teklif sunmak tizere davet edilecek olan &n yeterlilik almig
Bagvuru Sahiplerinin listesi (6n yeterlilik sonug bildirimi), KiW'nin n yeterlilik degerlendirme raporuna
itirazsizlik Beyaninda bulunmasinin ardindan, bir UaRi séz konusuysa GTAI'min internet sitesinde ve bir
URI s6z konusuysa tercihen orijinal ihale ilaninin yayinlandi§i ortamla aym ortamda PYK tarafindan
yayinlanacaktir.

Bir On Yeterlilik bildiriminin asgari igerigi igin Ek 3'e bakiniz.

25.8 Tekliflerin Degerlendirilmesi

Degerlendirme kriterleri ve metodolojisi, Sézlegme igeriginin tirii, niteligi, piyasa kosullari ve karmasiklig
dikkate alinarak, Madde 3.4 ve 4.4'te ayrintih olarak belirtien gekilde uygun olmahdir. Tekliflerin
degerlendirilmesi, Ihale Belgelerinde ayrintili olarak belirtilen yontem ve kriterlere kesin surette uyacaktir.

iki Asamali Secim s6z konusu oldugunda, On Yeterlilik sirasinda degerlendirilen kriterler ikinci kez
degerlendiriimeyecektir. Bununla birlikte PYK, Teklif Sahiplerinden, Bagvurulan itibariyle yeterliliklerinin
degismeden kaldigini teyit etmelerini isteyebilir.
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Danigsmanhk Tekliflerin/ihale Tekliflerin teknik degerlendirmesinin amaci, Teklifin ihale Belgelerinde
ongorilen teknik gereklilikleri yerine getirip getirmedigini ve ne éiclide getirdigini dogrulamakur. Teknik
degerlendirme, degerlendirme metodolojisine bagh olarak gecti/kald: esasina veya puan sistemine gore
yapilir.

Mali degerlendirmenin amaci matematik hatalarim dizeltmek, teklif edilen teknik igerik ile mali Teklifin
uyumlu olup olmadidini dodrulamak ve ihale Belgelerinde belirtildigi kadarnyla eksik kalemlerden veya
degerlendirme yonteminden kaynaklanan fiyat ayarlamalarini yapmaktir.

Anormal Olclide Duisiitk ihale Teklifleri

Anormal dlgiide diigik bir Ihale Teklifi, Teklifin dier unsurlanyla birlikte Teklif fiyatinin, PYK'nin tahminine
veya rakip Tekliflerin ortalamasina veya Danismanlik Hizmetleri s6z konusu oldugunda tahmini uzman-ay
maliyetine kiyasla, Teklif Sahibinin Stzlegsmeyi teklif edilen fiyatla ifa etme kabiliyeti konusunda PYK'da
snemli endiseler doguracak kadar dusiik gérindugii bir Ihale Teklifidir. PYK, ilgili Teklif Sahibinden yazili
aciklamalar isteyecek ve aynintili bir fiyat dokiimii talep edecekdtir.

Teklif Sahibinin s6z konusu agiklama taleplerine tatmin edici yanitlar verememesi veya ayrintih fiyat
dékumiiniin teknik Teklif ile teklif edilen fiyat arasinda bir veya birkag tutarsiziik oldugunu kanittamast ve
bu ytizden gerekii Stézlesme igeriginin teklif edilen fiyatla saglanip saglanamayacagi konusunda makul
stiphelerin devam etmesi ve bu durumun Sézlegmenin ifast icin nemii bir risk olugturmasinin makul olarak
beklenmesi durumunda, s6z konusu Teklif reddedilecektir.

2.5.9 Degerlendirme Sirasinda Basvurularnn/Tekliflerin Acikhiga Kavusturuimasi

PYK, kendi takdirine bagh olarak, Basvurularin/Tekliflerin incelenmesine, degerlendiriimesine ve
karsilagtinimasina yardimci olmak amaciyla, yanit vermeleri igin makul bir siire taniyarak Bagvuru
Sahiplerinden/Teklif Sahiplerinden bir acikiama isteyebilir. PYK'nin istegine yanit niteliinde olmadan bir
Basvuru Sahibi/Teklif Sahibi tarafindan sunulan herhangi bir agiklama dikkate atinmayacaktir. PYK'nin
agiklama istedi ve buna verilen yanit yazili olacaktir. Ihale Belgeleri uyarinca, Tekliflerin degerlendiriimesi
esnasinda PYK tarafindan belirlenen matematik hatalarinin dizeltildiginin teyit edilmesi haricinde, Teklifin
fiyatlarinda veya 6ziinde herhangi bir gonullu artis veya azaltma dahil olmak Uzere hicbir degisiklik
istenmeyecek, teklif edilmeyecek veya bunlara izin verilmeyecektir.

2.5.10 Teklifin Gegerliliginin Uzatlmas:

Teklif gecerlilik stiresinin uzatiimast gerekirse, bu durum Teklif fiyatlarinda degisiklige yol agmayacaktir.
Siire uzatmasi, Teklif Sahiplerine, baglangigtaki baglayici siirenin sona ermesi lizerine, gegici teminat
mektuplarmin nakde gevrilmesine izin verilmeksizin Tekliflerini geri cekme hakkr verir. Ihale Surecinin
gereksiz gekilde gecikmesi halinde KAV'nin finansman saglamaktan kaginma hakki saklidir.

2.5.11 Degerlendirme Raporu

PYK'nin degerlendirme komitesi, Basgvurularin/Tekliflerin degerlendirilmesiyle ilgili olarak, Ek 6&'da
acgiklanan asgari icerige ve formata sahip ayrintili bir rapor hazirlayacak ve imzalayacaktir. PYK'nin bir
Danigsman tarafindan desteklenmesi halinde, Danigman IT’ye uygun olarak ihaleye ve degerlendirmeye
dahil edilmelidir; bunun gergeklestiriimedigi istisnai durumlarda, Damigsmanin degerlendirmesi ayrica
belgelendirilmelidir.

PYK, degerlendirme raporunu ve ihalenin verilmesine iligkin tavsiyesini, KfM'nin gecerlilik siiresi sona
ermeden o6nce yorumda bulunmasina olanak vermek igin zamaninda KfWye sunacaktir. Raporun
zamaninda sunulmamast halinde, KfW'nin finansman saglamaktan kaginma hakki sakhdir.

2.5.12 ihalenin Verilmesinden Onceki Goriismeler

PYK, Tekiifi uygun olarak degerlendirilen, degerlendirme sonucunda en dusik ihale Teklifi veya en Ust
siradaki Teklif olarak belirlenen Teklif Sahibine, Teklif gecgerlilik stresi icinde sézlesmeyi verecektir.

Istisnai hallerde, ihale iglemi, Sézlegsmenin Verilmesinden &nceki nihai Teklif degerlendirmesinden sonra
ilk sirada yer alan Teklif Sahibi ile gérigsmelere yol acabilir.

Teklif Sahibinin, ihalenin verilmesinden énceki gbrugmeler sonucunda, lhale Belgelerinde belirtimeyen
ilave Danigmanlik Hizmetleri, Yapim Igleri, Mallar, Tesis veya Danismanlik Digi Hizmetler saglamasi veya
Sozlesmenin Verilmesinin bir kosulu olarak ilkk Teklifini degistirmesi veya matematik veya hesaplama
hatalarinin diizeltiimesi disinda birim fiyatlan degistirmesi gerekmeyecektir.

Ihalenin verilmesinden dnceki gérismeler, diger hususlarin yani sira, yerel olarak édenmesi gerecek vergi
ve harglara (buntar mali Teklifte gecici olarak tahmin edilebilir, ancak dederendiriimeyecekdtir) iligkin
kararlagtinlmamis yéntemierin agikhga kavusturulmasini ve DTI/ITD'de belirlenen hikimier dikkate
alinarak bunlarin ne sekilde 6denecegine karar verilmesini saglayacaktir.
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Ihalenin verilmesinden énceki bu tir gériismelerin icerigi, Sézlesmenin Verilmesinden dnce yasal
olarak baglayict olmayacaktir. Bu tur goérusmelerden dogan degisikliklerin sézlesme iligkin
belgelerin ilgili kisimlarina (6megin, zaman cizelgesi, is Tamimi, sartnameler, fiyat cizelgeleri,
Sézlegme) mumkiin oldugunca entegre edilmesi siddetle tavsiye edilir, aksi takdirde ihalenin
verilmesinden &nceki gorusmelerin imzal tutanaklan Sézlegsmenin bir parcasim olugturacaktir.

Basarisiz olunmasi halinde, PYK, KW' nin dnceden Itirazsizhk Beyaninda bulunmasina tabi
olarak, bir sonraki sirada yer alan Teklif Sahibi ile ihalenin veriimesinden &nceki gérugsmelere
girigebilir.

2.5.13 Teklif Sahipierinin Biigilendiriimesi ve S6zlesmenin Veriimesi

Varsa ihalenin verilmesinden 6nceki gérusmelerin basariyla tamamlanmasinin ardindan, PYK
yazili olarak tum Teklif Sahiplerine ihale Surecinin sonucu hakkinda bilgilendirecek ve daha sonra
Sozlegmeyi basarili Teklif Sahibine verecektir.

Teklif Sahiplerine génderilen bilgiler, kazanan Teklif Sahibinin adini ve Sézlesme tutarinm ve ilgili
olmasi durumunda, kazanan Teklif Sahibi ile ilgili Teklif Sahibinin bilesik Teklif puanlarini
icerecektir.

2.5.14 ihale Surecinin Sonucunun Yayinlanmasi

Bir UaRi ve URIi s6z konusu oldugunda, ihale Streci tamamlandiktan sonra, lhale Strecinin
sonucu (ihalenin verilmesine iligkin bildirim) bir UaRI séz konusuysa GTAI'nin internet sitesinde
ve bir URI s6z konusuysa tercihen orijinal ihale ilaninin yayinlandig: ortamla ayn: ortamda PYK
tarafindan yayinlanacaktr.

Ihalenin verilmesine iliskin bildirimin asgari igerigi icin Ek 3'e bakiniz.

2.5.15 Bir ihale Siirecinin iptal Edilmesi

Bir ihale Siireci, asagidaki durumlarda iptal edilebilir:

(@] yeterli rekabet olusmamistir veya

(2) alinan tim Teklifler, ihale Belgelerinin gereklilikleriyle buylk digiide uyumlu degildir veya
(3) teknik Tekliflerin hicbiri asgari gereklilikleri kargilamamaktadir veya

(4) teklif edilen fiyatlarin timi en son giincellenmis maliyet tahmininden veya mevcut
butceden 6nemli di¢ciide daha yiksektir veya

(5) ihale Siirecinin temelinde yatan esas kosullar, Sézlegmenin verilmesinden énce énemli
olgtide degismistir veya

(6) prosediire iliskin dnemli bir usulstiziik meydana gelmistir.

Yeterli rekabet olusmamasl, sadece yalnizca alinan Tekliflerin sayisina bagh olarak
belirfenmeyecektir. Sadece tek bir teklif sunuldugunda bile, (i) ihalenin tatmin edici bir sekilde
yayinlanmis olmasit, (ii) yeterlilik kriterlerinin gereksiz sekilde kisitlayici olmamast ve (ii) fiyatlarin
piyasa degerlerine kiyasla makul olmasi halinde, ihale Proseduri gecerli kabul edilebilir.

PYK’'nin tim Teklifleri reddetmesi halinde, PYK bu duruma yol agan nedenleri (yetersiz yayin, 6n
yeterlilik gereklilikleri, S6zlegsmenin kosulian ve kapsami, tasanm ve sartnameler, hizmetlerin
kapsami, vb.) analiz edecek ve DTI/ITD'yi tekrar baglatmadan énce bunu dizeltecektir. PYK,
sadece daha dusik fiyat almak icin tim Teklifleri reddedemez ve ayni degistiriimemis Ihale
Belgelerini kullanarak bir DTI/ITDyi tekrar baglatamaz.

Ret nedeninin lhale Belgelerine veya teknik gerekliliklere uyumsuzluk olmasi halinde, PYK,
kapsamili bir incelemeden sonra ihale Belgelerini veya teknik gereklilikleri ayarlamaiidir. Bu tir bir
durumda PYK, bir On Yeterlilik degerlendirmesinin gergekiestiriimis olmasi halinde baslangigta én
yeterlilik almig tim Bagvuru Sahiplerinden, veya ilk DTi veya ITD’ye kargilik olarak bir Teklif vermis
olan Bagvuru Sahiplerinden yeni Teklifler isteyebilir.

ik sirada yer alan ve uygun olan Teklifin Teklif fiyati en son maliyet tahminini veya mevcut biitceyi
onemli Slclde asarsa, PYK sz konusu maliyet asiminin nedenlerini arastiracaktir. PYK, artmis
fiyatlarin gerekgelendirilebilmesi durumunda, yukaridaki hiktimler uyarinca bitgenin artinimasini
veya DTI/iITD’nin yeniden baglatiimasini éngérebilir. PYK, bunun alternatifi olarak, Teklif fiyatim
diasturmek icin Sézlegsmenin kapsaminin daraltiimasi temelinde tatmin edici bir Sézlesme elde
etmek amaciyla ilk sirada yer alan Teklif Sahibi ile gdrismelere girisebilir. Buna, sadece dngérilen
degigikliklerin Tekliflerin degerlendirmeden sonraki ilk siralamasinin sorgulanmasina yol
acmamasi halinde izin verilir.
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Bir ihale Surecinin iptal edilmesi ve daha sonraki adimlar, Kfw’nin énceden ltirazsizlik Beyaninda
bulunmasini gerektirir.

2.5.16 ihale Siirecinin iptalinin Yayimianmas:

Bir UaRl ve URI s6z konusu oldugunda, bir ihale Sarecinin iptalinin ardindan, iigili bilgiler (iptai
bildirimi) bir UaRI séz konusuysa GTAI'nin internet sitesinde ve bir URI s6z konusuysa tercihen
orijinal ihale ilaninin yayinlandi§i ortamia ayni ortamda PYK tarafindan yayinlanacaktir.

iptal bildiriminin asgari igerigi icin Ek 3'e bakiniz.

2.5.17 Bilgilendirme

Basarnisiz Bagvuru Sahipleri veya Teklif Sahipleri, PYK’'ya yazih olarak bir bilgilendirme istedinde
bulunabilirler. PYK, Basvuru Sahibine/Teklif Sahibine, Bagvurusunun &énemli eksiklikleri ve
zayifliklar ve kazanan Tekiif Sahibine kiyasla Teklifi hakkinda zamaninda ve anlamii bir
bilgilendirme yapacaktir. Hicbir ek bilgi ifsa edilmeyecektir; bilgilendirme, diger Bagvurularia/Teklif
Sahiplerinin Teklifleriyle ayrintilh karsilagtirmalan ve gizli bilgileri kapsamayacaktir.

2.6 Satin Almayla llgili Sikayetler

lhale Sureci boyunca PYK tarafindan yapilan islemlerin veya verilen kararlarin haksiz bir
dezavantaja neden oldugunu diistinen Basvuru Sahipleri/Teklif Sahipleri, ihaleyle ilgili bir gikayette
bulunabilirler. Kamu Satin Alma Duzenlemelerindeki sikayet mekanizmasi aksini éngérmedikge,
bu tir bir sikayet yazili olarak PYK'ya ve bir kopyasi da KfWye gonderilecek ve sikayetin
gerekgeleri, Ihale Belgelerindeki veya diger ilgili duzenlemelerdeki gegerli hiikkiimlere atifta
bulunularak aynntih olarak agiklanacaktir. PYK, bu tar bir sikayetin alinmasinin ardindan, sikayeti
hizla ele alacak ve sikayet sahibine, sikayetin ele alinmasinin sonucunu aynintili olarak agiklayan
yazili bir yanit verecektir. Sikayetin alinmasindan itibaren ug (3) is gini iginde PYK tarafindan ele
alinmasinin miimkin oimamasi durumunda, PYK, en azindan sikayetin alindigini teyit etmeli ve
sikayet sahibine, sikayetin alindiginin teyit edilmesinden itibaren on (10) ig gini iginde sikayetin
ele alinmasinin sonuclariyla birlikte bir yanit vermelidir. Bir sikayet sahibi, ayni sikayette sadece
bir kez bulunabilir. Satin almayla ilgili olarak ayn: sikayetci tarafindan yeni olgutar sunulmaksizin
tekrar tekrar yapitan sikayetler kabul edilmeyecektir.

PYK, inceleme surecine bakilmaksizin, KfW tarafindan finanse edilen bir ihale Sirecindeki tum
sikayetlerin ve bunlarnn nasii ele alindi@inin izleme igin hizla KW'nin bilgisine sunulmasini
saglayacaktir. Tim sikayetler uygun sekilde ele alinana dek Sézlesme verilmeyecektir.

2.7 Elektronik Satin Alma

PYK, KMWnin uygunlugu konusunda tatmin olmasi kaydiyla; ihale belgelerini dagitmak igin
elektronik bir sistem kullanabilir. lhale Belgelerinin elektronik olarak dagrtiimasi durumunda,
elektronik sistem Ihale Belgelerinde degisikiik yapiimasini onleyecek sekilde gavenli olacak ve
Basvuru Sahipleri ve Teklif Sahiplerinin lhale Belgelerine erigimini kisittamayacaktir. PYK,
KWnin, diger hususlarin yani sira sistemin guvenli olmasi, teslim edilen Bagvurulann ve
Tekliflerin giziiligini ve butinligunii korumasi ve teslim tarihini ve saatini belilemek ve degisiklikleri
ve geri ¢ekmeyi kolaylastirmak igin kabul edilebilir yonetim prosedirteri kullanmasi dahil olmak
tzere sistemin uygunlugu konusunda tatmin olmas:i kaydiyla, Basvuru Sahiplerinin ve Teklif
Sahiplerinin Basgvurulan ve Teklifleri elektronik yoliaria teslim etmelerine olanak veren elektronik
bir sistem de kullanabilir. Kullanilan sistem, teslim edilen bagvuru ve teklif belgelerine erigimleri de
kaydetmelidir. Son teslim tarihinden dnce veya iki zarfli bir prosedtr s6z konusu oldugunda teknik
degerlendirmenin KfW tarafindan yayinlanmasindan énce mali teklife erigim, hari¢ tutulmahdir.
Teslim edilmig basvuru ve teklif belgelerine tim erigsimler/bunlarin geri alhinmasi, acilis
protokoliiniin bir pargasi olarak listelenmeli ve KiW'ye sunulmalidir.

Elektronik satin alma sisteminin bir parcasi olarak elektronik acik eksiltmenin kullaniimas:, yeterli
rekabetin mevcut olmasi ve ihalenin verilmesi igin sadece en disuk fiyatin dikkate alinmasi
durumunda sadece buyik dlgide standartlagtinlmis ve agik bir gekilde belirtilmis Mallar veya
Danigsmanhk Disi Hizmetler ile simrhdir.
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3. Danigmanlik Hizmetlerinin Satin Alinmasina Yénelik Huktmler

3.1 ihale Temsilcileri ve Temsilcilik S6zlesmesi

PYK'nin takdirine bagh olarak veya KW'nin tavsiyesi Gizerine, thale Siirecinin belirli adimiar icin
(ihale temsilcisi adi verilen) uzmaniagmig bir danismandan yardim alinabilir. Sézlesmenin
Verilmesi harig olmak Uzere, s6z konusu yardim bireysel destekten PYK'nin ilgili gérevlerinin
eksiksiz olarak devredilmesine kadar degisebilir ve bu husus, PYK ile ihale Temsilcisi arasindaki
Sozlesmede kararlagtirilacaktir. Madde 1.6'da belirtilen Itirazsizlik Beyani hilkiimleri degismeden
gegerlidir.

KiW, istisnai hallerde, agtk istek Gizerine ve PYK ile KW arasindaki bir temsilcilik sézlesmesine
dayall olarak PYK'ya ihale Strecinde yardim edebilir. Bagka bir sekilde kararlagtirimadikga, bu
tiir bir temsilcilik sézlesmesi, tiim Ihale Sirecinin bir ihale temsilcisine devredilmesini kapsar ve
KiW, Sozlesmeyi PYK adina imzalar.

3.2 Damismanhk Hizmetleri igin iki Asamal Segim

Bir UaRi ve Madde 2.1.1 uyarinca esik degerlerin izerindeki bir URI $6z konusu oldugunda,
Basvuru Sahiplerinin On Yeterliligini kapsayan iki Asamali Segim, Danigmaniik Hizmetlerinin satin
alinmas! igin standart segim prosedurldur. Bu tir durumlarda Tek Asamali Segim
onerilmemektedir; ¢linkii yeterilik kanitlar: ile bir teknik ve mali Danigmaniik Teklifinden olugan bir
Teklifin hazirlanmasi énemli bir gaba gerektirdiginden, bu segim gekli Teklif Sahiplerinin sayisinin
azalmasina yol agabilir.

3.3 Danismaniik Hizmetieri igin On Yeterlilik

Sozlesmeyi ifa etmek igin uygunluga sahip Bagvuru Sahiplerinin yeterliligini belirlemek igin,
agagdidaki kriterler dikkate alinacaktir:

() Tahmini Séziesme degeriyle ilgili olarak genel mali durum ve asgari ciro;

@ Genellikle son beg yil iginde, projenin gereklilikleri (6rnedin ¢aligmalar, etttler, tasarim,
ihale ve stzlesme yaptimasi, teknik/kurumsal/mali proje yonetimi, CSSG, bakim ve igletme,
6zel teknik/hukuki/yonetim uzmanhgr) uyarinca ilgili konuda, igili sekiérde, islevde ve rolde
benzer projelerin uygulanmasinda deneyim;

=

Benzer {ilkelerde veya gevrelerde cografi deneyim;

=

Gorev igin ilgili uzmanhga erigim; muhtemelen dis kaynaklarta ve destek hizmeti
kapasiteleri dahil olmak Uzere kendi mevcut personeliyle desteklenir.

Yeterlilik gereklilikleri, S6zlesme iceriginin boyutu ve karmagikhd ile ilgili olarak segitecektir.

Bagvurular, tum gegti/kald kriterlerine uymalar ve toplam puanin en az %70'ini aimalari halinde
uygun olarak degerlendirilir. Sadece uygun bir Bagvuru sunan Bagvuru Sahipleri, Stzlesmeyi ifa
etmek icin yeterlilije sahip olarak kabul edilir. Puanlarina dayal olarak, yeterilige sahip tim
Basvuru Sahiplerinin bir siralamasi olusturulacak ve ihale Belgelerinde bagka tiirlii belirtimedikge,
siralamada ilk bes iginde yer alan Bagvuru Sahipleri ikinci agamada bir Danigmanlik Teklifi
sunmaya davet edilecektir. On yeterlilik alan Bagvuru Sahipletinin sayisinin Ihale Belgelerine gére
dnceden tanimlanmig sayinin altinda olmasi durumunda, Ihale Siireci 6n yeterlilik alan bu Bagvuru
Sahipleri ile strddrulebilir.

Daha fazla ayrint igin Ek 4'e ve KM'nin Standart ihale Belgelerine bakiniz'4

14 Yeterlilik kriterlerinin dederlendiriimesi hakkinda daha fazfa ayrinti igin KAW'nin Satin alma dizenlemeleri | KW Kalkinma Bankas) (kfw-entwicklungsbank.de)
Belgelerine bakiniz
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3.4 Danigsmanhk Hizmetleri igin Degerlendirme Yéntemleri

Danigsmanhk Tekliflerinin degerlendirmesi icin asagidaki degerlendirme yontemleri kullanilabilir;
Bnerilen standart yéntem, Kalite ve Maliyete Dayanan Secimdir (KMDS).

3.4.1 Kalite ve Maliyete Dayanan Secim {(KMDS)
Iki zarfla sunum, KMDS i¢in gecerlidir.

Teknik Degerlendirme

Teknik degerlendirme, énerilen konsept ve metodolojinin yani sira Ek 4’te ayrintili olarak agiklanan
sekilde Sézlesmenin icrasi igin dnerilen personele odaklanacaktir. Teknik Danismanhk Teklifleri,
teknik Danigmanik Teklifine iligkin toplam puanin en az %75'i kadar teknik asgari puan almalan
durumunda uygun kabul edilir. Uygun olmayan teknik Damigmanlik Teklifleri bu asamada
reddedilir.

Mali Degerlendirme

Odemelerin, personel! igin mutabakata vanian saatlik, giinliuk, haftalik veya ayhik tcretlere ve DTi
uyarinca fiili harcamalar ve/veya mutabakata varilan birim fiyatlar (zamana dayal Sézlegme)
kullanilarak geri ddenebilir kalemlere dayanmasi halinde, degerlendirme komitesi (a) hesaplama
veya matematik hatalarini diizeltecek ve DTi uyarinca ayr ayri belirtimesi ve fiyattandinimasi
gereken tim girdileri yansitmamalan halinde, rakip Damgmanlk Tekliflerinin mali Danismanlik
Tekliflerinde belirtilen ilgili kalemler icin en ylUksek Gcretleri kullanarak fiyatlar ayarlayacaktir.

Girdi miktarlartnin belirtimesinde teknik ve mali Danismanlik Teklifleri arasinda bir farkhiik olmasi
halinde, teknik Damigmanlik Teklifi gegerli olacak ve de@erlendirme komitesi, mali Danmigmaniik
Teklifinde belirtilen miktar dlcimini teknik Danigsmaniik Teklifinde belirtilen miktar digtimi tutarh
hale getirmek icin diizeltecek, mali Danigmanlik Teklifinde yer alan ilgili biim fiyati dizeliimis
miktara uygulayacak ve toplam Danigmanlik Teklifi maliyetini duzeltecektir.

Odemeler, DTl uyarinca galismalar, tasarim hizmetleri, ihale Belgelerinin hazirlanmasi (gétiiris
Sézlesme) gibi ciktilar/teslim edilecek Griinler ile baglantiiysa, danismanin tim fiyatian mali
Damigsmaniik Teklifine dahil etmig oldugu kabul edilir ve bu nedenle herhangi bir fiyat ayarlamas:
yapilmayacaktir. Vergiler dustldiikten sonra kalan net toplam fiyat, teklif edilen fiyat olarak kabui
edilecektir.

Sézlegmenin zamana dayall ve goéturt hizmetleri birlestirmesi durumunda, degerlendirme séz
konusu hikimileri buna gére uygulayacaktir.

Yukaridaki hukiimlere bakiimaksizin, teklif edilen fiyat geri 6denebilir kalemler icin karsilagtirmaya
olanak vermek amaciyla ayarlanabilir; ancak bu, sadece DTI'de teklif edilmesi agikga istenen
kalemler icin gecerlidir.

Adirhik Belirleme

Agirlik belirleme, genel olarak teknik Damsmanhk Teklifi icin %80 ve mali Danigmanlk Teklifi icin
%20 olmahdir,

Toplam puan, her bir Danigmaniik Teklifi igin teknik ve mali puanlar toplanarak hesaplanacak ve
Sozlegsmenin Verilmesi igin secilen Danismanlik Teklifi, Ek 4'te daha ayrintili olarak agiklanan
sekilde en yuksek toplam puani alan Danismanlhk Teklifi olacaktir.

3.4.2 En Dusiuk Maiiyete Dayanan Se¢im (EDMDS)

Sézlesme, en disiik fiyata sahip, buytk olclide uygun Danigsmanlik Teklifine verilir. Bir
Danigmanhk Teklifi, ihale Belgelerinde tanimianan sekilde asgari gerekliliklere uyuyorsa, uygun
olarak kabul edilir. Bu secim ydéntemi sadece sinirli maliyete sahip standart, karmasik olmayan
Danigmanhk Hizmetleri icin 6ngorilebilir (6rmegin terciime igleri).
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3.4.3 Kaliteye Dayanan Sec¢im (KDS)
iki zarfla sunum, KDS igin gegerlidir.

KDS yéntemi, islevsel olarak agiklanamayan, hentuz pazarlanabilir olmayan ve Teklif Sahiplerinin
énemli diglide yaratici girdiler saglamasint gerektiren Danismanhk Hizmetlerinin satin ahinmasi
icin istisnai olarak kullanilabilir. Bu yéntem karmasik projeler veya énemli teknik etkileri olan
projeler igin kullanilabilir; ancak bu durumda, teknik agidan asin fiyatlandirma riski tagimasi ve
mali degeriendirmenin diizglin yapilabilmesi icin PYK'nin piyasa fiyatlan konusunda son derece
iyi bilgi sahibi olmasini gerektirmesi nedeniyle dikkat edilmesi gereklidir. Ayrica, bu tir hizmetlerin
tcretieri iyi biliniyorsa, sinirh biyiklige sahip bireysel dantgmaniarin kisa vadeli istihdamlari igin
de kulianilabilir.

Sozlegsme, en yiiksek puani alan teknik Danigmanlik Teklifine verilir.

3.4.4 Sabit Bitceye Dayanan Se¢im (SBDS)

DTi'de azami bir butge belirtilir ve Danismanlik Teklifi fiyatinin butce sinirlan iginde olmasi
kaydiyla, en ylksek puani alan teknik Danismanhik Teklifi secilir. Azami blitce, uygun sekilde
belilenmelidir (gerekli uzman-ay/gin ve piyasa fiyatlaninin aynntih bir degerlendirmesine
dayanarak degerinden fazla veya az tahmin edilmemelidir). Bu yéntem, bu énemli kisitlamaya tabi
olarak, 6zellikle kiicik caligmalar ve basit hizmetler s6z konusu oldugunda yararl olabilir.

3.5 Sézlesmenin Verilmesinden Once Onerilen Temel Personelin
Mevcut Olmasi ve Degistirilmesi

Teklif Sahibi, Danigmanhk Teklifinin sunuimasiyla birlikte, S6zlesmenin Verilmesi durumunda
ihale Belgelerinde tanimlanan gerekliliklere uygun olarak teklif edilen Temel Uzmanlarin herhangi
bir kisitlama olmaksizin mevcut oldugunu teyit eder. Degerlendirmenin kesinlesmesinden sonra
ve (hangisi daha 6nceyse) Sozlesmenin Verilmesinden veya herhangi bir ihale dncesi gorugmeden
once, PYK, Sézlesmenin Verilmesi i¢cin dnerilen Teklif Sahibinden onerilen Temel Uzmanlarin
mevcut oldugunu teyit etmesini isteyecektir.

Danigmanlik Teklifinin itk gecerlilik stiresi sirasinda 6nerilen Temel Uzmantardan herhangi birisinin
Teklif Sahibinin kontroll disindaki, gereken sekilde gerek¢elendiriimis nedenlerle (6rnedin hastalik
veya kaza) arttk mevcut olmamasi durumunda, Teklif Sahibi egit veya daha iyi vasiflara sahip
alternatif bir uzman &nerecektir. Ik uzmamin yerini alan Temel Uzmanmin vasiflan ilkk adayin
vasiflarina esit veya daha iyi degilse, Danigsmanlik Teklifi reddedilecektir.

Danigsmanhik Teklifinin gecerlilik stiresinin uzatilmasi gerekli olursa, Teklif Sahiplerinden PYK'nin
uzatma istegine verdikleri yanitla birlikte Temel Uzmanlann mevcut oldugunu teyit etmeleri
istenecektir. Bu agsamada, Teklif Sahiplerine, gerekge gdstermeksizin ikame Temel Uzman(ar)
dnerme izni verilecektir. Degistirilen Temel Uzman(lar) esit veya daha iyi vasifiara sahip olmahdir,
aksi halde Danismanlik Teklifi reddedilecektir.
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4. Yapim isleri, Tesis, Mal ve Danigmanlik Digi Hizmetlerin
Satin Alinmasina Ydénelik Hikimler

4.4 Bir Danismanin Goérevlendirilmesi

Yapim Isleri, Tesis ve Mal Sézlegsmelerinin planiama, tasarim, ihale, sézlesme yapma ve uygulama
denetimi, kayda deger élgiide ve siklikla disiplinier arasi uzmanlik gerektirir ve 6nemli kaynaklan
tuketir. Bu nedenle KfW, proje hazirhdi ve uygulamasi sirasinda PYK'ya yardimct olmak zere
uzman ve deneyimli danismanlarin géreviendirilmesini siddetle Snermektedir.

4.2 Tek ve iki Asamal: Secim

Yapim Isleri ve Tesis Sézlesmeleri igin Tek Asamali mi yoksa Iki Agamali Se¢im mi uygulanacag,
gorevin niteligine ve karmasikhigina baglidir.

Mal ve Danigmanlik Disi Hizmet Sozlesmeleri icin genellikle Tek Asamali Secim uygundur.

Her halikarda, ihale Tekliflerinin Ihale Belgelerinde yer alan hilkiimlere gére degerlendirilmesi
icin, sadece Sézlesme igerigi ve hacmi ile ilgili olarak yeterli vasiflara, deneyime ve mali kapasiteye
sahip Teklif Sahipleri dikkate alinacaktir.

4.3 Yapim isieri ve Tesis Sozlesmeleri icin (On) Yeterlilik

Soézlesmeyi ifa etmek igin uyguniuga sahip Basvuru Sahipleri/Tekiif Sahiplerinin yeterliligini
belirlemek icin, asadidaki kriterler dikkate alinacaktir:

™1 Tahmini Sézlegsme degeriyle ilgili olarak genel mali durum ve asgari ciro, devam eden
davalar dabhil,
3] Genellikle son bes yil iginde, benzer projelerin uygutanmasinda genel ve 6zel ingaat

deneyimi ve

©)] Ozellikle sahadaki is sagh@: ve glivenligi (ISG) hususlarina odaklanarak gevre, sadhk ve
glivenlik (CSSG) konularinda deneyim, kapasite ve bu konulann ele alinmasi. lhale
Belgeleri, CSSG risklerine bagl olarak, Basvuru Sahipleri/Teklif Sahiplerinin ulagmasi
gereken asgari bir puani/seviyeyi icerecektir.

Yeterlilik gereklilikleri, S6zlegsme iceriginin boyutu ve karmagikhd ile ilgili olarak secilecektir ve
rekabeti gereksiz sekilde sinirlamayacaktir.

Yeterlilige sahip kabul edilen tim Basgvuru Sahipleri/Teklif Sahipleri, iki Asamali Segim sz konusu
oldugunda bir ihale Teklifi sunmaya davet edilecek veya Tek Asamali Secim sb6z konusu
oldugunda lhale Tekliifleri daha kapsamh gekilde degerlendirilecektir.

4.4 Yapmm isleri, Tesis, Mallar ve Danismanlik Dis1 Hizmetler igin
Degerlendirme Yontemleri

4.4.1 En Disdk Fiyat Degeriendirmesi

En dusuk fiyat degerlendirmesi yontemi uygulandiinda, Sozlesme, Soézlesmeyi ifa etme
yeterliliine sahip olan ve mali ihale Teklifi (matematik hatalarinin diizeltimesinden sonra) uygun,
degerlendirme sonucunda en diisiik ihale Teklifi olarak belirlenen ve ihale Belgelerinde yer alan
gereklilikleri 6nemii élglide kargilayan Teklif Sahibine verilecektir.

Bu degderlendirme yéntemi, ihale Belgelerinde ayrintili bir tasarimi (gizimler, ayrintih metraj cetveli
ve teknik sartname dahil) sadlanan Yapim Isleri Sozlesmeleri icin uygundur. En diisik fiyat
degerlendirmesi yontemi, bliylk dlctide standartiastinimig satisa hazir Mallar ve Danigmanlik Disi
Hizmetler icin de uygundur.

Bu yéntem, sozlesmenin verilmesi kriteri olarak fiyata dayanir.
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4.4.2 Bonus-Malus Ayarlanmig Fiyat Degerlendirmesi

Bu degerlendirme y&ntemi, en dusik fiyat degerlendirmesi yontemi ile kismen aymidir. Bununla
birlikte, en dusuk olarak degerlendirilen fiyat belirlendikten sonra, bu rakam 1,0’in altinda veya
uastinde bir carpan kullanilarak veya pozitif veya negatif bir fiyat farkiyla ayarlanabilir. Ayarlama
carpani veya fiyat ayarlamasi, Teklif Sahiplerinin teklif etti§i ana teknik bilegenlerin teknik
parametrelerine ait degerlerin referans degerlerle karsilastiriimasiyla tiretilir ve ayarlama, Ihale
Belgelerinde belirtilen sekilde buna gore hesaplanir.

Bu tur bir ydntem, degerlendirme sirasinda ihale Teklifinin minferit kalemierinin veya tamaminin
belirli 6zelliklerini ya da parametrelerini dikkate almayi, bu hususlara mali olarak bir bonus veya
malus (arti ya da eksi fiyat) yansitarak mamkin kilar. Ornegin, eneriji trafolan veya jeneratdrieri
satin alinirken, Thale Belgelerinde bir hedef verimiilik oran belirlenebilir ve Thale Tekliflerinin
degerlendirmesi sirasinda, s6z konusu degerin Ustiindeki veya altindaki her yiizde puan, ihale
Teklifi fiyatinin belirli bir sabit miktan veya yltizdesi kadar alacak veya borg olarak yansitilacaktir.

Bu tir bir fiyat ayariama yéntemi ve referans degerler, Ihale Belgelerinde agikca tamimianacaktir
ve dzellikleri veya parametreleri kolayca dogrulanabilen ve dlgilebilen birkag dnemli kalemle simirh
olmalidir.

Bu degerlendirme ybntemi icin sézlegsmenin verilmesi kriteri, ayarlanmis en dusuk fiyattir.

4.4.3 Agirhkh Degerlendirme

Bir agirhkh degerlendirme dizenlemesinde, teknik ve mali ihale Tekliflerinin her biri ayr ayn
degerlendirilir ve bunlara bir puan verilir. Her ikisinin agirlikli puaninin toplami, birlesik puani
olusturur. Sézlesme, dederlendirme sonucunda en yiiksek birlesik puana sahip ihale Teklifine
veritecektir.

Bu tar bir degerlendirme diizenlemesinin uygulanmasi, PYK'nin ihale Belgelerinde ayrintili bir
tasanm yerine Sozlesme iceriginin islevsel bir tanimini sagladig: hallerde uygundur. Teklif
Sahipleri, bu temele dayanarak kendi teknik Ihale Tekliflerini hazirlayip sunarlar; bu ihale Teklifieri,
ihale Belgelerinde yayinlanan kriterlere tam olarak uyutarak degerlendirilir.

Degerlendirme prosedirii, Madde 3.4.1’'de damigmanlara yonelik KMDS icin belirtilen adimlan
izler. ihale Belgeleri, teknik ihale Teklifinin teknik acidan uygun olarak kabul edilmesi igin bir asgari
puan belirleyecek ve uygunlugun kesin bir tanimini igerecektir. Teknik ihale Teklifinin agirigi, mali
ihale Teklifinin agirhgini gecmemelidir.

4.4.4 Omiur Maliyeti Degerlendirmesi (OMD)

OMD degeriendirme yontemi, Stzlesme igeriginin (6megin Yapim Isleri, Mallar, vb.) tim &mra
boyunca meydana gelen maliyetleri dikkate alir:

(1) Yatinm maliyeti (6rnegin baglantili tim maliyet unsuriarn dahil olmak Gzere satin alma fiyati),
(2) Isletme ve bakim maliyeti (8rnegin enerji, sarf malzemeleri, yedek pargalar, onarim),

3) Yerel pazarin gtvenilir ve dogrulanabilir maliyet rakamiar (6mir sonu maliyeti) saglamasi
veya uluslararasi olcekte kabul edilmis hesaplama yontemlerinin kullaniimasi (cevresel
maliyet) durumunda, sadece istisnai hallerde dikkate alinacak &émur sonu maliyetleri
(6rnegin sokam, bertaraf, geri dénisiim) ve gevresel digsal unsurlara (6rmegin sera gazi
emisyonlar veya kirleticiler) atfedilen maliyetler.

Bu degerlendirme yontemi, Stzlegme iceriginin belirtilen émri boyunca (2)’'nin ve gegerliyse (3)'in
ilave maliyetinin ilk yatinm maliyetine (1) kiyasla oldukc¢a yiiksek oldugunun tahmin edildigi ve
Teklif Sahipleri tarafindan &nerilen farkli teknik ¢ézimler nedeniyle farkh ihale Teklifleri arasinda
degigiklik gdésterebilecedi hallerde kullanilabilir. ihale Belgeleri, hesaplama yéntemlerini ve
parametrelerini (6rnegin hesaplama dénemi, indirim oran: ve dikkate alinacak diger faktorier ve
parametreler) acik ve ayrintili bir sekilde belirtmelidir. OMD degderlendirme ydnteminin
uygulanmasi, ihale Belgelerinin hazirlanmasi ve lhale Tekliflerinin degerlendirmesi icin yiiksek
vas:fli uzmanhk gerektirir.

4.5 Alternatif ihale Teklifieri

ihale Belgeleri, maliyetleri en aza indirmek veya teknik olarak cazip ¢cdziimlere olanak vermek
amaciyla Teklif Sahiplerinin alternatif Ihale Teklifleri sunmalarina izin verebilir. Bu tir bir durumda,
ihale Belgeleri bu tir alternatif Ihale Tekliflerinin dederlendirme ydntemini acikga belirtecektir.

4.6 indirimler
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Bir ihale Teklifi, degerlendirme sirasinda daima dikkate alinan kosulsuz bir indirim igerebilir. Ihale
Teklifi, indirimin ne gekilde uygulanacag: belirtecektir.

ihale Teklifi birkag pakete bslinmuisse, Teklif Sahipleri, ihalenin birkag paketinin kendilerine
verilmesi durumunda bir veya birkag¢ sartli indirim de teklif edebilirler. Bu tur bir durumda, bu indirim
sadece ihale Belgelerinde belirtilen kosullar altinda ve tim paketlere ydnelik tim Ihale Tekliflerinin
ayni anda sunulmasi ve acilmasi kaydiyla dikkate alinacaktir.

4.7 Nakliye ve Sigorta

Teklif Sahipleri, ihate Tekliflerini, uluslararas: ticarette kullanilan ticari kosullarin yorumlanmasi igin
Uluslararasi Ticaret Odasi tarafindan belirlenen uluslararast kurallara (Incoterms) gére
sunacaklardir. ihale Teklifleri, Mallar icin tercihen CIP (belirtilen bir varig yerine kadar Nakliye ve
Sigorta Odenmis) esasina gére istenecektir.

Sozlegsme igerigi, nakliye ve projenin uygulanmasi sirasinda ortaya cikabilecek risklere karsi
uygun ve mutat dlciide sigorta edilecektir. S6zlesme iceriginin sigorta yoluyla ikame edilmesi veya
geri kazaniimas! mumkin olmalidir. Sigorta poligeleri, ilgili Sézlesmenin para birimi cinsinden
diizenlenmelidir.

4.8 Emanet Usulil, Hedef Grup Tarafindan Uygulanan Tedbirler

Emanet usuliine bagvuruimasi, yani Hizmetlerin PYK’'nin kendi personeli (veya kendisine bagh
kuruluslarin personeli) ve ekipmani kullanilarak veya daha fazla surdirilebilirlik veya istihdam
saglamak amaciyla dogrudan hedef grup tarafindan saglanmasi, bu yéntemin mevcut yegane
yontem oldugu durumlarda 6ngorulebilir. Bu, drek vermek gerekirse ancak sadece bu &rneklere
minhasir olmamak {izere, miktar énceden élclilemeyen Yapim Isleri veya kiiciik ve daginik
Yapim lsleri (6megin bir altyap: agindaki rutin bakim) veya acil Yapim Iglerine isaret eder ve
KW'nin 6nceden onayina tabidir. Bu durumda, So6zlesme tasarimi 6zel gerekliliklere
uyarlanmalidir.

PYK, KfW’'nin énceden onayim almak igcin KW'ye asagidakileri sagiayacaktir:
(1 emanet usuliniin kullaniimasini gerekcelendiren bilgiler,
2 s6z konusu isi ifa etme kapasitesini kanitlayan bilgiler ve

(3) tahmini maliyetin bir dokima ile birlikte uygulama programi.
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5. Kamu Satin Alma Duzenlemelerine Tabi Olmayan Satin
Almalar, Mali Aracilar ve Ozel Durumlar

5.1 Kamu Satin Alma Diizenlemelerine Tabi Olmayan Satin Almalar

Bazi PYK'lar, hukuki statiileri nedeniyle, Paydas Ulkedeki Kamu Satin Alma Dizenlemelerine
baglh olmayabilir. Bu durum 6zel bankalar ve sirketler, 6zellestirilmis kurumiar, sivil toplum
kuruluglar (STK'lar) ve BM tegkilatlan gibi uluslararasi tegkilatlar igin gegerli olabilir. PYK, bu gibi
bir durumda,

(@] KfwWnin énceden incelemesine ve onayina tabi olarak kendi i¢c satin alma diizenlemelerini
kullanabilir veya,

@ kendine ait diizenlemelerin bulunmamasi halinde, Esaslarin htkiimlerine dayanabilir veya

@) danigmanlik hizmetlerinin, yapim iglerinin, malzemelerin, ekipmanlarin veya diger

hizmetlerin satin alinmasi i¢in herhangi bir i¢ diizenleme yoksa, projeye 6zel bir satin alma
kilavuzu hazirtayabilir; bu kilavuzun uygulamasinin KiW tarafindan gézden gegirilmesi ve
anaylanmasi gereklidir.

KfW'nin yapti§i yapilan incelemenin sonucuna bagh olarak, PYK'ntn yukarida (1)'de tanimlanan
satin alma diizenlemeleri veya yukarida (3)'te tanimianan projeye 6zel satin alma kilavuzu tam
olarak veya kisittamalarla uyguianabilir. Esaslar ile bir geligki olmasi halinde, KW ve PYK, ilk satin
alma igleminden 6nce, Madde 1.2.1’de belirtilen temel ilkeleri en iyi sekilde koruyan uygun
hiikiimler iizerinde mutabakata varacaktir. Onemli sapmalar olmasi halinde, KW'nin satin alma
diuzenlemelerinin veya projeye 6zel satin alma kilavuzunun uygulanmasina itiraz etme hakki
saklidir. Bu durumda, Esaslara uymak zorunludur. Bunlara ek olarak, KfW'nin, ézellikle UaRI esik
degerlerinin Uzerindeki biyuk Sézlesmeler icin PYK'dan Madde 2.5.1'de belirtilen sekilde ihale
ilanian yayinlamasini talep etme hakki sakhdir.

Bu Esaslarda belirtilen itirazsizlik Beyani hiikiimleri, PYK ve KW arasinda mutabakata varilan
sekilde uygulanir.

5.2 Mali Aracilar

Belirli durumlarda, Mali Isbirligi projelerinin finansmani, fonlarin alinmasi, goézetilmesi, yatirnm
yapilmasi ve nihai lehtarlara borg olarak verilmesi amaciyla mali hizmetler saglamak icin bir veya
daha fazia donérden gelen fonlarn ytneten bir mati aract (‘MA”) (6rnegdin kamu hukuku veya tzel
hukuka tabi bir mali kurum veya 6zel hukuk kapsaminda kurulmus diger bir tlizel Kisi veya mali bir
kurum veya 6zel bir tizel Kigi) araciligiyla ylrataitr.

Bir mali araci ayrica kendi tuzel kigiligine sahip bagka bir tizel kigiye yetki verebilir veya eglik eden
tedbirlerin uygulanmasi icin bir emanetci géreviendirebilir. Bu, nihai lehtarlara (sadece finansman
saglamanin aksine) hizmet saglamaya yonelik 6zel bir aractir (6rnegin Teknik Yardim Fonu “TYF”).

Nihai lehtarlar, gercek Kisiler veya kamu hukukuna ya da 6zel hukuka tabi tiizel Kisiler olabilir.

5.2.4 WMali aracilar vasitasiyla satin alma

Mali aract tarafindan kendi ihtiyaclan (6rmegin danigmanhk hizmetleri; malzemeler) icin
gergeklestirilen satin almalar icin

(O] MA'nin Kamu Satin Alma Duzenlemelerine tabi olmadigi durumlarda, Madde 5.1’e gére
onceden incelemeye tabi olmak kaydiyla, Esaslarin veya MA'nin satin alma
diazenlemelerinin hilkimieri gegerli olabilir; veya

[ MA'nin Kamu Satin Alma Dlzenlemelerine tabi olmasi durumunda, Esaslarin hukumleri
gegerli olacaktir.

Mali araci tarafindan nihai lehtarlann yararina gerceklestiriien satin almalar icin, asagidakiler
gecerli olacaktir:

(@) mali aracinin fonlarinin sadece KfW tarafindan saglandig) durumlarda, Esaslarin
hokumileri gecerli olacaktir; veya
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(2) mali aracinin fonlarinin farkh kaynaklardan (kamu ve ozel) veya birden fazla donér
tarafindan saglandigt hallerde, (i) bas dondrun satin alma esaslan veya (ii) Madde 5.1
uyarinca 6nceden inceleme sonrasinda mali aracinin satin alma dizenlemeleri veya
projeye 6zel satin alma kilavuzu gecerli olacaktir.

Finansman Anlagsmasinda baska turli kararlastinimadikga, MA tarafindan hem kendi ihtiyaclar
icin hem de nihai lehtarlarin yararina gergeklestirilen satin alma islemleri, mutabakata varilan satin
alma esaslarina ve sézlesmeden kaynaklanan diger yukumililiiklere uyum i¢in bagimsiz bir denetci
tarafindan denetlenecektir. MA, KfW’ye diizenli raporlama prosedurlerinin bir parcasi olarak daha
sonra bu hususta rapor verecektir.

5.2.2 Nihai lehtarlar tarafindan satin aima

Nihai lehtarlar, hukuki yapilan (@rnegin belediyeler, devlete ait kuruluslar) nedeniyle Kamu Satin
Alma Duzenlemelerine tabi olabilirler.

Bu tur durumlarda, uygulanan satin alma prosedurleri Madde 1.2.1’de belirtilen sekilde Esaslarin
temel ilkeleriyle uyumiu olmalidir. Finansman Anlagmasinda bagka turli kararlagtirlimadikca, mali
araci nihai lehtarlar tarafindan gergekiestiriien satin almalan izieyecek ve KfWye dizenli
raporlama prosediirlerinin bir pargasi daha sonra bu hususta rapor verecektir.

5.3 Iimtiyazlara ve Ciktiya Dayanan Séziesmelere iliskin Ozel Durum

KAA'nin bir kamu imtiyazi kapsaminda uygulanan veya Yiikleniciye giktilar (6rnegin YID modelleri,
mezatlar, en dusik maliyetli tesvik secimi, enerji temini) i¢cin 6deme yapilan projeleri finanse ettigi
hallerde, agagidakiler gecerlidir:

(1) Imtiyaz sahibi veya Yiiklenicinin KfWV tarafindan kabul edilebilir olan adil ve geffaf rekabetgi
bir prosedur izlenerek segilmis olmas: halinde, s6z konusu imtiyaz sahibi veya Yukl!enici,
Sézlesmeye ait ihale Belgelerinde bagka tiirlii dngérislmedikge, Yapim Igleri, Mallar, Tesis,
Danismaniik Digt Hizmetler veya Danismanlik Hizmetlerini S6zlesmenin yerine getiriimesi
icin kendi prosedurlerini kullanarak serbestce satin alabilir veya

2 imtiyaz sahibinin secimi rekabet olmadan gerceklestirildiyse, Esaslarin hukiimleri gecerli
olacaktir.
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Ekler
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Ek 1a — Taahhiit Beyannamesi

Bagvuru/TekliffStziesmenin referans adi: (“Sézlegme”)’s

Alicr: (“Proje Yiriitme Kurumu”)

1. KM nin Proje Yiriitme Kurumunun (‘PYK’)'® projelerini, sadece PYK ile akdettigi
Finansman Anfagmasinda belirlenen kendi kosullarina tabi olarak finanse ettigini biliyor ve
kabul ediyoruz. Sonug olarak, Sézlesme kapsaminda KfW ile sirketimiz, Ortak Girigimimiz
veya Alt Yuklenicilerimiz arasinda herhangi bir hukuki iligki mevecut degildir. PYK, fhale
Sirecinin hazirlanmasi ve uygulanmast ve Sozlegmelerin ifast igin minhasir sorumluluga
sahiptir.

2 Bu vesileyle, ne kendimizin, ne y8netim kurulu dyelerimiz veya yasal temsilcilerimizin, ne
de Stzlesme kapsamindaki Alt Yikleniciler dahil oimak tzere Ortak Girigimimizin diger
herhangi bir iiyesinin agagidaki durumlardan herhangi birinde bulunmadigini onaylanz:

21) miflis olmamiz, tasfiye slrecinde veya faaliyetlerimizi durdurmakta olmamiz,
faaliyetlerimizin mahkemeler tarafindan yonetilmesi, kayyuma devredilmemiz,
yeniden yapilanma veya benzer bir durumda olmamiz;

22)  bir sug drgiitiine dahil olma, kara para aklama, terdrle ilgili suglar, cocuk iscilidi veya
insan ticareti suglarindan kesinlegmig bir hilkim veya kesinlesmis bir idari kararla
mahkum edilmig olmamiz veya aleyhimize bir hazirlik sorugturmasimin/suglamanin
siirmekte olmasi veya Birlesmis Milletler, Avrupa Birligi veya Almanya Federal
Cumhuriyeti tarafindan (mali) yaptinmlara ve/veya ambargo hiikimlerine tabi
tutulmus olmamiz. Bu ihale digi birakma kriteri, hisseleri (veya hisselerinin
cogunlugu) aleyhinde bu tir hitkiimler, idari kararlar, (mali) yaptinmlar ve/veya
ambargolarin uygulandigt ve - (mali) yaptinmlar ve/veya ambargolar séz konusu
oldugunda - s6z konusu ktsitlayici 8niemlerin uygulanmaya devam ettidi gercek veya
tizel kigilere ait olan veya bunlar tarafindan fiilen kontrol edilen tiizel kisiler igin de
gecerlidir;

23) bir Ihale Siireci veya bir Sézlegmenin ifast ile baglantili olarak bir Yaptinma Tabi
Uygulama veya AB'nin finansal menfaatlerini etkileyen bir usulsizlilk nedeniyle
kesinlesmig bir mahkeme karariyla veya bir mahkeme, Avrupa Birligi, veya Paydas
Ulkedeki veya Almanya'daki ulusal makamilar tarafindan verilmis kesinlegmis bir idari
kararla mahkum edilmig olmamiz (bu tir bir mahkumiyet durumunda, Bagvuru Sahibi
veya Teklif Sahibi, s6z konusu mahkumiyetin bu Séziesme baglaminda ilgili
olmadigmni ve karsiik olarak uygun uyum tedbirlerinin alindigin gdsteren
destekleyici bilgileri isbu Taahhiit Beyannamesine ekleyecektir);

24) sbz konusu feshe itiraz edilmedigi ve ihtilaflarin ¢6zUmiiniin halen devam ettigi veya
aleyhimize olan tam bir ¢6zimu teyit etmedidi strece, Sézlesmenin ifasi sirasinda
sozlesmeden kaynaklanan yiikiimliliklerimize 6nemli dlglide veya siirekli olarak
uymamamiz nedeniyle son bes yil icinde aleyhimizde tam olarak ¢oziime
kavusturulmus bir Sozlesme feshi yasamig olmamiz;

25 mukim oldugumuz ilgili vergi bdlgesinde ve PYK'nin mense Ulkesinde vergilerin
odenmesiyle ilgili gegerli mali yukumltliikleri yerine getirimemis olmamiz (Ek 1
tilkelerinde yerlesik yiikleniciler (hitps://www.consilium.europa.eu/de/policies/eu-list-of-non-co-

operative-jurisdictions/)  sézlesmeni iimesi/sézlesme  incele i Taahhat
Beyannamesine ek olarak eksiksiz olarak doldurulmug ve tasdik igin imzalanmis bir vergi
uyumu hey i (Taahhiit Beyant ine Ek 1) hdir. Bu, sézlesmenin ayriimaz bir
pargasi haline ktir. Bunun i Szl i iimesi prosedirindn diginda

birakilmaya yol acabili. Ek | Ulkeleri olarak listelenmeyen iifkelerde mukim

15 isbu Taahhitt Beyannamesinde kullaniian ancak bagka sekilde tanimlanmayan bilyik harfle yazilmig terimler, séz konusu terimlere KiWnin “Paydag Ulkeierle M:
Hizmetleri, Yapim lgleri, Tesis, Mallar ve D Digi Hizmetlerin Satin Yénelik Esaslar’inca verilen anlamiara sahip olacaktir.

16 PYK, duruma gdre, Danismanlik Hizmetleri, Yapim isleri, Tesis, Mallar veya Danismanltk Dig1 Hizmetierin satin alinmas: igin ahicy, igveren, mlgteri anlamina gelir.
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26)

27)

ylkleniciler igin, sadece Taahhit Beyannamesi sunulmalidir, vergi uyumu beyannamesinin
sunulmasi gerekli degildir);

Dunya Bankasinin veya diger herhangi bir cok tarafli kalkinma bankasinin bir ihale disi
birakma kararina tabi olmamiz ve internet sitesinde http://www.worldbank.org/debarr veya
ayn olarak diger herhangi bir ¢cok tarafli kalkinma bankasinin ilgili listesinde listelenmig
olmamiz (bu tir bir ihale digi birakma durumunda, Bagvuru Sahibi veya Teklif Sahibi, s6z
konusu ihale digt birakma igleminin bu Sézlesme baglaminda ilgili olmadigin: ve kargiltk
olarak uygun uyum tedbirlerinin alindigini gésteren desfekleyici bilgileri isbu Taahhiit
Beyannamesine ekleyecektir) veya

lhaleye katlmamin sarti olarak istenen bilgilerin sadlanmasinda yanlig beyanda
bulunmaktan suglu olmamiz.

3 Bu vesileyle ne kendimizin, ne Ortak Girigsimimizin herhangi bir Gyesinin, ne de Sozlesme
kapsamindaki Alt Yuiklenicilerimizden herhangi birisinin asagidaki ¢ikar gatigmasi durumlarindan
herhangi birinde bulunmadigini onaylarnz:

3.1) ortaya ¢ikan ¢ikar catismasi KW'nin dikkatine sunulmadik¢a ve KfW'yi tatmin edecek
sekilde gozlilmedikce, PYK tarafindan kontrol edilen bir bagh kurulug veya PYK’y1 kontrol
eden bir hissedar olmamiz; '

3.2) ortaya gikan cikar catismasi KW’nin dikkatine sunulmadik¢a ve KfW'yi tatmin edecek
sekilde ¢bziilmedikge, PYK'nin ihale Siirecine veya sonugta yapilan Sdzlegmenin
denetimine dahil olan bir personeli ile bir ig veya aile iligkisine sahip olmam:z;

3.3) diger bir Bagvuru Sahibi veya Teklif Sahibini kontrol etmemiz veya bunlar tarafindan kontrol
ediimemiz veya diger bir Bagvuru Sahibi veya Teklif Sahibi ile ortak kontrol altinda
olmamiz, diger bir Bagvuru Sahibi veya Teklif Sahibinden dogrudan veya dolayh olarak
tesvik almamiz veya bunlara tesvik vermemiz, diger bir Bagvuru Sahibi veya Teklif Sahibi
ile ayni yasal temsilciye sahip olmamiz, diger bir Bagvuru Sahibi veya Teklif Sahibi ile, ilgili
basvuru veya Tekliflerdeki bilgilere sahip olmamiza veya erigim saglamamiza, bu bilgileri
etkilememize veya PYK'nin kararlarini etkilememize olanak saglayan dogrudan veya
dolayli irtibata sahip olmamiz;

34) PYKicin yliriitecegimiz gorevlerle dogasi geredi celigki icinde olabilecek bir Danismantik
Hizmetleri faaliyeti ile istigal etmemiz;

3.5)  Yapim igleri, Tesis ve Mallarin satin alinmasi séz konusu oldugunda:

i bu Sézlesmenin Ihale Sirecinde kullanilacak sartnameler, gizimler, hesaplamalar ve
diger belgeleri hazirlamig olmamiz veya bunlan hazirlayan bir Kisiyle baglantih
olmamiz;

i kendimizin veya bagl kuruluglarimizdan herhangi birisinin, bu S6zlegsme icin yapim
iglerinin denetimini veya incelemesini yapmak (izere istihdam edilmis olmamiz (veya
istthdam edilmemizin teklif edilmis olmasi);

4. Devlete ait bir kurulug olmamiz ve bir ihale Siirecinde rekabet etmemiz durumunda, yasal ve mali
odzerklige sahip oldugumuzu ve ticaret yasalan ve yénetmelikleri uyarinca faaliyet gosterdigimizi
onaylariz.

5. Yukaridaki madde 2 ila 4 arasinda yer alan hususlarla ilgili olarak herhangi bir durum degisikligini,
KfW'yi bilgilendirecek olan PYK'nin dikkatine sunmay taahhit ederiz.

6. ihale Streci ve ilgili S6zlesmenin ifast baglaminda: 6.1) ne biz, ne Ortak Girisimimizin herhangi
bir tiyesi, ne de Stzlesme kapsamindaki
6.1)  Alt Yiklenicilerimizden herhangi birisi, ihale Siireci boyunca herhangi bir Yaptirima Tabi

Uygulamaya kansmadik ve kangmayacaiz veya Esaslan ihlal etmeyecegiz ve bir

Sozlesmenin tarafimiza veriimesi durumunda, Sézlesmenin ifasi sirasinda herhangi bir

Yaptinma Tabi Uygulamaya karigmayacagiz;

6.2) ne biz, ne Ortak Girisimimizin herhangi bir iyesi, ne de Stzlegsme kapsamindaki

Yiiklenicilerimizden herhangi birisi, Birlesmis Milletler, Avrupa Birligi veya Almanya’
ambargosu altinda olan herhangi bir ekipman edinmeyecek veya temin etmeyecegiz v
ambargo altindaki herhangi bir sektérde faaliyet gostermeyecegiz; ve
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6.3) Soézlesmenin uygulandid Ulkede gegerli olan yasa ve yonetmelikler ve Uluslararasi
Galigma Orgiitiiniin' (ILO) temel sézlesmeleri ve ulustararasi gevre anlagmalari ile
tutarls olarak, uluslararasi gevre ve galigma standartlarina uyacagimiz! ve Sézlesme
kapsamindaki Alt Yiklenicilerimizin ve ana tedarikgilerimizin bunlara uymalanm
saflayacagimiz: taahhit ederiz. Ayrica, PYK tarafindan saglanan ilgili cevresel ve
sosyal ydnetim planlarinda veya diger benzer belgelerde belirtildiginde, gevresel ve
sosyal risk azaltma tedbirlerini uygulayacadiz ve her hallikarda, cinsel somurii ve
istismar ve cinsiyete dayanan siddeti 6nlemeye yonelik tedbirler uygulayacagiz.

7. Bir Sézlesmenin tarafimiza verilmesi durumunda, biz, ayrica Ortak Girigim ortaklarimizin
tiim Uyeleri ve Sézlesme kapsamindaki Alt Yiklenicilerimiz, (i) istek tizerine, Ihale Sireci
ve Sozlesmenin ifasi ile ilgili bilgileri saglayacagiz ve (i) PYK ve KfW'ye veya bunlardan
herhangi biri tarafindan atanan bir temsilciye ve finansmanin Avrupa Birligi tarafindan
saglanmasi durumunda Avrupa hukuku uyarinca yetkili Avrupa kurumiarina, ilgili hesaplari,
kayitlan ve belgeleri inceleme, habersiz kontrollere izin verme ve sahalara ve ilgili projeye
erigim saglama izni verecegiz.

8. Bir Stzlegmenin tarafimiza verilmesi durumunda, biz, ayrica Ortak Girisim ortaklarmizin
tum tyeleri ve S6zlesme kapsamindaki Alt Yiiklenicilerimiz, yukarida belirtilen kayitlan ve
beigeleri gegerli yasalara uygun olarak, ancak her halilkarda Sozlesmenin yerine getirildigi
veya feshedildigi tarihten itibaren en az alti yil slireyle muhafaza etmeyi taahhit ederiz.
Mali iglemlerimiz ve mali tablolarimiz, gecerli hukuka gére denetim prosedirlerine tabi
olacaktir. Ayrica, ihale Siirecinin hazirlanmast ve uygulanmasi ve Sézlesmenin ifasi ile
baglantilt olarak tretilen verilerimizin (kiise! veriler dahil) PYK ve KfW tarafindan gegerli
yasalara gore saklandigini ve iglendigini kabul ediyoruz.

Ad: Sifatiyla

adina ve namina imzalamaya usuliine uygun olarak yetkilendirilmigtir'®

Imza: Tarih:

7 1LO stzlesmeleri igverenin dlkesinde tamamen onaylanmamissa veya uygutanmiyorsa, Bagvuru SahibifTeklif SahibifYaklenici, Isvereni ve KIWyi tatmin edk Deiﬁek"
sartlari ve istihdam kosullarina iliskin sikeyetleri, b) ocuk isgilidi, c) zorla galigtirma, d) isgi 6rgutieri ve ) ayrmaitik yapmama agisindan 56z konust ILO sozlesMiel&ni
Oniemler dnerecek ve uygulayacaktir. x

8 Bir OG olmast durumunda, OG'nin adin girin. Bagvuru SahibifTeklif Sahibi adina bagvuruyu, ihale tekiifini veya danismanlik teklifini imzalayacak kigi, Bagvuru Ssfajpi
bir vekaletname eklemelidir,
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Ek 1

Taahhiit Beyannamesine Ek 1

Vergi uyumu beyannamesi — tiizel kigiler igin baglayici teyit

Sirketin adi
imzam atarak, asagidakileri teyit ederim:
1. Yukaridaki sirket adina bu beyani yapmaya yetkiliyim;

2. sirket, mukim oldugu Ulkenin vergi yasalarina uygun olarak tum vergileri dizgun bir
sekilde ddemektedir;

3. sirket, su anda veya gecmiste sirketin vergilendirilmesiyle ilgiti herhangi bir yasal
kovusturmanin muhatabi olmamigtr;

4. sirket, sbzlegmeyle alinacak hizmetlerin saglanmasindan kaynaklanabilecek vergileri
gereken sekilde 6deyecektir;

5. Onceden saglanan tum bilgiler ve beyanlar eksiksiz, icerik a¢isindan ve an itibariyle
dogrudur.

(Yer) (Tarih) (Danigmanin adi)

(imza(lar))
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Ek 1

Taahhiat Beyannamesine Ek 1

Vergi uyumu beyannamesi — gercek kigiler igin baglayici teyit

imzam atarak, asagidakiteri teyit ederim:

1.
2.

Kendi adima/kendi hesabima bu beyanda bulunmaktayim;

Mukim oldugum Glkenin vergi yasast uyarinca édemekle yikiimlii oldugum
vergileri gereken sekilde ddayorum;

An itibariyle yasal vergi hukuku kovusturmalarina muhatap degilim, gegmiste
de muhatap olmadim;

Sozlesmeyle alinacak hizmetlerin saglanmasindan kaynaklanabilecek vergileri
gereken sekilde ddeyecegim;

Bu teyitte yer alan tiim bilgi ve beyanlart eksiksiz ve igerik agisindan dogru
olarak doidurdum ve bu bilgi ve beyanlar an itibariyle gtinceldir.

(Tarih) (Kisinin adi)
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Ek 1b - Taahhiit Beyannamesi (Kisa Versiyon)

Bagvuru/Teklif/S6zlesmenin referans adr: (“Sozlegme”)

Alici:

(“Proje Yiriitme Kurumu”)

1. Bu vesileyle, biz (Ortak Girigimimizin tiim Gyeleri veya 6nerilen veya géreviendirilen tiim
alt yikleniciler dahil) KMPnin “Paydas Ulkelerle Mali Is Birligi Iginde Damigmanlik
Hizmetleri, Yapim Igleri, Tesis, Mallar ve Danigmanlik Digt Hizmetlerin Satin Alinmasina
Yonelik Esaslar’inda belirtilen kriterlerie ilgili olarak asagidakileri teyit ederiz:

a. Madde 1.3.2 (ihale digi birakma kriterleri) gecerli degildir ve
b. Madde 1.3.3 uyarinca herhangi bir ¢tkar catismasi s6z konusu degildir.
2. Ayrica biz (Sirketler Grubumuzun veya Ortak Girigimimizin tiim iiyeleri ve éngorilen veya

goreviendirilen tiim alt yikleniciler dahil) ihale Sureci sirasinda ve bir sdzlesmenin
tarafimiza verilmesi durumunda sdzlesmenin ifasi sirasinda:

a

Ad:

KW'nin “Paydas Ulkelerle Mali Is Birligi Iginde Danigmanlik Hizmetieri, Yapim
Isleri, Tesis, Mallar ve Danigmanlik Digi Hizmetlerin Satin Alinmasina Yonelik
Esaslar’inda tanimlanan sekilde herhangi bir Yaptinma Tabi Uygulamaya
kangmadigimiz ve karismayacagimizi ve bir Yaptinma Tabi Uygulama
durumunda, Madde 1.4%e (Yaptrma Tabi Uygulama) tamamen bagl
oldugumuzu beyan ederiz.

Stzlegsmenin uygulandi§l Ulkede gegerli olan yasa ve yonetmelikler ve
Uluslararasi Galisma Orgiitiintin (ILO) temel sézlesmeleri ve uluslararasi gevre
anlagmalari ile tutarh olarak, uluslararasi gevre ve gahisma standartlarina
uyacadimizi ve Sozlesme kapsamindaki Alt Yiklenicilerimizin ve ana
tedarikgilerimizin bunlara uymalarini sadlayacagimiz taahhiit ettifimizi beyan
ederiz. Aynca, PYK tarafindan sagtanan ilgili cevresel ve sosyal yénetim
planlarinda veya diger benzer belgelerde belirtildiginde, ¢evresel ve sosyal risk
azaltma tedbirlerini uygulayacadiz ve her haliikarda, cinsel somrii ve istismari
ve cinsiyete dayanan siddeti dnlemeye yonelik tedbirler uygulayacadiz.

Imza:

Yer: Tarih:

18

bir vekaletname eklemelidir.

Bir OG olmasi durumunda, OG'nin adin girin. Bagvuru Sahibi/Teklif Sahibi adina bagvuruyu, ihale teklifini veya damsmaniik teklifini imzalayacak kisi, Ba;
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Ek 2 — Satin Alma Plam

Bir Satin Alma Planinin Hazirlanmasi i¢cin Kullanicinin Rehber Notlan

Esaslarda yer alan Madde 1.6.2, PYK tarafindan, KfW'nin kismen veya tamamen finanse edecegi
her bir S6zlesmeyi tanimlayan bir Satin Alma Plant hazirlanmasini gerektirmektedir:

= Soziesme tura (Danigmantik Hizmetleri, Mallar, Yapim isleri, Tesis veya Danigsmanlik Disi
Hizmetler) ve igerigi,

- tahmini Sézlegme tutari, fonlarin kaynagdi (kaynaklart) ve KAW kullandinm proseddiril,

- sngérilen ihale Proseduril ve Tek veya Iki Asamali Secim,

- éngérilen standartlagtinimig lhale Belgeleri,

- KW tarafindan istenen inceleme taril (Tam On inceleme, Sézlesme Oncesi On inceleme,

Soziegsme Oncesi On inceleme + veya Sonradan |nce|eme)

= satin alma planinin ilk olusturulmas) sirasinda gegici gosterge olarak Sézlesme (paket)
basina tahmini CSSG risk seviyesi (seviye 1 - dusik, seviye 2 - orta, seviye 3 - yiiksek risk)
(projenin tamaminin CSSG risk kategorisine esdeger degildir (yani, A, B+, B, C)),

- tahmini ihale yayin tarihi, veya sinirli rekabet durumunda, sirketleri teklif sunmaya davet
etme tarihi.

Benzer igerik ve prosediiriere sahip seri Sozlesmeler icin temsilen tek bir Sozlesme kullamtiabilir;
bu durum, yorum sitununda gereken sekilde belirtiimelidir. Minferit Sézlegsmelerin 6nceden
tanimlanmadigi programlar séz konusu oldugunda, Satin Alma Plani, ongériilen lhale
Prosediirlerini ve uygulanabilir olan durumlarda, mamkiin oldugunca farkh Soézlesme turleri ve
degerlerine iligkin esik degerleri icerebilir.

itk Satin Alma Planl prOJemn degerlendlrme mlsyonu sirasinda bir taslak olarak olugturulacaktir.

K - Satin Alma
Planmda yapulacak onemli gtincellemeler, tadilatlar veya deg|§|kl|kler KW’nin yenilenmis
itirazs1zlik Beyanina tabidir. Bu nedenle tiim degisiklikler acikca belirtilmelidir.

PYK, Esaslara uyumu belgelemek icin KMV'ye Satin Alma Planinin yan sira ilgili gerekgeleri veya
aciklamalan saglayacaktir (8rnegin bir SRi veya Dogrudan lhale durumunda gerekge).

Satin Alma Plani, Finansman Anlasmasina ek ayr bir anlagsmanin veya dogrudan Finansman
Anlagmasinin bir ekidir. Satin Alma Planinin guncellenmesi, tadil ediimesi veya degistiriimesi
nedeniyle Finansman Anlagsmasinda bir tadilat yapiimasi, sadece bunlarin Finansman Anlagmasi
Uzerinde énemli etkileri olmasi veya mutabakata varilan butce kalemlerinde 6nemii artiglara neden
olmast halinde gereklidir.

Konuya aciklik getirmek acisindan, KMW'nin Satin Alma Planindaki degisikliklere itirazsiziik
Beyaninda bulunmasi, KfW séz konusu finansmani Finansman Anlagsmasindaki maliyet ve
finansman programinin bir parcasi olarak kabul etmedikce, yeni Sézlegsmelerin finansmaninin
veya Sozlegmelerin artan maliyetinin KW tarafindan kabul edildigi anlamina gelmez.

Bir Satin Alma Planinin olusturulmasi, Madde 1.6.8 uyarinca o©nceden finanse edilmis
Sozlegmeler, Madde 1.6.9 uyarinca dolayl finansman ve Madde 5.2 uyarinca mali aracilar yoluyla
finansman igin genellikle gerekli degildir.
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Ek 2 — Satin Alma Plam
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llave anlagsmalar): ......... Varsa, satin almayla ilgili diger genel diizenlemelerin veya istisnalarin listesi.

20 jigil ihale Stirec igin, KN'nin satin aima ydneticisi tarafindan saglanacak KWV nin Satin Aia Numarasi; henirz meveut dagilss ‘e’

21 Danismanik Hizmetleri gin "D, Yapim slerigin "Y', Mallar igin *M"," Tesis igin “T" ve Danismaniik Digt Hizmeller iin "D, Varsa, daha onceden verimis Sozlesmeler dahil

22 Tylariar, her tari opsiyonu igerir ve kalma deger vergileri (KDV) dustidokten sonra kelan net mikiardir, KW e akdediimis temel teskil eden Finansman Anlasmasindaki para birimi cinsinden doldurulacaktr. Mimkanse, mnferit ihale pakstisrine ayrimis olarak.
23 Sezlesmenin KWV tarafindan, PYKiin kend fonlar: yoluyta ve/veya dider finansmen kurumlari tarafindan finanse edilen payi (% ofarak).

24 Finansman ar ok ayr yer alan Ek 4 Kullandirim Prossdirlerine gore doldurulacaktr.

25 Uiustararast Rekabetgi Inale igin *UaRI', Ulusal Rekabetgi lhals igin “URF, Sinus Rekabetgi Inale igin "SRI", Fiyat Tekiiiigin "FT" ve Dogrudan Ihale igin “DI". SRi ve FT igin genelikle en az 3 Tekit Sahibi gerskidir

26 Tek . icin “1” ve Iki Agamal Segim igin “2*
G5 M i BsgaTGgigeleri kulanian kurum, KIW/nin Standart Inale Balgelerinin kullaniimas: onerii
nﬁ own,ugu\.m ozlesme Onaesi On Inceleme icn "SOOT, Stzlesme Oncesi On inceleme + igin *SOOI+* veya Sonradan Inceleme igin “SI*. Bu, genellikle KIW tarafindan girir.
o eadece Gnemliinsaat / monlasor ieriyorsa mal sezlegmelet i g, Dugok GSSG rik sinflardimasi 5in “Sevive 1, ota sin"Seviye 2 ve yiksek iin“Seviye 3, veya uygulanablr dedise ' Bl i Sczissmenin GSSG risk seviyesi, pofeiniorogramin
e K farkls sir dikkat edin). Satin alma planinin ilk olusturuima anindaki siiflandirma gésterge niteliginde olabilir vé proje GSYP'si hazir oldugunda, ancak en geg Sézlasmeye iliskin Ihale Belgeler haziranirien
ermesi lgn KiWin Standart rals Bl oo (6rmegin Yapim lsi Alimlari igin Standart On Yeterlili Belgesi) bakiniz.

fsedre ilskin duzenlemeter (Bmegin dogrudan inale isin gerekse, Biriki zarf, degerlandirme ydntami, programlardaki ihale Prossdreri igin esik dagerler)
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Ek 3 — Bir ihale ilaninin, On Yeterlilik Sonucu Bildiriminin, Sézlesmenin
Verilmesi Bildiriminin ve iptal Bildiriminin Asgari igerigi

ihale itani

PYK, Madde 2.5.1 uyarinca yayinlanacak olan, en azindan agagidaki bilgileri iceren bir ihale ilani
hazirlayacaktir:

n Paydas Ulke,

- PYK’nin ad| ve adresi,

- Bagvuru/Teklif teslim ayrintilan (son teslim tarihi, adres, dil, asillar, kopyalar, vb.),

= projenin baghgt,

. satin alinan Sézlegmenin/Paketin bashgi,

= satin alinan Sézlegsmenin KfW satin alma numarast,

- ilanin/bildirimin tliris (ihale llani, On Yeterlilik Sonucu Bildirimi, Sézlesmenin Verilmesi Bildirimi veya iptal
Bildirimi),

- projenin kisa aciklamasi, baglam, zaman cizelgesi ve diger bilgiler,

- satin alinacak Sézlesme iceriginin kisa agiklamasi ve

. eksiksiz Ihale Belgelerinin alinabilecegi adres.

On Yeterlilik Sonucu Bildirimi

iki Asamali Segim s6z konusu oldugunda, PYK, Madde 2.5.7 uyarinca yayinlanacak olan, en
azindan agagidaki bilgileri igeren bir 6n yeterlilik sonucu bildirimi hazirlayacaktir:

L] on yeterlilik alan Bagvuru sahiplerinin adim ve iilkesini gosteren liste ve
- ilk ihale ilanina referans (varsa dizeltmeler ve ekler dahil), megin ilk ihale ilanina
elektronik link veya ilk ihale ilaninin kopyasi.

Soézlesmenin Verilmesi Bildirimi

PYK, Madde 2.5.14 uyarinca, en azindan asagidaki bilgileri iceren bir sézlesmenin verilmesi
bildirimi hazirlayacaktir:

- bagarili yuklenicinin adi ve ilkesi,
- Sézlesmenin baslangi¢ ve bitis tarihi,
- Sdzlesme tutan ve

- ilk ihale ilanina referans, 6rnegin itk ilana elektronik link veya ilk fanin kopyasi.

iptal Bildirimi

PYK, Madde 2.5.16 uyarinca, en azindan asagidaki bilgileri iceren bir sézlegmenin iptali bildirimi
hazirlayacaktir:

. Ihale Surecinin iptali hakkinda bilgi ve
= ilk ihale ilanina referans, 6rnegin ilk ilana elektronik link veya ilk ilanin kopyasi.

ilk ilana Ekler/Diizeltmeler

lIk ilana iligkin tim ekler/diizeltmeler, ilk ilana bir atifta bulunularak zamaninda ve ilk ilania ayni
ortamda yayinlanacaktir.
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Ek 4 — Danismanlik Hizmetlerinin Satin Alinmasi i¢in
Degerlendirme Kriterleri

1. On Yeterlilik

Basvuru Sahipleri, bir UaRI prosedirii kapsaminda bir Danismanlik Hizmetleri Sézlesmesi icin
yeterlilik alabilmek amaciyla, gdrevierin ve risklerin gereklilikleriyle baglantili olarak mali kapasite,
deneyim ve kaynaklar acisindan yeterlilikierini karitlamalidir.

Basvuru Sahiplerinin mali kapasitelerinin dogrulamasi, denetlenmis gelir tablolar ve/veya
bilangolar temel alinarak yapilacak ve en az son g yila ait yillik ciro ve karlihk dikkate alinacaktir.
Yillk ciro, Sézlesme tutarindan alinan tahmini yillik 6demelerin i¢ kati olmaldir; bu oran kisa
vadeli gorevler icin azaltilabilir veya uzun vadeli gérevler icin artirtlabilir. Karlihk, (ortalama olarak)
pozitif bir nakit akigi ve (dolayh olarak) bir kredi siminnin mevcut olmasi ile gésterilebiiir. Bagvuru
isteginin gerekliliklerini yerine getirmeyen Basvuru Sahipleri reddedilecektir.

Yeterli deneyim ve kaynaklarin dogrulanmasi i¢in, asagidaki kriterler ve puanlama sistemi projeyie
ilgili uygun degisikliklerle uygulanmahdir.

Yeterlilik kriterleri Puan Araligh
1. Bagvuru Sahibinin Deneyimi 40 - 60
1.1 Benzer projelerin uygulanmasinda deneyim 25 - 35

Referans projelerin gérevle benzer kabul edilebilmesi igin
gostermesi  gereken temel Szelliklerin agiklamasi.
Uygulanabilir olmas: halinde, CSSG gerekiilikleri i¢in ayr alt
kriterier buraya eklenmelidir.

1.2 Geligmekte olan ve/veya gegis tlkelerindeki/belirli bélgelerdeki 15 - 25
calisma kosullari konusunda deneyim.

2. Basvuru Sahibinin Kabiliyetleri 40 - 60

2.1 Bagvuru Sahibinin mevcut Uzmanh@inin Nitel Degerlendirmesi 25 -35

On yeterlilik istedinde agiklanan proje ekibi profilleri ile ilgili
olarak, basvuru sahibinin erisime sahip oldugu, gorevin icrass
icin muhtemelen disaridan saglanan uzmanlik ile tamamlanan
uzmanhgin kalitesinin degeriendinrmesi. Uygulanabilir olmasi
halinde, CSSG gereklilikleri icin ayri alt kriterler eklenmelidir.

2.2 Basvuru Sahibinin insan Kaynaklan Kapasitesinin Nicel 10-20
Degerlendirmesi
On yeterlilik belgesinde agikianan gerekli uzmanhkla ilgili
olarak, Basvuru Sahiplerinin kendi insan kaynaklannin
degeriendirmesi. Uygulanabilir olmasi halinde, CSSG
gereklilikleri igin ayr alt kriterler eklenmelidir.

3. Basvuru kisa ve proje ile ilgili mi? 5

Toplam On Yeterlilik Puani 100

Alt kriter aciklamalarinin mimkin oldugunca ayrintii ve ac¢ik yapilmast siddetle &nerilir.
Degerlendirme sirasinda, 6n yeterlik belgesinde belirtilenler haricinde diger alt kriterlere izin
verilmez.

Danigmanlik Hizmetlerinin, CSSG riskleri bulunan Yapim isleri veya Tesis Sézlesmelerine yoénelik
proje tasarimi, ihale ve uygulama denetimi hizmetlerine tahsis edilmis olmasi ve herhangi bir
uzman CSSG dantgmaninin géreviendirilmemis olmasi durumunda, adaylardan yukarida belirtilen
gerekliliklere ek olarak ilgili hafifletme tedbirlerini ve koruyucu tedbirleri belirleme ve tasarlama ve
sahadaki uygulamasini izleme beceri ve kapasitelerini kanittamaltarn istenecektir. Bununia birlikte,
CSSG gereklilikleri, dederiendirilen Sotzlesmeyle baglantih CSSG risklerini yansitacak sekilde
dikkatli ve yeterli bir bigimde tasarlanmalidir.
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Bu gibi durumiarda, Bagvuru Sahibinin bu tur ¢SSG deneyimi ve kabiliyetine 1.1, 2.1 ve 2.2 sayili
yeterlilik kriterlerinin %10°u ila %25'i arasinda bir yilizde uygulanacaktir. Yukaridaki yeterlilik
kriterleri ve dizenlemesi, buna uygun olarak uyarlanacaktir.

Sadece toplam puanin %70 veya daha fazlasini alan Basvurular Sézlesme icin yeterlilige sahip
olarak kabul edilecektir. Bununla birlikte, 6n yeterlilik alan Bagvuru Sahiplerinin sayisi Bagvuru
Isteginde belirlenen dnceden tanimianmis bir rakami asarsa, Bagvuru Sahipleri siralamalarina
gore davet edilecektir. Davet edilecek Bagvuru Sahibi sayisi en az bes (5), en fazla sekiz (8)
olacaktir. On yeterlilik alan Basvuru Sahiplerinin sayisi 6énceden tanimlanmig sayinin altinda
kalirsa, i) ihale llaninin kapsamli bir sekilde yayinlanmis olmas: ve ii) 6n yeterlilik kriterlerinin agiri
iddiall olmamasi durumunda, Ihale Siireci daha az sayida adayla devamn edebilir. Aksi takdirde,
ihale Sireci iptal edilmeli ve bunu, daha kapsamii bir gekilde yayinlanmig ve/veya yeterlilik
kriterleri degistiriimis yeni bir ihale Sureci izlemelidir.

Uygulama sirasinda 6nemli CSSG riskleri iceren projeler igin, 6n yeterlilik belgesinde asgari CSSG
puanini {(geneilikle CSSG alt kriterlerinin toplaminin %70’ kargilamayan bagvurularin toplam
puandan bagimsiz olarak reddedilecegi belirtilebilir.

2. Danigsmanlik Tekliflerinin Degerlendirmesi

Teknik degerlendirme, agagidaki kriterlere ve puan sistemine dayanacaktir. Teknik Danismanhk
Tekliflerinin dederlendiriimesinde, DTi’'de belirtilenler disinda herhangi bir ek kriter veya alt kriter
kullaniimayacaktir.

1. Konsept ve metodoloji 35

11 Ihalenin agikligi ve eksiksizligi 5

1.2 Proje hedeflerinin ve Is Taniminin (IT) elestirel analizi 10

13 Onerilen konseptler ve ydntemler [Uygulanabilir olmasi 20
halinde, CSSG gereklilikleri i¢in ayn alt kriterler ekleyin]

2. Onerilen personelin vasiflan  [Uygulanabilir olmasr halinde, 65
CSSG gereklilikleri igin ekip veya minfent ekip dyelerine yonelik
ayn alt kriterler ekleyin]

2.1 Ekip lideri/portfoy ybneticisi 30

22 Projede istindam edilecek diger Temel personel 30

23 Sirket merkezinde bulunan ve ekibi izleyip kontrol edecek ve 5
destek hizmetleri saglayacak personel

Toplam Teknik Puan 100

Yukarida belirtilen alt kriterler ve puan sistemi gosterge niteligindedir. Alt kriter agiklamalarinin
miimkiin oldugunca ayrintili ve agik yapilmasi siddetle dnerilir. Gérevin niteligine bagh olarak,
puan dagilimi yukanda belirtilenden farkls olabilir ve personel teklifi icin 35 ila 65 puan arasinda
degigebilir.

Proje yapisi, yiklenici(ler) tarafindan Yapim Isleri/Tesis Stzlesmelerinin icrasi sirasinda ézel bir
CSSG danigmaninin  géreviendirilmesini  éngérmiiyorsa, uygulama danigmaninin  proje
uygulamasi sirasinda CSSG gerekliliklerinin gereken sekilde ele alindigini ve bunlara uyuldugunu
denetlemesi gerekecektir. On yeterlilik asamasi sirasindaki CSSG gereklilikleri dogruttusunda,
danigmanin konseptinin ve 6nerilen ekibin degerlendirmesi CSSG hususlarini buna gére dikkate
alacaktir.

Bu tiir bir durumda, konsept ve metodoloji (1.3) ve dnerilen ekip (2.) igin ayrilan puanin %10 ila
%25'i arasinda bir yuzdesi CSSG’ye tahsis edilecektir. Danismanin, bu tur CSSG hususlarindan
hangi ekip tyesinin (Uyelerinin) sorumiu oldugunu gostermesi gerekii olacaktir. Yukandaki
degerlendirme kriterleri ve diizenlemesi, buna uygun otarak uyarlanacaktir.
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Uygulama sirasinda énemli CSSG riskleri igeren projeler igin, DTi'de asgari ¢SSG puanimi
(genellikle CSSG alt kriterlerinin toplaminin %70’) karsilamayan teknik Danismanlik Tekliflerinin
Toplam Teknik puandan bagimsiz olarak reddedilecegi belirtilebilir.

Teknik ve mali Tekliflerin degerlendirmesi, Madde 3.4.1’de ayrintih olarak agiklanan sekilde
gergeklestirilecektir. Teknik degerlendirmenin tamamlanmasindan sonra, asgari teknik puana
ulasan Tekliflerin agirlikh teknik puani agagidaki sekilde hesaplanacaktir:

PT =WT * T, burada
PT = teknik Danigsmanhik Teklifinin agirlikh teknik notu (puan),
WT = teknik Damismantik Teklifinin agirhg: (carpan)

T = teknik degerlendirmeye gore teknik not (puan),

ilgili mali Danismanhk Tekliflerinin degerlendirilmesinin ardindan, mali puan hesaplanacaktir:
PF = WF * (Co / C) * 100 puan, burada
PF = mali Damsmanlik Teklifinin agirhkli mali notu (puan),

WF = mali danigmanlik teklifinin agirhg: (carpan)
Co = tim mali Danigmanhk Tekliflerinin en distk degerlendirilmis fiyati
(parasal birimler)

C = mali Danigmanhk Teklifinin degerlendirilmisg fiyati (parasal birimler),

ve son olarak, toplam puan agagidaki sekilde hesaplanacakitir:

P =PF+PTve WT +WF = 1. |

Kalite ve Maliyete Dayalt Segcim (KMDS) yéntemi uyarinca, adirhklar genellikle teknik Danigmanhk
Teklifi icin %80 (WT =.0,8) ve mali Danismanlik Teklifi icin %20 (WF = 0,2) olmalidir; Sabit Butceye
Dayanan Secim (SBDS) ve Kaliteye Dayanan Secim (KDS) yontemleri uyarinca teknik danigmanlik
teklifinin agirhg %100'dir (WT = 1). En Dislik Maliyete Dayanan Secimde (EDMDS), siralama igin
sadece fiyat ilgilidir (WF = 1).
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Ek 5 — ihale Belgelerinin Asgari Igerigi

Bagvuru istedi

Basvuru istekleri, iki Asamali Secimle yapilan ihale Sureglerinde Bagvuru Sahiplerinin On
Yeterliligi icin kullanilacak ve agagidaki asgari icerigi kapsayacaktir:

Q)

3}

3)

)
®)

Ihaleyi yayinlayan PYK, fonlarin kaynag: ve iletisim bilgileri dahil olmak tizere lhale Surecini
yuraten kurum hakkinda genel bilgiler;

&rnegdin katilim sartlari, Basvuru Sahipleri tarafindan sunulacak belgelerin bigimi ve listesi,
aciklama istekleri ve Bagvurularin teslimi icin son tarihler, degerlendirme kriterleri ve yontemi
dahil olmak Gizere On Yeterlilik sOrecinin tamaminin aciklamasi;

Sdzlesme iceriginin kisa agiklamasi
uyguniuk ve degerlendirme kriterlerini yansitan basvuru formlar ve

KiW'nin Taahhiit Beyannamesi.

Danigmanhk Teklifi istedi/ihale Teklifi Daveti

Damismanlhik Teklifi Istegi/ihale Teklifi Daveti, iki Asamall veya Tek Agsamall Segimle yapian ihale
Sureglerinde Yuklenicilerin segilmesi igin kullanilacak ve asagidaki asgari icerigi kapsayacaktir:

m

@

©)

“)

®)

©)

@

Ihaleyi yayinlayan PYK, fonlarin kaynag: ve iletigim bilgileri dahil olmak Gizere Ihale Surecini
yurtten kurum hakkinda genel bilgiler;

ornegin katiim sartlan, Teklif Sahipleri tarafindan sunulacak belgelerin bicimi ve listesi,
aciklama istekieri ve Tekliflerin teslimi icin son tarihler, degerlendirme kriterleri ve yontemi
dahil olmak tzere Teklif slirecinin tamaminin agiklamasi;

Tek Asamall Segim s6z konusu oldugunda uygunluk kriterleri, yeterlilik kriterleri ve yeterlilik
kriterlerinin degerlendirme yontemi.

ornegin proje baglami ve CSSG gereklilikleri, S6zlesmenin beklenen sonugiari, sézlesme
yapan taraflann ilgili sorumluluklart ve Sézlesmenin siiresi dahil olmak tzere ayrintili Is
Tamimifteknik sartname;

taslak Sozlesme;

Belirtilen gereklilikleri yansitan Teknik ve mali Teklifin hazilanmasina ydnelik olan ve
formlar veya gereklilikler

KfWnin Taahhiut Beyannamesi.
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Ek 6 — Basvuru/Teklif Agma Tutanaklarinin ve Degerlendirme
Raporlannin Asgari igerigi

PYK, Esaslarda tanimlanan sekilde, Bagvurularin (On yeterlilik degeriendirme raporu) ve
Tekliflerin (Danmismanhk Teklifi/lhale Teklifi degerlendirme raporu) aciimasina (Bagvuru/Teklif
acilig tutana@i) ve degerlendiriimesine iligkin bir raporu KfW’ye sunacaktir.

Bu raporlar, agagidaki bilgileri icerir:

Basvuru/Teklif Acilis Tutanadi
O] Bagvurunun/Teklifin agiimasindan sorumlu kigilerin adlan (Basvuru/Teklif acilis komitesi);

2) Diger katihmcilann adiar (érnegin Bagvuru Sahiplerinin/Teklif Sahiplerinin temsilcileri);
3) Tekliflerin acilis tarihi, saati ve yeri;
“4) Zarflarin durumu hakkinda beyan:
- zamaninda veya gecikmis teslimat,
. Basvuru/Teklif asillarinin/kopyalarinin sayisi,
- zarf(lar)in diizgin bir gekilde kapatiimis oimast;
(5) Agcilig prosedirinin kisa aciklamasi:

- Hangi zarf agild1? Dig/i¢ zarf? Zarf yeterlilik belgelerini, teknik Teklifi ve/veya mali
Teklifi iceriyor mu?

= Hangi zarflar kapal kaliyor?
- Mali Teklifin agihisi igin: fiyat sayfasina gore fiyat belirtilecektir;
(6) Raporun hazirlanma tarihi ve Bagvuru/Teklif agilis komitesinin tim Gyelerinin imzasi.

Kagitsiz e-satin alma lhale Suregleri igin, Teklif agilisina egdeger kanit saglanacaktir.

On Yeterlilik ve Teklif Dederlendirme Raporlari

PYK, Basvurularin/Tekliflerin degerlendirmesinin tamamlanmasindan sonra,
Basvurulann/Tekliflerin degerlendiriimesi ve karsidastinimasi hakkinda, on yeterlik almis Bagvuru
Sahiplerinin davet edilmesi (DTI/ITD) veya Sézlesmenin Verilmesi icin gerekgeli bir tavsiyeyi de
iceren ayrintilt bir rapor hazirlamalidir. PYK, Sézlesmenin Verilmesi iglemini, Paydas Ulkenin bu
surece dahil olmasi gerekebilecek her turlti deviet kurumu ile koordine etmelidir.

1) Girig
- Proje ve Sézlesme icerigi hakkinda kisa bilgi;

- ilhale Proseduri (6rnegdin UaRi, URI), Tek veya iki Asamali Secim, Bir veya Iki Zarfla
Sunum;

- Mevcut raporda hangi asamanin/zarfin dederlendirildigi (6rnegin On Yeterlilik
degerlendirmesi, teknik Teklif degerlendirmesi, mali Teklif degerlendirmesi, birlesik
degerlendirme);

= Basvurunun/Teklifin degerlendirilmesinden sorumlu kKisilerin adlan (Basvuru/Teklif
degerlendirme komitesinin tGyeleri);

- Bagvuru/Teklif teslim déneminin baglangici ve bitigi, bunlara uygulanan uzatmalar
ve uzatmalarin gerekgesi ve yayinlandigina dair kanitlar dahil;

- ihale ilaninin ve [ki Asamal Segim s6z konusu oldugundan On Yeterlilik sonucu
bildiriminin yayinlanma tarihi ve ortami, veya davetin ilgilenen/Snceden secilmis
Kigiye ne zaman ve nasil teslim edildigi (bir UaRi ve bir URI s6z konusu oldugunda,
yayinlama kaniti ek olarak rapora eklenecektir);

- ihale éncesi toplanti s6z konusu oldudunda: tarih, saat ve yer; katilimcilar ve
toplant: tutanaklar ek olarak rapora ekienecekdtir;
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Basvuru/Teklif teslim dénemi sirasinda Ihale Belgelerine iligkin  yaptlan
agiklamalar/ekler (Bagvuru/Teklif teslim donemi ve degerlendirme agsamasi sirasinda
Basvuru Sahipleri/Teklif Sahiplerine yapilan her turiii aciklama ek olarak rapora
eklenecektir).

2) On incelemenin Sonugclan

Tum Basvuru Sahiplerinin/Teklif Sahiplerinin adian
Bagvuru/Teklif agilig tutanaklan ek otarak rapora eklenecektir);

Bagvurunun/Teklifin 6n kabulde basarisiz olmasi durumunda, nedenieri net bir
sekilde agiklanmalidir

Daha kapsamli degeriendirme igin dikkate alinan Bagvurular/Teklifler.

(3) Bagvuru/Teklif Degerlendirme Sireci

Degerlendirme icin temel (6regin KAMV’nin Esaslar, |hale Belgeleri, Kamu Satin
Alma Duzenlemeleri);

Degerlendirmenin sonugclari (genellikle raporda bir 6zet sunulur ve ayrintilar raporun
eki olarak saglanir)

gecti/kaldi kriterieri: bunlar karsilandi mi, karsilanmadi mi?

puanlama kriterleri: her puanin, degerlendirme kriterlerine ve matrisine gére
gerekgelendirilmesi gereklidir.

4) Sonug

Bir Teklif sunmaya davet edilmesi 6nerilen Basvuru Sahiplerinin listesi (On yeterlilik
degerlendirme raporu) veya hangi Teklif Sahiplerinin teknik olarak uygun bir Teklif
sundugu ve mali degerlendirme igin dikkate alinabilecegi veya hangi Teklif
Sabhiplerinin uygun bir mali teklif sundugu;

DTUITD’ nin gereklilikleri ile biyik digiide uyumlu olan her bir Teklif icin tanimlanan ve
Soéziegmenin Verilmesinden dnce aciklamalar yapilmasina tabi olacak olan hatalarin,
kusuriarin, eksikliklerin veya diger hususlarn listesi;

Hangi Basvuru Sahipleri/Teklif Sahiplerinin hangi nedenlerie reddedildigi;

Nihai siralama; hangi Teklifin ilk sirada yer aldi§ifen diistik degerlendirilmig fiyata
sahip oldugu ve bu sayede Soézlesmenin Verilmesinin teklif edildigi;

Basvuru/Teklif degerlendirme komitesinin tim Gyelerinin imzasi ve uygulanabilir olan
durumlarda Danigsmanin beyani.

KfW’nin, sunulan raportan dederlendirmek icin PYK'dan baska belgeler, 6rnegin Tekliflerin
butinini veya bunlarin 6zetlerini isteme hakki sakhdir.
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Ek 7 — Sozlegmeye iliskin Hitkiimler

Danigmanlik Hizmetleri, Yapim lIsleri, Tesis, Mallar ve Danmigmanhk Disi Hizmetler icin PYK ve
Yiiklenicileri arasinda yapilan sézlegmeler, risklerin sdzlesmenin taraﬂan arasinda adil bir sekilde
dagitildigr uygun hukim ve kosullan icerecek ve agadidaki sézlesmeye iligkin hitkimlere uyacaktir.

1. Sé6zlesme Sablonlan

Kiw, Sézlesmelerin, Yapim igleri ve Tesisler icin FIDIC (Fédération Internationale des Ingénieurs
Conseils - Mugavir Mihendisler Uluslararasi Federasyonu) tarafindan yayinlananlar gibi uluslararasi
dlcekte taninmig ve kabul edilmis Sézlesme sablonlarina dayanmasini siddetle dnermektedir. KfW,
Danigmantik Hizmetleri igin, uluslararast en iyi uygulamalar yansitan Sézlegsme sablonlar
saglamaktadir. Bu Sozlesme turleri, KMW'nin PYK tarafindan kullanidmasi tesvik edilen
standartlagtinimig lhale Belgelerine entegre edilmistir. Bu Sézlesme sgablonlarinin orijinal genel
Sozlegsme kosullan dedismeden kalacaktir. Projeye 6zgl herhangi bir uyarlama, genel Sézlesme
kosullaninda énemli bir tadilat yapiimadan sézlesmelerin 6zel kogullarina dahil edilecektir.

Diger Sézlesme turlerinin kullaniimasi halinde, bunlarda yer alan hikiimler, UaRi kapsaminda verilen
Sézlesmeler ve uygulanabilir oldugu digiide UR| veya bu Esaslardaki Madde 2.1 uyarinca diger
herhangi bir ihale prosediri kapsamindaki Sézlesmeler icin, asadidaki kuraliara uyacaktir.

ihale Belgeleri, bir taslak Sézlegsme gablonunu igerecek veya en azindan ana sézlesme kosullan ve
ticari kosullar (6rnegin 6deme kosullari, gerekli garantiler, gecerli hukuk, varsa fiyat ayarlamasina iligkin
hikimler, kusur sorumluluk stiresi, micbir sebepler) hakkinda bilgi saglayacaktir.

2. Sézlesmeye iliskin Gereklilikler

2.1 Performans Parametreleri

Yapim lgleri, Tesis veya Mallara yénelik Tekliflerinin degeriendirilmesi sirasinda dikkate alinan
performans parametreleri veya &zellikleri (6rnegin verimlilik orani, sarf malzemelerinin maliyeti, ¢tkti
performansi, emisyonlar), Teklif Sahibi tarafindan teklif edilen veya sézlesmenin taraflarimin nihai oiarak
mutabakata vardigi sekilde Sozlegmede yansititacaktir. S6zlegme ayrica, bu tiir parametrelerin zaman
icinde dedismesine ve hedeflere ulagilamamasi durumunda tazminata iligkin hikumlerini de icermelidir.

2.2. Sorumluluk

Sozlesmenin taraflart arasindaki sorumluluga iligkin hiktmler, sorumiulukta herhangi bir bosluk
olusmasini 6nleyecek sekilde diizenlenecektir. Bir sézlesme bir OG'ye verildiginde, OG ortaklan
mustereken ve miteselsilen sorumlu olacaktir.

23 ihfaller

Sozlesme, taraflardan herhangi birisinin sézlesmeye iligkin ihlallerini ele alan, askiya alma ve fesih gibi
hukimleri icerecektir.

24 Odeme Kosullan

Sazlesme, Yukleniciye yapilacak tim 6demeler igin (YUklenicinin bir OG oldugu durumilar dahil) tek bir
banka hesabinin tum aynintilarini asagidaki veya benzer bir formatta icerecektir:

Odemeler, agagidaki hesaba yapilacaktir:

Hesap sahibithesap adi (hesap sahibinden farkiiysa): Banka:

BIC:

Hesap numarast:

Hesap para birmi:

(uygulanabilir olan durumlarda) IBAN:
(Danismanmn hesabimn bulundudu bankann, édeme yapilan para biriminin para birimi bélgesinde yer
almamasi durumunda, muhabir bankanin ilave BIC kodu zoruniudur): Muhabir bankanin BIC kodu.

Odeme kosullari, Sézlegme tart (Danigmanlhik Hizmetleri, Yapim isleri, Tesis, Mallar ve Danismanhk
Digi Hizmetler) icin uygulanabilir olan uluslararasi ticari uygulamalara uygun olmalidir ve etkin
kultandinm prosediirleri icin tasarlanmalidir (6rnegin, 6zellikle Finansman Anlagsmasinda mutabakata
variimig olmasi halinde asgari kullandirm miktarlan; bilhassa OG’ler s6z konusu oldugunda
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6demelerin birden fazla alicisi olmasindan kaginiimast; édemelerin tercihen AVRO veya ABD
Dolan cinsinden yapiimasi). Odeme kosullarinda, miktariar yazi ve rakamlann yanl sira
(uygulanabilir olmasi halinde) ylizde olarak da belirtilecektir.

Mallara iliskin Sézlesmeler, kurulum ve isletime almayi kapsayan sdzlegsmeler haricinde, genellikie
sdzlegsmeye konu Mallar teslim ve (gerekiyorsa) muayene edildiginde tam 6deme yapiimasim
ongorur; bu tur sézlesmeler igin, 6demenin bir kismi avans olarak ve son 6édeme ise Yuklenici
Sozlesme kapsamindaki tim ylkimitliklerine uyduktan sonra yapilabilir.

Yapim Isleri, Tesis ve Danismanhk Disi Hizmetlere iliskin Sézlesmeler ya birim fiyatli sézlegmeler
ya da géturi sézlesmeler olabilir. Genellikle birim fiyath Sézlesmeler, PYK sozlegme igeriginin
tasanmini sagladiginda ve/veya sodzlesme igeriginin niteligi, yiksek &ngériilemeyen riskler
nedeniyle goturti  Gcretlendirmeye uygun olmadiginda (6megdin  bir enerji santralinin
rehabilitasyonu) en uygun soézlesmelerdir. Birim fiyatl Sézlesmeler genellikle ylizde yirmiye (20)
kadar bir avans 6demesini, ilerlemeye bagh olarak duzenli ara 6demeleri ve devralma veya on
kabuluin verilmesi lizerine 6denecek ylizde ona (10) kadar bir son &demeyi icerir. Goturli bedel
cogunlukia Yiiklenicinin teslim edilecek Yapim Iglerinin veya Tesisin tasarimindan sorumiu oldugu
Sozlesmelerde uygulanir (6rnegdin anahtar teslim Soézlesmeler, tasarla-yap-istet Sozlesmeleri).
Odeme kosullan genellikle ya yiizdeye dayanan dizenli taksitleri ya da énceden tanimlanmis
onemli noktalara ulagiimasi kargihginda 6denen taksitleri igerir.

Danismanlik Hizmetlerine iliskin Sézlesmeler gotlri veya zamana dayal Ucretlendirmeyi ya da
her ikisinin bir kombinasyonunu igerebilir. Genellikle fizibilite caligmalan, uzman gériisleri, kisa
vadeli damismaniik, ingaat tasarimi ve ihale Belgelerinin hazirlanmasi, gotiir {icretlendirme icin
en uygun hizmetlerdir. Odeme kosullari genellikle ya yiizdeye dayanan diizenli taksitleri ya da
belge veya hizmetlerin teslimi karsihginda ddenen taksitleri icerir. Uygulama denetimi hizmetleri
ve uzun vadeli teknik yardim veya egitim hizmetleri genelliikle zaman dayali bir temelde
tcretlendirilir. Bu tur Sézlesmelerde, yiizde yirmiye (20) kadar bir avans 6demesi, tercihen ¢ aylik
bir temelde duzenli ara 6demeler ve genellikie yizde bes (5) ile on (10) arasinda degisen,
hizmetlerin kabulii Gizerine 6denecek bir son 6deme 6ngorllr.

25 Garantiler ve Teminatlar

Avans 6demesinin yapiimasi icin, genellikle avans édemesi ile ayni miktarda bir avans édemesi
garantisinin sunulmasi kosulu vardir. Avans édemesi garantisi, Sozlesmelerin ifa edilmemesi
durumunda 6demelerin PYK'ya iade edilmesini saglar. KW, hacme ve iligkili riske baglh olarak, bu
gereklilikten feragat etmeyi kabul edebilir. S6zlesmeler ve tadilatlar, her zaman avans 6demesi
garantisinin tasfiye sekline iliskin aciklamalar icermelidir.

Yapim lIgleri, Mallar, Tesis ve énemli Damigsmanlik Digt Hizmet Sézlesmeleri igin, sézlesmeden
kaynaklanan tim yGkamlaliklerinin Sézlesme déneminin tamami boyunca Yiiklenici tarafindan
gereken sekilde yerine getirilecedini garanti etmek amactyla, belirli bir sektérdeki olagan ticari
uygulamaya uygun bir kesin teminat genellikle gereklidir. Kesin teminat miktan, 6n kabule kadar
sdzlesme degerinin ylizde onuna (10) kadar olabilir ve genellikle baglangigtaki miktarin yarisi
kadar olan bir kisminin stresi, kusur sorumluluk stiresini veya bakim stresini kapsayacak gekilde
uzatilir.

Odeme kosullarinin 6n kabulden sonra ara 6demelerden alikonulan teminat kesintisinin
ddenmesini ongérmesi durumunda, bir teminat_kesintisi glivencesi gereklidir. Teminat kesintisi
glivencesi genellikle kesin teminat miktarinin yarisi kadardir ve Yiklenicilerin 6n kabulden sonra
geri kalan yUkUmlUlUklerini kusur sorumluluk veya bakim slresi boyunca yerine getirmelerini
garanti altina almayi amaglar.

Hem avans &demesi garantisi hem de kesin teminat, glivence altina alinan fiil yerine getirilene dek
gecerli olan soyut teminattar olacaktr. ilk Sézlesmede belirlenen tamamlama tarihinin ertelenmesi
durumunda, PYK'nin Garantérden kesin teminatin ve teminat kesintisi glivencesinin siresinin
uzatiimasim istemesi gerekir. Bu tir talepler yazih olacak ve teminatta belirtiien sona erme
tarihinden &nce iletilecekiir.

Yuklenicilerin, kendi sectikleri muteber bir banka tarafindan verilen garanti veya teminatlar
sunmalarina izin verilecektir. Bununia birlikte, garantérin PYK'nin tlkesi disinda bulunmasi ve
garanti veya teminatin icra edilemez durumda olmasi halinde, garantor, garanti veya teminatin icra
edilebilir olmasini saglamak igin PYK'nin bulundugu Ulkede bir muhabir mali kurulusa sahip
olmahdir. KfW, istisnai durumlarda ve 6nceden onay alindiktan sonra, sigorta sirketlerinden alinan
garanti ve teminatlar kabu! edebilir.
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KfW’nin cesitli garanti ve teminat turlerinin drnekleri igin Ek 8¢ bakimiz. Diger garanti veya teminat
bicimlerinin kulianiimasi, KWW'nin énceden onay vermesini gerektirir.

2.6 Fiyat Ayariamasi

Sézlesme, ya a) Sozlesme fiyatlarinin sabit olacagim, ya da b) Sézlegsmenin ig glicli ve malzemeler gibi
ana maliyet bilegenierindeki degisiklikleri yansitmak amaciyla Sozlesme fiyat ayarlamalar yapilacagini
belirtecektir. Stzlegme, sdzlegmede yer alan tiim kalemler i¢in tanimlanmis bir tarihten (genellikle Teklif
teslim veya Teklif sona erme tarihi) itibaren énceden tanimianmig sayida (genellikle 18 ila 24 arasinda)
ay gectikten sonra uygulanabilecek genel bir fiyat ayarlamasi veya fiyata duyarl kalemler (6rnegin celik,
bakir, aluminyum veya yakit) i¢in satin alma veya faturalama aninda uygulanabilecek endeks temelli bir
fiyat ayarlamasi olasiligin igerebilir.

Formiil, uygulanabilir fiyat endeksleri ve uygulama igin temel tarih, Sézlesmede agikga tamimlanacaktir.
Ayrica Soézlegme, Teklif teslim tarihinin 28 giin éncesinden sonra yapiimalan ve akabinde Stzlesmenin
tamamlanma sliresifteslim tarihi ve/veya Stzlesme bedelini etkilemeleri durumunda, PYK’'nin tilkesindeki
vergi ve harglar dahil olmak lzere yasalar ve yonetmeliklerdeki degisikliklerin Sézlesme Uzerindeki
etkisinin ele alinmasina yénelik uygun hukamier igermelidir.

27 Vergiler, Harglar ve Riisumiar

Sozlesmeler, Yilkienici tarafindan Paydas Ulkede 6denmesi gercken vergi ve kamu harglanmin ele
alinmasina iliskin hikiimler igerecek ve vergi huktmlerini Ihale Belgelerine yansitacaktir. Genel olarak,
bu baglamda yalnizca Sozlegsmeye dogrudan atfedilebilen tanimianabilir yerel vergiler ve kamu harglan
dikkate alinacaktir (6rnegin Sézlesme yoluyla saglanan kazang veya gelir Uzerindeki KDV veya stopaj
vergisi). Sozlesmenin tabi oldugu hukuki duruma bagh olarak, asagidaki genel durumiar gergeklesebilir:

e Yiklenici ve personeli yerel vergilerden ve kamu harglarindan muaf tutulmustur; bu tir durumiarda,
vergi muafiyetini kanitlayan hukuki iglemin bir kopyasi veya en azindan bu igleme verilmig bir referans
Sozlesmeye eklenmelidir,

e Yiklenici ve personeli, S6zlesmeye dogrudan atfedilebilen yerel vergi ve kamu harglarina tabidir ve
PYK ya Yikleniciye karsiigini 6deyecek ya da Yuklenici adina séz konusu vergi ve harclan vergi
makamilarina odeyecektir. Sdzlesme, bu tur durumlarda, vergilerin niteligi ve miktarlan ile Yiklenici
tarafindan faturalandirma proseduriinii ve PYK tarafindan 6deme ydntemini belirtmelidir,

e Yiklenici ve yabanct personeli, S6zlesmeye dogrudan atfedilebilen ve Yiklenici ve personeli
tarafindan karsilanacak olan yerel vergi ve kamu har¢larina tabidir. Bu tir durumlarda, teklif edilen
fiyatlara yerel vergilerin ve kamu harglarimin dahil oldugu kabul edilir; yani yerel vergiler ve kamu
harclarinin genel giderlerin hesaplamasina dahil edilmis oldugu kabul edilecek ve buniar herhangi bir
ayri ddemeye tabi olmayacaktir.

Sozlesme, Stzlegsmenin Verilmesinden sonra yerel vergi yasalarinda yapilan ve Yuklenicinin veya
yabanci personelinin maruz kaldig maliyetler tzerinde bir etkisi olan degisikliklerin ele alinmasina yonelik
bir htkim igerecektir ve maliyetlerdeki bir artis veya azalmanin ddenme yéntemini igermelidir.

Konuya agiklik getirmek acisindan, Sozlesmeye dogrudan atfedilemeyen diger yerel vergilerin (6rnegin
kazang vergisi, kurumlar vergisi, gelir vergisi) yani sira Yiklenicinin ve Paydas Ulkenin digindaki
personelinin vergi yukUmlultkleri genel giderlerin hesaplamasina dahil edilecek ve buniar herhangi bir
ayr Ucretlendirmeye tabi olmayacaktir.

28 Garanti/Kusur Sorumluluk Suresi

Yiiklenicinin garanti veya kusur sorumluluk siresi, uluslararast endustri uygulamalarina goére, genellikle
12 ila 24 ay arasinda tanimlanacaktir. Sozlesme ayrica, YUuklenicinin kendisine atfedilebilecek
nedenlerden dolayi kusurlar belirli bir stireden sonra gidermemesine iligkin hikiimieri de igermelidir.

29 Gecikme Tazminatt

Yapim Iglerinin tamamlanmasina/Mallarin veya hizmetlerin teslimine iligkin stire, genellikle sézlegsmeye
iliskin bir zaman gizelgesi seklinde belirlenecektir. Danismanhk Hizmetlerinin ve Mallarin teslimi ile Yapim
Islerinin tamamlanmasindaki gecikmelerin veya Mallarin, Yapim Iglerinin ve Danigmantik Digt Hizmetlerin
performans gerekliliklerini kargslamamasinin PYK igin ilave maliyetlere veya gelir veya diger faydalarin
kaybina neden olacagl durumlarda, Sézlesmeye gecikme tazminatina yénelik hilkimier veya benzer;
hukOmler dahil edilecektir. Gecikme tazminatinin miktari, genellikle belifli bir miktar veya bir zamai
birimine gore belirlenen bir paydir (6regin, her hafta icin bir para miktan veya Sézlegsme bedelinif]
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yluzdesi) ve bir tavan uygulanir (genellikle Sozlegsme bedelinin yiizde bes ila 10'u).

Istisnai hallerde, erken tamamlama veya teslimatin PYK'nin cikarina olacag zamanlarda, Yapim
islerinin Sézlesmede belirlenen stirelerden 6nce tamamilanmasi veya Mallarin bu siirelerden énce
teslim edilmesi icin Yiiklenicilere denecek bir prime yonelik hitkiimler de konulabilir.

210 Sigorta

Sozlegmeler, Yikleniciler tarafindan saglanacak sigortalann turlerini ve kosullarini igerecektir.
Normal olarak Yapim lsleri, Tesis ve karmasik Mal sézlesmeleri, herhangi bir kiginin ve Yuklenici
personelinin zarar veya kayba ugramasi ve yaralanmasi ve mallann zarar gérmesi durumunda
ikamesini saglamak igin ‘tim rizikolar kapsayan’ turde bir sigorta poligesini icerecektir.

Mallara iligkin nakliye sigortasi, “tum riskleri kapsama” esasina gére Mallarin CIP fiyatinin en az
%110°u (yliz on) oraninda olacak ve savas riskleri ve grev klozlarini icerecektir.

Danismanlik Hizmetlerine iliskin Sozlesmeler, mesleki ve kigisel sorumiuluklar icin sigorta
teminatini kapsamall ve uygunsa, s6z konusu ekipmantar veya araclar icin PYK tarafindan 6deme
yapilmig olmasi ve bunlarin damigman tarafindan kullaniimasi halinde, Sézlesme baglaminda
ekipmanlar icin kayip veya hasar sigortasini veya araclar icin motorlu tasit Ggiincli sahis
sorumluiuk sigortasini icermelidir.

Yabanci para birimleri cinsinden yapilan Sézlesmeler s6z konusu oldugunda, sigorta kurumu
tarafindan yapilmasi gereken &demeler, KW ile istisare edildikten sonra PYK tarafindan
saglanacak bir hesaba Sézlesmeyle ayni para birimi veya serbestce dénustirilebilir bir para birimi
cinsinden yapilacaktir.

211 Micbir Sebepler

Sozlegme, taraflanin sézlesmeden kaynaklanan yiikiimlitiiklerini ifa etmelerini 6nleyen engelleyen
muicbir sebep olaylarina yonelik hiikimler igerecektir. Bu tur olaylar, dogal afetler, savag veya
kamu dizeninin bozulmasi gibi Sézlesme taraflarindan herhangi birisinin kontrolii disinda olan
olaylardir. Hilkiimler, sézlesmeye iliskin zaman cizelgesinin gereken sekilde uyarlanmasina,
zararlan 6nlemek veya azaltmak igin bir Yuklenici tarafindan olaganusti tedbirler alinmasina, bu
tur tedbirler igin Yikleniciye 6deme yapiimasina ve miicbir sebeplerin devam etmesi halinde
Yiklenicinin tazmin edilme yéntemi dahil olmak Uzere bir fesih maddesine yénelik kosullar
icerecektir.

212 Gegerli Hukuk, ihtilaflarin Co6zimi ve Tahkim

Gegerli hukukun yani sira ihtitaflarin ¢éziimiine ve tahkime yénelik prosedur, PYK ile Yiklenici
arasindaki Sézlegmede belirlenecektir. Hukumler, taraflar arasindaki ihtilaflarin ilk secenek olarak
dostane bir sekilde ¢éztilmesini dngormelidir. Tahkim yeri, PYK ve Y iklenici arasinda mutabakatia
belirlenecektir.

Karmasik altyapi projelerinde, tahkim prosediriine yénelik kurallarin yant sira bir veya daha fazla
ihtilaf hakeminin atanmas: da éngériilmelidir. Ihtilaflarin ¢6zima icin son ve nihai asama, tercihen
Uluslararasi Ticaret Odasina (ICC) basvuru yoluyla uluslararas: ticari tahkim olmahdir. Bunun
yerine veya ihtilaf kararlarina ek olarak, dzellikle Sézlesme degeri disuk olan Sézlesmeler igin bir
arabuluculuk prosediirti de dikkate alinabilir.

KfW hakem olarak atanmayacak veya bir hakem atamas) istenmeyecektir.

213 Sonuglarin Kullanimi

Yuklenici, PYK ve KfW'ye ve gerekirse fonlann saglayicisina (6rnedin Alman Hikuimeti veya
Avrupa Birligi), proje ile ilgili raporiar ve belgeler dahil olmak {izere projenin sonuglarini tercihen
Ucretsiz olarak kullanma, paylagsma, yayinlama, cogaltma ve alintilama hakk! verecektir.

214 iletisim ve Gériniirlik

Yuklenicinin, Sézlesmeye iligkin fonlarin saglayicisini (8rnegdin Alman Hukimeti veya Avrupa
Birligi) ilgili kurumun gerekliliklerine gére belitmesi gerekecektir®'. Bu, Sézlesmenin niteligine bagh
olarak, fonlarinin saglayicisinin belgelerde, tanitim materyallerinde veya raporlarda

31

Istek uzerine daha fazla ayninti saglanabilir
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belirtiimesinin yani sira séz konusu fonlaria satin alinan araclar, ana ekipmanlar ve ana
malzemeler (zerine bir logo konulmasini ve fonlarin saglayicisinin gegici santiye teshir
panolarinda belirtiimesini veya kalici teshir panolarinda bir tegekkiir edilmesini icerebilir.

Ihale sitireci sonucunda belirlenen sozlesme taraflan, KfwWye asagidaki bilgileri internet sitesinde
yilik bir temelde yayinlama hakk: verecektir: gegerli veri koruma yasalarina uygun olarak
Sdzlesmenin/Projenin bashd, Sézlesmenin/Projenin niteligi ve amaci, Yiklenicinin adi ve bélgesi
ve Sézlesmenin/Projenin miktari.

215 Taahhiit Beyannamesi

Ek 1 uyannca Yiklenici tarafindan usuliine uygun olarak imzalanmis bir Taahhiit Beyannamesi®2,
Soézlesmenin ayriimaz bir parcasi olarak Sézlesmeye eklenecektir.

32 Tahmini Sozlesme tutan 20.000 AVRO'nun (yirmi bin Avro) altindaki inale Prosedirleri igin, Taahht Bey inin bir versiyonu kulianabiir,
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Ek 8 — Garanti ve Teminat Sablonlarn

Ek 8.1 - Avans Odemesi Garantisi

Lehtar: [PYK’nin adini ve adresini girin]
Verilig Tarihi: [tarihi ginin]
AVANS ODEMESi GARANTISI No.: [garanti referans numarasini girin]

Garantor: [antette befirtilmiyorsa, diizenlendigi yerin adini ve adresini girin]

[Yiiklenicinin adini ve adresini girin, bir ortak girigim olmasi durumunda ortak ginigimin adi ve adresi
olmalidir] adli Yiklenicinin (buradan itibaren “Yiklenici” olarak anilacaktir), Lehtar ile [S6zlesmenin
amacint ve sézlesme igeriginin kisa bir agiklamasini girin] yerine getirilmesi icin [S6zlesme tarihini
girin] tarihli ve [Sézlegsmenin referans numarasiu girin] Sayili Sozlegsmeyi (buradan itibaren
“Sozlegme” olarak anilacaktir) akdettigini 6grenmis bulunmaktayiz. Ayrica, Sézlegsme kosullarina
gore, bir avans 6demesi garantisi karsiliginda Sézlesme fiyatinin ylizde [ylizde oranini rakam ve
yaziyla girin] kadarini temsil eden [miktar ve para birimini rakam ve yaziyla girinf°® tutarinda bir
avans 6demesi yapilacagini anliyoruz.

Bizler, Garantor olarak, tum itiraz ve savunmalardan feragat ederek, Lehtar'in, talep yazisinda
veya talep yazisina eslik eden veya talebi tanimlayan ayri imzali bir belgede yer alan, Yiiklenicinin
Soziesme kapsamindaki yukamialaguni (yukamitltklerini) ihlal ettigini belirten Lehtar beyani ile
desteklenen ilk talebinin tarafimizca alinmasi (izerine, toplamda [garanti meblagimni ve para birimini
yaziyla ve rakamla girinf meblagint gegmeyen herhangi bir tutari veya tutarlari, Lehtar'in talebi
veya talepte belirtilen tutan kanittamasina veya bunlar icin gerekge gostermesine gerek
kalmaksizin Lehtar'a 6édemeyi igsbu belge ile gayrikabili ricu olarak ve mistakilen taahhit ederiz.

Avans 6demesi garantisi, avans &demesi Yiiklenicinin hesabina geger gegmez tam olarak
yurarliige girecektir. Bilhassa banka tcretieri nedeniyle yukarida belirtilen meblagdan yapilacak
kuicuk kesintilerin, yururliige girme {izerinde higbir etkisi olmayacaktir.

Bu garanti kapsamindaki herhangi bir talep halinde, 6deme [Lehtar'in adini ve Lehtarn ilkesini
girin] hesabina [Lehfar'in 6demelerin yapilacadi hesabini girin] yapilacaktir.

Bu garanti, ifa edilen 6demelere gére orantili bir sekilde otomatik olarak azaltilacak ve en geg
[sona enme tarihini girin] tarihinde sona erecektir.

Herhangi bir 8deme talebi, s6z konusu tarihte veya s6z konusu tarihten énce mektup veya sifreli
telekominikasyon yoluyla bu ofiste tarafimizca alinmahidir.

Bu garantiyi, suresinin dolmasi tizerine veya bu belge kapsaminda talep edilecek toplam meblagin
odenmesinden sonra tarafimiza iade edeceginiz anlasiimaktadir.

[Garanti kurallanna iligkin tercih edilen segenek olarak su ifadeyi ekleyin: Bu garanti, ICC Yayin
No. 758, Talep Garantilerine iligkin Birornek Kurallar (URDG) 2010 Revizyonuna tabidir; isbu belge
ile Madde 15(a) kapsamindaki destekleyici beyan harig tutulmustur.]

[Dizenleyen bankanin tercih edilen segenedi eklememesi durumunda, gsu ifadeyi ekleyin: Bu
garanti [garantiyi diizenleyen banka subesinin fiziksel olarak bulundugu yetki alaninin Ufkesini
girin] yasalarina tabidir.

Yer, tarih Garantorin yetkili imzasi (imzalari)

Not: Italik yazimis tiim metinler (dipnotiar dahil), bu formun hazianmasi sirasinda kullanimak
igindir ve nihai versiyondan silinmelidir.

33 Bu garanti, sadece Sézlesme para birimi cinsinden veriimelidir.
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Ek 8.2 - Kesin Teminat

Lehtar: [PYK’nin adini ve adresini girin]
Verilig Tarihi: [tarihi girin]
KESIN TEMINAT No.: [teminat referans numarasini girin}

Garantér: [antette belirtilmiyorsa, diizenlendigi yerin adin; ve adresini girin]

[Yiiklenicinin adini ve adresini girin, bir ortak girigim olmas! durumunda ortak girigimin adi ve adresi
olmalidir] adl Yiiklenicinin (buradan itibaren “Yiklenici” olarak anilacaktir), Lehtar ile [S6zlesmenin
amacini ve sdzlesme igeriginin kisa bir agiklamasini girin] yerine getirilmesi igin [S&zlesme tarihini
girin] tarihli ve [Sézlesmenin referans numarasim girin] Sayill Soézlesmeyi (buradan itibaren
“Sézlesme” olarak anilacaktir) akdettigini 6grenmis bulunmaktayiz. Ayrica, Stzlegsme kosullarina
gére, Sézlesme bedelinin yizde [yizde oranini rakam ve yaziyla girinf* kadar bir kesin teminat
gerekli oldugunu anliyoruz.

Bizler, Garantér olarak, tiim itiraz ve savunmalardan feragat ederek, Lehtarin, talep yazisinda
veya talep yazisina eslik eden veya talebi tanimlayan ayri imzal bir belgede yer alan, Yiiklenicinin
Sozlesme kapsamindaki yukumlaligunt (yakamiuldklerini) ihlal ettigini belirten Lehtar beyani ile
desteklenen ilk talebinin tarafimizca alinmasi Uzerine, toplamda [teminat meblagini ve para
birimini yaziyla ve rakamla girin] meblagini gegmeyen herhangi bir tutan veya tutarlari, Lehtar'in
talebi veya talepte belirtilen tutari kanitiamasina veya buniar icin gerekge goéstermesine gerek
kalmaksizin Lehtar'a édemeyi igbu belge ile gayrikabili ricu olarak ve mustakilen taahhiit ederiz.

Bu garanti kapsamindaki herhangi bir talep halinde, 6deme [Lehtarin admni ve Lehtarin iilkesini
girin] hesabina [Lehtar'in 6demelerin yapilacagi hesabin girinf yapilacaktir,

Bu teminat, en geg [sona erme tarihini girinP°® tarihinde sona erecekitir. Bu tarihe kadar, tim 6deme
taleplerini mektup veya sifreli telekomunikasyon yoluyla almig olmamiz gereklidir.

Bu garantiyi, stiresinin dolmasi izerine veya bu belge kapsaminda talep edilecek toplam meblagin
odenmesinden sonra tarafimiza iade edeceginiz anlagiimaktadir.

[Garanti kurallarina iliskin tercih edilen segenek olarak su ifadeyi ekleyin: Bu garanti, ICC Yayin
No. 758, Talep Garantilerine iligkin Birornek Kurallar (URDG) 2010 Revizyonuna tabidir; igbu belge
ile Madde 15(a) kapsamindaki destekleyici beyan hari¢ tutulmustur./

[Diizenleyen bankanin tercih edilen segenedi eklememesi durumunda, su ifadeyi ekleyin: Bu
garanti [Garantiyi diizenleyen banka subesinin fiziksel olarak bulundugu yetki alammn llkesini
girin] yasalarina tabidir.

Yer, tarih Garantoriin yetkili imzasi (imzalart)

Not: Italik yazilrmg tiim metinfer (dipnotiar dahil), bu formun hazirfanmasi sirasinda kullaniimak
i¢indir ve nihai versiyondan silinmelidir

34
35

Bu teminat, sadece Sézlesme para birimi cinsinden verilmelidir.

Bu teminat, Sézlesmede belirlenen tamamiama tarihinden itibaren en az 28 takvim guni boyunca gegerli olacaktir (garanti yUkUmililUkleri dahil).
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Ek 8.3 - Teminat Kesintisi Giivencesi3®

Lehtar: [PYK’nin adini ve adresini girin]
Verilig Tarihi: [tarihi girin]
TEMINAT KESINTiSi GUVENCESI No.: [garanti referans numarasi girin]

Garantor: (antette belirtilmiyorsa, diizenlendigi yerin adin ve adresini girin]

[Yiiklenicinin adint ve adresini girin, bir ortak girigim olmasr durumunda ortak girisimin ad ve adresi
olmalidir] adl Yuklenicinin (buradan itibaren “Yuklenici” olarak anilacaktir), Lehtar ile [S6zlesmenin
amacin ve sézlegme igeriginin kisa bir agtklamasim girin] yerine getiriimesi icin [S6zlesme tarihini
girin] tarihli ve [Sdzlesmenin referans numarasini girin] Sayih Sézlesmeyi (buradan itibaren
“Sozlesme” olarak anilacaktir) akdettigini 6grenmis bulunmaktayiz.

Ayrica, Sozlesme Kosullarina gore, Lehtarin Sézlegsmede belilenen sinira kadar kesintiler
yaptigini (“Teminat Kesintisi”) ve Stzlesme kapsaminda devir alma belgesi diizenlendiginde ve
Teminat Kesintisinin birinci yarisi 6deme igin onaylandiginda, bir Teminat Kesintisi glivencesine
karsiik [Teminat Kesintisi meblaginin ikinci yarisim ve para birimini veya devir alma belgesi
diizenlendiginde Kesin Teminat kapsaminda garanti edilen meblagin Teminat Kesintisinin
yanisindan az olmasi durumunda, Teminat Kesintisinin yaris: ile Kesin Teminat kapsaminda
garanti edilen meblag arasindaki fark: rakam ve yaziyla ginin] tutarinda bir 6deme yapilacagint
anliyoruz.

Bizler, Garantdr olarak, tim itiraz ve savunmalardan feragat ederek, Lehtar'in, talep yazisinda
veya talep yazisina eslik eden veya talebi tammlayan ayri imzal bir belgede yer alan, Yiiklenicinin
Stzlesme kapsamindaki yikumliliganu (yukumltliklerini) ihlal ettigini beliten Lehtar beyani ile
desteklenen ilk talebinin tarafimizca alinmasi (zerine, toplamda [teminat meblagini ve para
birimini yaztyla ve rakamia girinF” mebladini gegmeyen herhangi bir tutari veya tutariar, Lehtar'n
talebi veya talepte belirtilen tutan kanittamasina veya bunlar icin gerekge gostermesine gerek
kalmaksizin Lehtara 6demeyi igbu belge ile gayrikabili riicu olarak ve mistakiien taahhiit ederiz.

Teminat kesintisi giivencesi, Teminat Kesintisinin ikinci yaris Yiiklenicinin hesabina gecer gegmez
tam olarak yururltige girecektir. Bilhassa banka lcretleri nedeniyle yukarida belirtilen meblagdan
yapilacak kiiglk kesintilerin, yiiririiige girme lizerinde higbir etkisi olmayacaktir.

Bu teminat kapsamindaki herhangi bir talep halinde, 6deme [Lehtarin adini ve Lehtar'in iilkesini
girin] hesabina [6demelerin yapilacagi hesabini girin] yapttacaktrr.

Bu teminat, en geg [sona erme tarihini ginn}*® tarihinde sona erecektir.

Bu tarihe kadar, tim 6deme taleplerini mektup veya sifreli telekominikasyon yoluyla almig
olmamiz gereklidir.

Bu garantiyi, stiresinin dolmas: Gizerine veya bu belge kapsaminda talep edilecek toplam meblagin
8denmesinden sonra tarafimiza iade edeceginiz anlagiimaktadir.

[Garanti kurallarina iligkin tercih edilen secenek olarak su ifadeyi ekleyin: Bu garanti, ICC Yayin
No. 758, Talep Garantilerine iligkin Birérnek Kurallar (URDG) 2010 Revizyonuna tabidir; igbu belge
ile Madde 15(a) kapsamindaki destekleyici beyan hari¢ tututmustur./

37 Garantér, Teminat Kesintisinin ikinci yarisini veya devir aima belgesi dizenlendiginde Kesin Teminat kapsaminda garanti edilen meblagin Teminat Kesintisinin
olmasi durumunda, Teminat Kesintisinin yarisi ite Kesin Teminat kapsaminda garanti edilen meblag arasindaki fark temsil eden bir meblagi, sadece Stzlesme pa
cinsinden girecektir.

B Kesin teminatta beli 6; agikianan tarihinden yirmi sekiz gon sonraki tarihi temsit eden ayni sona erme tarihini girin. Lehtar, Stzlef
tamamianmasi amaciyla bu tarihin uzatiimasi halinde, Lehtar'in bu i [ i dikkat etmelidir. Bu tir talepler§
garantide belirtiten sona erme farihinde dnce iletiimelidir. Lehtar, igbu garantiyi hazirtarken, sondan bir énceki paragrafin sonuna agadidaki metni eklemeyi degerld
“Garantor, Lehtar'i bu tir bir sire uzatimina iligkin yazil talebine kargtiik olarak, isbu garantinin [altr ay:] [bir yii] gegmeyen bir sire igin bir defaya mahsus uzatil
stz konusu talep, garantinin sonra ermesinden énce Garantére sunulmalidir.”
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[Diizenleyen bankanin tercih edilen segenegi eklememesi durumunda, su ifadeyi ekleyin: Bu
garanti-[Garantiyi dizenleyen banka subesinin fiziksel olarak bulundudgu yetki alaninin dlkesini
girin] yasalarina tabidir.

Yer, tarih Garantoriin yetkili imzasi (imzalar)

Not: Italik yaziirmig tim metinler (dipnotlar dahif), bu formun hazirfanmasi sirasinda kullaniimak
icindir ve nihai versiyondan silinmeiidir.
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is Tanimi

EK-1
BiRIM FiYATLI SOZLESMELER ICIN

EGITIM BINALARININ INSAAT TASARIMI iCIN DANISMANLIK
HiZMETLERI

1. GIRIS VE GECMIS

Tiirkiye Cumhuriyeti, Milli Egitim Bakanlig: (MEB) Ingaat ve Emlak Genel Midiirltgii
vasitasiyla, “Depremden Etkilenen Boélgelerde Giivenli Okullar Projesi”nin maliyetlerini
karsilamak amaciyla Alman Kalkinma Bankasidan (KfW) 160.000.000 Avro kredi ve
1.000.000 Avro hibe almugtir.

Milli Egitim Bakanligy, kredinin bir kismini ve 1 milyon avroluk hibeyi danigmanlik hizmetleri
sozlesmesiyle ilgili demeler igin kullanmay1 amaglamaktadir. Bu hizmet alimi kapsaminda,
Adana, Gaziantep, Izmir, Kahramanmaras ve Sanhurfa illerinde bulunan toplam 32 egitim
binasmin yeniden inga tasarimi ve ingaat denetiminin yapilmast planlanmaktadir. Hizmetler iki
agamadan olugacaktir: tasarim galigmalart ve ingaat denetimi.

2. PROJE HEDEFLERI

Proje kapsaminda, 3 yilhk bir sire igerisinde 32 efitim binasimun yeniden insa edilmesi
amaclanmaktadir.

Proje sayesinde, standartlara uygun olarak daha giivenli egitim binalarinin inga edilmesi, dogal
afetlerden kaynaklanan yeni risklerin ortaya ¢tkmasini engelleyecek ve egitim binalarinda uzun
vadeli deprem riskinin azaltilmasi amacina hizmet edecektir.

Modern ve depreme dayanikli olarak yeniden insa edilen ve yenilenen tesisler, 6grencilerin
ogrenme becerileri iizerinde olumlu bir etkiye sahip olan daha iyi bir 63renme ortamina da
katkida bulunacaktir. Yeniden insa tedbirleri, pratik olarak uygulanan gevreci ve sifir atikli
bina tedbirleri de dahil olmak iizere iyilestirilmis enerji verimliligi ile tamamlanacaktir,
boylece gaz, elektrik ve su tiiketiminde tasarruf saglanarak okullarn karbon ayak izi
azaltilacaktir. Yenilenecek egitim binalar barnak, yangin, igyeri giivenligi, engelhler 1(;111
erigim ve benzeri konulardaki gegerh tum ulusal yasa ve yonetmehklerm gerl




binasi tasarim standartlarinm bir pargas olarak, egitim binalarmin tasariminda herhangi bir
cinsiyet ayrimeilig1 olmamasi dikkate almacaktir,

3. HIZMETLERIN KAPSAMI

Damigmanin (i) 32 egitim tesisinin ayrintili tasarimlarim Tiirk standartlarma ve uluslararas
standartlara uygun olarak gerceklestirmesi ve birimlerin teknik gerekliliklerini ve ozel
islevlerinin yani sira Ek 1°de listelenen okullar igin saha i¢i ve saha disi altyap: ve iksa
galismalari ile birlikte tiim mimari, yapisal, mekanik, elektrik ve peyzaj tasarimlan igin Ilgili
Makam|larmn gerekliliklerinin karsilamasi, (ii) inaat islerine iliskin teknik sartnameleri, Metraj
Cetvellerini (MC’ler), sahaya 6zgii CSYP’leri ve ihale belgelerini hazirlamas gerekecektir.

4. DANISMANLARIN GOREVLERININ ACIKLAMASI

41  OKUL TASARIMI (TiP PROJE & SAHAYA OZEL PROJE)

Danigmanlar, bu agama sirasinda, kamu binalarinin mimari, yapisal, elektrik, mekanik, altyap,
iksa ve peyzajmin hazirlanmasinda deneyimli bir tasarim grubunun olusturulmasindan
sorumludur. Bu nedenle Damigmanlar, tekliflerindeki her bir personelin gorevlendirilmesi
planlanan gorevleri belirterek, tasarimlarin ve belgelerin hazirlanmasinda gérevlendirilecek
personeli ayri ayri belirteceklerdir.

Damgmanlar, islere iliskin gerekli tiim hesaplamalar, ¢izimler ve sartnameler dahil olmak {izere
binalarin tiim mimari ve mithendislik tasarimlarmi (yapisal, mekanik, elektrik, yangmn
glivenligi, altyap: baglantilar, iksa, peyzaj, vb.) hazirlayacak ve tamamlayacak ve onay igin
Isverene sunacaktur.

Tasarim galigmalariyla ilgili asagidaki hususlar, Danigman tarafindan degerlendirilecek ve
dikkate alimacaktir:

* Danigsman, meveut saha kosullarini dikkate alarak kamu binalart igin azami insaat
alanlarini karsilamak amaciyla sahaya 6zel yeni ingaat tasarimlan ve gizimleri
saglayacaktir. Danisman, egitim binalart arasindaki okullar i¢in sahada uygulanabilir
Bakanlik tip projelerini kullanacaktur. (Tip projelerin mimari ¢izimleri Danisman Sirket
ile paylasilacakir).

¢ Her bir kamu binasi bahgesi Kampiis olarak kabul edilecektir ve Danisman, sahanin
tamaminn  verimli  kullamlmasini saglamak igin, yeniden insa tasarimlarmnm
hazirlanmasi  sirasinda  kamplisin - genel degerlendirmesinden sorumludur. Bu
¢alismalar sirasinda, yikilmayacak olan mevcut binalar ile yeniden insa edilecek
binalarm ortak kullanimi dikkate almacaktir (eski binalara bitisik ilave binalar insa
edilmesi, bunlarin arasinda baglantilar olusturulmasi, vb.)



e Her bir kamu binasmin gereksinimleri i¢in plan ¢aliymalari yaptimalidir ve buna uygun
olarak bu ihtiyaglara iligkin bir rapor Asama I’deki tasarim galismalarindan nce
Isverene sunulmalidir. Bu caligmalarda, her bir binanin ihtiyaglari belirlemek icin kamu
binalarinin ilgili yonetim personeli ziyaret edilecektir. (Varsa) meveut bloklar ile
yeniden insa edilecek binalar arasimdaki baglantilar ve iligkiler incelenmelidir. Yerel
makamlarin, ozellikle belediyelerin gereklilikleri dikkate alinacaktir. Yeniden inga
edilecek tesislere yonelik olarak, spor merkezi/salonu, konferans salonu, vb. igin
fizibilite ¢aligmalari yapilabilir.

o Yapisal tasarimlar, Mart 2018’de Resmi Gazete’de yaymlanan “Tiirkiye Bina Deprem
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Yonetmeligi”“ne uygun olarak ekonomik goziimler saglayacaktur.

¢ Peyzaj planlamasi, oyun alanlarini, dinlence yerlerini kapsayan en verimli diizenleme
seklinde tasarlanmalidir. Buna ek olarak, yerlesim plani yardimex sistemler igin uygun
tasarimlara sahip olacaktir. Ayrica, saha galismalar igin, drenaj ve uygun aydmnlatma
sistemleri dikkate alinarak aydinlatma kirliligini onlenecektir. ‘

¢ Mekanik tasarimlar, ekonomik ve enetji ve su tasarruflu sistemleri igerecek ve diger
ilgili sehir altyap sistemleri ile uygun baglantilara sahip olacaktur.

o Elektrik tasarimlari, binalarm yapisal sistemi iizerindeki olasi olumsuz etkileri en aza
indirmek amaciyla, beton islerinin i¢inde iyi diizenlenmig tesisatlara sahip uygun
sistemleri kapsayacaktir.

e Veri kablolari, projektor baglantilar1 ve yangin alarmlar1 gibi zayif akim tesisatlar
dikkate alinacak ve UPS kablolamast da saglanacaktir.

o Multimedya panolari, derslikler i¢in bagimsiz hoparlorler, bilgisayarlar i§in ana UPS
gibi ekipmanlarin teminine yonelik gerekli ¢alismalar, kamu binalarmn islevine ve
efitim amaclarma uygun olarak tasarimlara ve sartnamelere entegre edilecektir.

e Tasarim ve gartnameler, dahili geligkiler icermemelidir.

o Imalat agisindan yapisal olmayan elemanlar ve tesisatlara iliskin ayrintih ¢izimler
tasarimlarda dikkate almmahdir.

o Saflik ve giivenlik konularina, yangm giivenligi gerekliliklerine, engelliler i¢in
erisilebilirlige, trafik diizenlemelerine, sifir atiga yonelik altyaprya ve cevresel
hususlara 6zellikle dikkat edilmelidir. Binalarda kullamlacak malzemelerde, geri
doniistiirtilmig igerige sahip veya geri dontistiiriilebilir olan, cevreye zarar vermeyen,
ekonomik ve uzun omiirlii malzemeler tercih edilmelidir.

Tasarimlarin ve ilgili belgelerin hazirlanmast ve tamamlanmasindaki herhangi bir gecikme
ingaat isleri icin planlanan baglama tarihini ve ingaat siiresini dogrudan etkileyeceginden,
Danigmanlar, tiim tasarimlar1 ve belgeleri, herhangi bir gecikmeye yol agmamak i¢in 6ngoriilen
siireler boyunca gerekli 6zen ve titizligi gostererek hazirlayacaktir. Ayrica bu tasarimlar,
Tesislerin kullanim amacini giivenceye almak icin Ilgili Makamlarin talepleri dikkate alinarak
hazirlanacaktir.



4111 Veri Toplama Asamasi

Danigmanlar, tasarim ¢aligmalarinin baglamasindan 6nce, gerekli analiz ve degerlendirmeleri
yapmak igin mevcut girdileri toplamaktan ve belge ve bilgilerle birlikte santiyeleri
incelemekten sorumlu olacaktr.

Danismanin ingaat alanlarini incelemesi ve gerekli analizleri, degerlendirmeleri ve tasarim
gerceklestirmek amaciyla gerekli girdileri ve kadastro belgelerini [tapu, yerlesim planlari,
kadastro Ozeti, insaat ruhsatleri, yapi Kkullanma izinleri, planlar, etiit] toplamast
beklenmektedir. Buna ek olarak damsmanlar, Tesislerin kullanim amacim giivenceye almak
icin tasarimlari ilgili kurumlarin gerekliliklerini ve ihtiyaglarini dikkate alarak hazirlayacaktir.

Danigman, veri toplama asamasinda kadastro kayitlarii meveut yerlesim plantyla eslestirecek
ve karsilagtiracak ve (eger) tespit edilen herhangi bir fark gergekten bir farklilik olugturuyorsa,
alternatif ¢oziimler dahil olmak tizere Isverene rapor edilecektir. Hethangi bir kamu binasmin
analiz ve degerlendirmelerinin kadastro ve belediyeyle ilgili sorunlar veya diger sorunlar
nedeniyle Ilgili Makamlarin yukanda belirtilen gerekliliklerini kargilamadigi anlagilirsa,
Isveren, danigsmanlar tarafindan gosterilen ¢abalar1 dikkate alarak, 32 egitim tesisinin kesin
projesine ulagmak i¢in kamu binalarim yenisiyle degistirme hakkima sahiptir. Jeoteknik
¢aligmalarin yapilmadig: yerlerde, saha jeoteknik ¢alismalari Damisman tarafindan gereken
sekilde baslatilacaktir. Damigman, 26 egitim binasinin ve eklentilerinin nihai ¢izimlerini
tasarim agamasinin sonunda sunacaktir.

Danigman, ihtiyag duyulan jeoteknik isler icin gerekli tiim ¢alismalarin herhangi ilave bir
ddeme olmaksizin tamamlanmasindan sorumlu olacaktir, Damisman, saha etiitleri, zemin
testleri, laboratuvar testleri yoluyla yeni bir jeoteknik aragtirma gerceklestirecek ve (insa
edilecek kamu binalarina yonelik) yeni jeoteknik raporunu, Tiirkiye’deki mevcut sartname ve
yonetmeliklere uyarak Cevre ve Sehircilik Bakanligmin format ve igerigiyle hazirlayacak ve
hazirlanan raporlar Jeoteknik Miihendisleri Odasi tarafindan onaylanacaktir.

Danismanlar, saha etiitleri, zemin testleri ve laboratuvar testlerinden 6nce Isvereni onceden
bilgilendirir ve yeni sondaj deliklerinin yerleri konusunda Isverenin onaymi alir. Danisman,
baglantihi etkilerden kagmmak igin, yukaridaki saha etiitleri ile ilgili tim faaliyetlerin en iyi
cevresel uygulamalara gbre gerceklestiriimesini saglayacaktir.

4112 Tip Projeler icin Sahada Uygulama ve Planlama

Danismanlar, Tiirk Standartlar ile uluslararasi standartlart ve ilgili yonetmelikleri dikkate
alarak ve oryantasyon, saha aragtirmasi ve Isveren ve ilgili Makamlarla miizakereler sonucunda
Kamu binalarmmn Avan Projelerini hazirlayacaktir. Damigman, bunun ardindan, kamu
binalarinin avan projelerini onay icin Isverene sunacaktir (1/500 veya 1/200 &lgekli olarak).
Avan proje en azindan agagida belirtilen unsurlan icerecektir. Tip projede kullanilacak okul
binalarina yonelik isler, Idare tarafindan temin edilecek mimari gizimlere dayanacak ve asagida
ayrintilari verilen iglerden varsa mevcut olanlarin glincellenmesini icerecektir.



1. Saha Yerlesimi: Gerekli giivenlik, kamu binalarmin yerleri, saha erisimi ve baslica
depreme dayaniklilik kavramlari dahil olmak tizere 6n saha planlamasi; saha kogullarim,
islevsel ve yararlanici ihtiyaglarini kargilamak icin alternatif mimari yerlesimler.

2. I¢ Mekan Yerlesimi: Gerekli sayida derslige ilaveten kiitiiphane, laboratuvarlar, gok
amagli salon, spor salonu, miizik salonu, revir, sosyal tesisler vb. ihtiyaglar dahil olmak
lizere, islevsel alanlar arasindaki iligkiler ve giivenlik gerekliliklerinin dikkate almmast
ile birlikte kamu binalarmn i mekanlarmm temel planlamasi.

3. Dis cepheler: Tiim cephelerin 6n diiz 6lgekli gizimleri ve avan bina kiitlesini gosteren
taslak cizimler.

4, Ana Insaat Cizimleri: Sismik bir olaym meydana gelmesi durumunda binalarin hem
yapisal hem de yapisal olmayan bilegenlerinin depreme dayamkhhgini saglamak
amaciyla ilgili standartlara ve yeni Tiirk Deprem Yénetmeligine uygun olarak teknik
gereklilikleri ve gegerli yerel ve uluslararasi standartlar1 (yapisal, mimari, mekanik,
elektrik, elektronik ve iletisim, altyapy, iksa ve peyzaj gizimleri, vb.) dikkate alarak ilgili
tiim ana ingaat ¢izimlerinin hazirlanmasi.

5. Maliyet Tahmini: Danisman, saha ziyareti sirasinda derlenen bulgular ve bilgilere dayah
olarak temel bir ingaat maliyeti analizi ve tasarim konsepti i¢in bir “Pazar Aragtirmasi”
hazirlayacaktir.

6. Altyapr Hizmetleri: Mevcut tim saha dist ve saha i¢i altyapi baglantilan
tanimlanacaktir. Kullanilan ve baglanan altyapi hizmetleri ve bu projenin bir pargas
olarak geligtirilmesi gereken diger tiim altyap: hizmetleri dahil olmak iizere, ilave tiim
saha dis1 ve saha igi altyap: baglanabilirlik ihtiyaclar1 tanimlanacaktir.

7. Saha Ziyaret Raporu: Projenin fizibilitesini, 6zel sorunlan ve firsatlar1 dikkate alan ve
uygun fotograflar iceren agiklayic1 bir yazili rapor hazirlanacaktir. Kamu binasmm
bahgesini gevreleyen meveut gevre duvarlarinmn (istinat duvarlari, vb.) yapisal ve fiziksel
durumunun yani sira konumu kontrol edilecek, degerlendirilecek ve raporlanacaktir.
Bunun yan1 sira, kamu binalarinin bahgelerini ¢evreleyen komsu yapilar gérsel olarak
incelenecek ve (eger) hafriyat ¢alismalari sirasinda bu yapilarla ilgili olas risklerin tespit
edilmesi halinde, gerekli tedbirler raporlanacak ve tasarmlar sirasmda dikkate
alinacaktr.

8. Peyzaj: Toplam briit alan: kapsayacak sekilde genisletilen tamamlanmis alan programu.
Peyzaj planlamasi, oyun alanlarini, dinlence yerlerini, vb. kapsayan en verimli
diizenleme geklinde tasarlanmalidur.

Engelli kisilerin ihtiyaclari (TS 9111) tiim tasarimlarda yansitilacaktir.

Isveren, Danigmandan, yorum ve tavsiyeleri yansitmak {izere tasarimlari revize etmesini veya
ek bir tasarim saglamasini isteyebilir. Bu, normal proje gelistirme siireci kapsammdadir ve
Isveren igin ek bir maliyet olugturmaz. Son olarak, sunumlardan ve tip proje uygulamasindan
avan proje secilecek ve Isveren tarafindan iyilegtirme ve gelistirme i¢in onaylanacaktr.



4113 On Tasarim Asamast

Danigman, bu agama kapsaminda, meveut hizmet birimleri dikkate alarak saha ici ve saha dis1
altyap: baglantilarina (yol, gegitler, elektrik, iletigim, su kaynagi, kanalizasyon, yagmur suyu,
dogal gaz, vb.) ait 6n tasarimlar ile birlikte listeden segilmis 32 egitim binast ve eklentilerinin
saha planlarmi ve 6n tasarimlarmni (mimari, yapisal, mekanik, elektrik) hazirlayacak ve onay
igin Igverene sunacaktir (1/200 veya 1/100 olgekli olarak). Ayrica bu sunum, ¢aligmalarmn tiim
ayrmtilarmi veren ayrmtilt bir on tasarun agamasi raporunu da igerecektir. Danigman, bu
agamada, binanin di tasarimlarinn 3 boyutlu gorsellerini, alternatifleriyle birlikte Isverenin
onayina sunacaktir. Isverenin galismalar kabul veya reddetme hakki saklidir.

Danismanlar ayrica ilgili verileri toplayacak, ilgili Makamlarla irtibata gegecek ve tasarimlari
Isverenin onayma sunmadan &nce s6z konusu binalarmn altyapt baglantilarina ait on tasarumlar
i¢in s6z konusu makamlardan 6n izin alacaktir.

Danigmanlar, Isverenin onaymmn ardindan, kesin proje asamasina geegmek icin ilgili
Makamlarm ve/veya yerel subelerinin (ingaat ruhsati icin Belediyeler, yangina karst koruma
igin Itfaiye Dairesi, trafik igin Ulagim Dairesi, vb.) iznini/onayin: almalidir. Isverenin onayumn
ardindan, ilgili Makamlarin Igverenin ilave talepleri haricinde herhangi bir istegi olmast
halinde, Damiman gerekli prosediirleri takip edecek ve gerekli galismalani Isveren icin
herhangi bir ek maliyet olmayacak sekilde saglayacaktir.

4114  Kesin Projeler ve Sistem/Ayrintih Cizim Asamasi

Danigmanlar, binalarm tiim mimari, yapisal, elektrik, mekanik, iletisim ve bilgi, yangina karss
koruma, asansbr, i1sitma (dogal gaz ile), aydinlatma, iklimlendirme, altyap: baglantisy, peyzaj,
iksa, vb. bilesenlerine ait kesin projeleri ve sistem/ayrntili gizimleri onaylanan on tasarimlara
uygun olarak hazirlayacak ve Mart 2018’de Resmi Gazete’de yaymlanan “Tirkive Bina
Deprem Yonetmeligi” ve Bina Enerji Performans: (BEP) Yonetmeliginin en son versiyonu
dahil olmak tizere yap: yonetmeliklerine gore teknik gereklilikleri ve uluslararasi ve ulusal
sartnameleri (Ornegin 1s1 yaltimi, engelli kisilerin erigimi hakkindaki son diizenlemeler)
dikkate alarak gerekli hesaplamalar raporlar ve uygulama ayrintilar ile birlikte Isverenin
onayma sunacaktir. Sunulan mimari gizimler, eksiksiz bir ince igler listesi ile sunulmalidir.
Ince isler listesinde agiklanan malzemeler ve ekipman tek bir markaya dénikk olmamalt ve
gerekli kalite standartlar1 dahilinde, tercihen yerli iiretim en az iig markadan karsilanmalidir.

Danigmanlarin, bmalarm meveut sehir sistemlerine altyapi baglantilarina (yol, elektrik, telefon,
su kaynagy, kanalizasyon, yagmur suyu, dogal gaz, vb.) ait eksiksiz kesin projeler igin gerekli
saha etiitlerini ve haritalandirmay1 yapmalar: gerekhdlr Damgmanlar, Igverenin onayma
sunmadan 8nce, kesin altyapi baglant: projeleri icin ilgili Makamlarin ve/veya yerel subelerinin
iznini/onayim almig olmalidur.



Damgmanlar, bu ayrintilara ek olarak, kamu binalart igin gocuk oyun alanlarma ve sahalarm
basit ve diisiik maliyetli peyzajina y8nelik ayrintili ¢izimleri de son yonetmelik ve standartlara
gbre hazirlayacaktir. Bu tiir tesis ¢izimlerinde, gocuklar/engelli kisiler igin erisilebilirlik de
dikkate alinmalidur.

Yapisal olmayan elemanlar ve tesisatlara iliskin ayrintili gizimler kesin projelerde dikkate
alinmalidir,

Altyapiya ait tasarimlarinin hazirlanmasi sirasinda, kanalizasyon baglantilarina ait boru sistemi
pompalama gerekmeksizin cazibeyle akisa izin vermelidir. Bu amagla gerekli tiim bilgiler ilgili
makamlardan derlenecek ve saha kosullarina gore tasarimlara dahil edilecektir. Kesin proje,
kullanim ve igletime alma maliyetlerine iliskin ekonomik bir ¢oziim icermelidir. Ayrica
tasarim, altyap: elemanlar: igin tespit bantlar1 gibi giivenlik diizenlemelerini de kapsamalidir.
Bunlara ek olarak, temel yalitiminin gerekli ayrintilart, boru tesisatma ait baglanti elemanlarina
iligkin hesaplamalar ve bunlarin konumlarma iligkin ayrintilar tasarimlarda yansitilmalidir.

Insa edilecek binalarin biiyiik kism: sehir merkezlerinde bulunmaktadir. Bu nedenle Danigman,
revize edilen yonetmeliklere uygun olarak Cevre ve Sehircilik Bakanlig (CSB) Yapr Isteri
Genel Midiirligli tarafindan hazirlanacak jeoteknik raporunu dikkate alarak, hafriyat
yapilacak alanlara iliskin sev stabilitesini hesaplayacak ve giivenligini saglayacaktir.
Danigman, yeralt: su seviyelerini, gevredeki yapilarin etkilerini ve gegici veya kalici yapilara
sahip makineleri (drenaj ve yeraltt suyu seviyesinin diigiiriilmesi, kaziklar veya mini kaziklar,
istinat duvari, zemin ankraj1, diyafram duvar, vb.) dikkate alarak islerin gerceklestirilmesi
sirasinda giivenli olmayan temel kazist nedeniyle herhangi bir zarara yol agmamak igin gerekli
tedbirleri alacaktur.

4.2 ENERJI VERIMLILiGI ILE iLGILI HIZMETLER

Tiirkiye “Bina Enetji Performansi” yonetmeligi kapsaminda verilen sablona dayah olarak,
iyilesme seviyesini gostermek icin enetji performans sertifikalari (EPS’ler) hazirlanacak ve
verilecektir.

4.3 CEVRESEL VE SOSYAL RISKLERIN TANIMLANMASI VE CSYP’LERIN
HAZIRLANMASI

Danigman sirket, Yiiklenicinin Cevresel ve Sosyal Tedbirler (CST) performansinin uluslararast
uygulamalara uygun olmasmi ve Yiiklenicinin CSTP yiikiimliiliiklerini yerine getirmesini
saglamakla miikelleftir. Damgmanin CST ile ilgili denetim hizmetleri asafidakileri kapsar,
ancak bunlarla sinirh degildir. idare veya KfW’nin (Alman Kalkinma Bankasi) ingaat siireci
esnasinda yeni tedbirler almmasini talep etmesi durumunda, Danisman sz konusu tedbirlerin
uygulanmasini da izlemelidir.

* CSTP tarafindan Yikleniciden istenen tiim gorev ve sorumluluklari ihale belgelerine
entegre eder ve CSTP uygulamalan: ile ilgili nceden hazirlanmis kontrol listeleri
saglar.



Yiiklenicinin kabul edilebilir Is Saghg ve Giivenligi (ISG) ve ¢evre uygulamalarina
iliskin kanitlar talep edilmesiyle ilgili gereklilikleri ihale belgelerine dahil eder.

Islerin baglangig/mobilizasyon agamasinda, Yiiklenicinin sahaya ozgii bir Yiiklenici
Cevresel ve Sosyal Yonetim ve Izleme Plam (CSYP) hazirlamasini ve sunmasini
saglar. Bu planin CSTP ve Egitim Altyapisinin Gtiglendirilmesi Projesi igin daha 6nce
hazirlanan Cevresel ve Sosyal Yonetim Cergevesi ile tutarl oldugunu teyit eder.

Tiim giincellemeler ve revizyonlar dahil olmak iizere, Yiiklenicinin Cevresel ve Sosyal
Yénetim ve izleme Planim gdzden gegirip gerekirse geri bildirim saglar ve onaylar.

Yapim yontemlerini, uygulama planlarni, 6nleme ve miidahale eylem planlarmi,
¢izimleri ve ilgili tim Yiiklenici belgelerini CSTP hitkiimlerine gore gbzden gegirir ve
onaylar.

CST risklerini ve etkilerini gbz Oniine alarak tasarim degisikligi Onerilerini gozden
gecirir, degerlendirir ve onaylar ve Idareye ve Yiikleniciye diger ilgili proje
gerekliliklerine uyum konusunda bilgi verir.

CST gerekliliklerine uyumu teyit etmek igin, gerekirse Yiiklenicinin kaza kayitlarini ve
ilgili belgelerini denetler.

Yiiklenicinin CST yiikiimliiliklerine uymamas: durumunda diizeltici faaliyetler talep
eder, bunlarmn uygulamasini izler ve zaman gizelgelerini onaylar.

CST yiikiimliiliiklerine uyulmasin saglamak amactyla uygun faaliyetleri tartismak ve
bu faaliyetler hakkinda karar vermek icin, Yiiklenici ve Idare ile ilerleme toplantilarini
da iceren toplantilar diizenler ve koordine eder.

Yiiklenici tarafindan hazirlanan ve sunulan raporlarn (icerik ve zamanlama
bakimindan) sozlesme yiikiimliiliiklerine uyumunu kontrol eder.

Yiiklenicinin CST belgelerinin (diizenli raporlar ve olay raporlarykayitlari dahil)
dogrulugunu ve etkililigini zamaninda gozden gegirir ve gerekirse diizeltici faaliyetler
gerceklestirir.

Fiili veya olast CST sorunlarin belirlemek ve degerlendirmek igin proje paydaslariyla
toplantilar diizenler.

Sikayet mekanizmasini uygular, sikayetleri kaydeder ve Idareye sikayetler hakkinda
bilgi verir. Sikayet sahiplerinin mahremiyetini korur ve kendi teskilati iginde
sikayetlerin ¢oziimiine ve telafisine y6nelik bir mekanizma olugturur ve stirdiiriir.



44 YAPIM iSi SOZLESMELERINE YONELIK IHALE BELGELERININ
HAZIRLANMASI

Danigmanlar, ingaat szlesmesiyle ilgili eksiksiz ihale belgelerini, yukarida ongoriilen 6nceki
asamalara paralel olarak KfW’nin gecerli Satin Alma Yonetmelikleri ve Standart fhale
Belgelerine gore hazirlayacaktir. Thale belgeleri Sozlesme Sartlarmi, Teklif Formunu, Teknik
Sartnameleri, Metraj Cetvellerini (MC’ler), kesin projeleri, sistem/ayrmntili ¢izimleri,
CSYP’lere dahil edilmis spesifik cevresel, ISG ve sosyal etki azaltic 5nlemleri, vb. igerecek,
ancak bunlarla sinirli olmayacaktir.

Danigmanlar, ihale belgelerini Isveren ile yakin isbirligi yaparak ve gereken 6zen ve titizligi
gostererek hazirlayacaktir, Bu belgelerdeki maddeler birbirleriyle ¢eligmeyecek ve
malzemelerin tiim dzellikleri, Tiirk standartlar: ve/veya uluslararasi standartlarda yer alan
ozelliklere uygun olacaktr. idari sartnameler, Isveren tarafindan saglanacak olan formatlara
uygun sekilde hazirlanacaktir.

Danigman, tasarimlari, planlari, teknik sartnameleri, MC’leri, CSYP’leri, ihale belgelerini, tiim
ilave belgeleri, ayrmtili tasarimlari, vb. ingaat asamasinda degisiklik emirlerine duyulan
ihtiyaci en aza indirecek sekilde hazirlayacaktir.

Danisman, belgelerdeki, raporlardaki, vb. her tiirli makul degisikligi, onaym cesitli
asamalarinda Igveren tarafindan onaylanabilecek sekilde yapacaktir.

45  TEKLIF DEGERLENDIRME / SOZLESMENIN (INSAAT SOZLESMES)
IMZALANMASI ASAMASINDA DESTEK

Miistakbel Yiikleniciler, yukarda belirtilen tasarim ¢alismalar, CSYP ve ihale belgeleri
tamamlandiktan ve onaylandiktan sonra, tekliflerini standart ihale belgeleri bigimine uygun
olarak sunmalart i¢in Isveren tarafindan bir ilanla davet edilecektir.

Damismanlar, ihale agamasinda yiiklenicilerin ingaat isleri hakkindaki sorularma yénelik tiim
gerekli belgelerin saglanmasi hususunda Isverene yardimei olmaktan sorumlu olacaktir,

Thale degerlendirmesi MEB’in sorumlulugunda olacaktir.
Damgman, yukarida belirtilen stiregler sirasinda, yavag hareket etmesi, gecikmesi, ihmali, vb.
nedeniyle dogabilecek olumsuz sonuglardan sorumlu olacaktir.
4.6 FIKRI VE SINAI MULKIYET HAKLARI
» Yiiklenici tarafindan hazirlanan her tiirlii inceleme, rapor, hesaplama, proje, fotograf,
vb. gibi belgelere iligkin her tiirlii telif hakks, Milli Egitim Bakanhigima dewqﬁlﬁi%
‘A

Bu belgeler, Milli Egitim Bakanligimn yazili izni olmadan Yiiklenge
yayinlanamaz veya bagka herhangi bir sekilde kullanilamaz.
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Milli Egitim Bakanlifi, projenin uygulama asamast sirasinda ve sonrasinda
degisiklikler yapmaya ve bakim, onarim, yenileme, vb. faaliyeti amaglariyla herhangi
bir izne gerek olmaksizin her tiirlii degisikligi gerceklestirmeye yetkili olacaktir.

Ilgili mevzuat hitkiimleri geregi koruma altinda bulunan herhangi bir fikri ve/veya smai
millkiyet hakkimn ve/veya cikarmin Yiklenici tarafindan istlenilen sozlesme
yiikiimliiliklerinin yerine getirilmesi sirasinda veya yerine getirilmesi nedeniyle ihlal
edilmesi halinde, bu hususa iligkin her tiirlii idari, hukuki, cezai ve mali sorumluluk
Yiiklenici tarafindan kargilanacaktir. Yiiklenici bu hususta Milli Egitim Bakanlig
aleyhinde hak iddiasinda bulunamaz. Bununla birlikte Milli Egitim Bakanli31, yasal bir
yaptirimla kargt karstya kalmast durumunda, diger haklarimi saklr tutarak kaydiyla
Yiikleniciye riicu edecektir.

Yiiklenici ile yapilan s6zlesmenin sona ermesi veya feshedilmesi halinde, Milli Egitim
Bakanligy, telif haklarina iligkin herhangi bir beyan veya izin gerekmeksizin projelerin
kalan kisminin tamamlanmasini saglayabilir.

Yiiklenici, hizmetten dogan fikri ve/veya smai miilkiyet hakk: veya eser lizerindeki
haklarna iligkin noter onayl devir ve/veya muvafakatname belgesini sozlesmenin
imzalanmas sirasinda Milli Egitim Bakanligima sunacaktir.

TESLIM EDILECEK URUNLER

Danigmanlar, Is Taniminda agiklanan sekilde Projelerin farkl bilesenleriyle ilgili olarak isbu
Is Tamminda belirtilen veya isbu lg Tamiminda isaret edilen gesitli raporlars, ¢izimleri ve
belgeleri hazirlayacak ve Igverene sunacaktur.

Bu raporlar, gizimler ve diger belgeler, Danigmanlarin Hizmetlerinin asagidakileri kapsayan
ancak mutlaka bunlarla smurh olmayan cesitli agamalariyla ilgilidir:

Tip Proje Uygulama Asamasi

On Tasarm Asamast

Kesin/Ayrntili Tasarim Asamast

CSYP’ler (yeniden inga islerinin yeni bir arsada gergeklesmesi halinde arazi edinimi
kontrol listeleri ile birlikte)

Ihale Belgelerinin ve Teknik Sartnamelerin (MC’ ler ve maliyet tahminleri dahil)
hazirlanmasi

Danigmanlar, gerekirse kanitlayici belgeler ile birlikte, Islerin ilerleyisi, tamamlanan Islerin
fiili kapsamn ve niteligi ve ayrica Islerdeki herhangi bir gecikmenin ayrmtilari ile ilgili tiim
bilgileri saglayan ilerleme grafiklerini ve renkli fotograflart igeren, Isvereni tatmin edecek
nitelikte bir raporu her takvim ayinda hazirlayacak ve sunacaktir. Ayrica Danismanlar, (varsa)
islerin herhangi bir béliimiindeki bir gecikmenin Islerin biitiin{iniin tamamlanmasinda herhangi
bir gecikmeye yol acip agmayacagini raporda agikga belirtecektir.



Rapor, miiteakip aymn onuncu gliniine kadar Igverene sunulacaktir. igverenin rapora iligkin her
tilrlii yorumu gozden gegirilecek ve rapor 7 (yedi) takvim giinii icinde tadil edilerek Isverene
yeniden sunulacaktir.

Raporlarm, gizimlerin ve diger belgelerin sunulmasina yonelik gereklilikler agagida
belirtilmistir. Raporlar, hem Tiirkce hem de Ingilizce dillerinde hazirlanacaktir. Agulik ve
dlgiiler icin metrik sistem kullalacaktir.

Sunum, agagidaki gibi olacaktir:

a.

[

Genel

Raporlarin Formati: A4 veya A3, uygun olan hallerde A3 boyutuna kiigiiltiilmiis

Cizimlerin Formati: A1 ve/veya A0 boyutu.

¢izimler dahil.

Tim raporlarn taslak bir kopyast (Trkge 2, Ingilizce 2), miizakere edilmek iizere
onceden Isverene sunulacaktir; bunun ardindan Damgmanlardan, séz konusu
miizakerelerden kaynaklanan her tiirlii degisikligi iceren nihai kopyayr hazirlamalari
istenecektir.

Isler icin tasarim dénemi:

Rapor/cizimlerin . Tagmabilir
Kopya sayis Tiirkee | Ingilizce _ Bellek
(Ingilizce ve
Tiirkee)
1 | Enerji Performans Sertifikast 1 1 2
2 | Avan Proje Asamast 1 1 2
3 | On Tasarim Agamast 1 1 2
4 | Kesin Proje Asamasi 1 1 2
5 | CSYP Raporlari 1 1 2
6 | Ihale Belgeleri, MC’let, Teknik 1 1 2
Sartnameler
Ihale Belgelerinin Hazirlanmas ve Thale Prosediirii Asamast
Tagmabilir
Tiirkg | Ingilizee Bellek
e (Ingilizce ve
Tiirkee)
Is Paketlerine yonelik her bir
Sozlesme icin Sozlesme Belgelerinin
kopya sayist (ihale asamasinda| 32 32 32

yaymlanan daha sonraki miiteakip
Degisiklikler dahil)

PR

Isverene sunulacak gizimlerin orijinal kopyalari, yukaridaki kopya sayisma f{)ﬁdﬂ etigtit
AP~ “Q\

N



Yukarida bahsedilmeyen ancak sozlesmede belirtilen veya ima edilen belge ve raporlarin her
biri, Tiirkge ve Ingilizce dillerinde tek bir kopya olarak sunulacaktir.

Danisman Hizmetlerinin devam eden asamalari ile ilgili olarak, yukarida belirtilen sunum
gereklilikleri, Hizmetlerin ifasi sirasinda Igveren tarafindan istenecek belgelerin tiiriinii
gostermektedir. Bununla birlikte Danisman, isbu Is Tamminda ozellikle istenen veya Is
Tamminda ve Yiiklenicilerin sozlesmelerinde ima edilmig olabilecek tiim raporlarim,
¢izimlerin, belgelerin, vb. sunulmasini {icretine dahil edecektir. Ancak Isveren, ifa edilecek
Hizmetler sirasinda bu tiir gereklilikleri degistirebilir.

Yukarida veya bu Is Tamiminda belirtilenlerden baska ilave kopyalarm gerekli olmasi
durumunda, bu kopyalar, soz konusu belgelerin, raporlarm veya cizimlerin gogaltma
maliyetiyle Danismanlar tarafindan temin edilecektir. Bunlara ilaveten, raporlar ve “is sonu”
¢izimleri, Yiiklenici tarafindan son hali verildikten sonra, sadece Isveren tarafindan erisilebilen
bir bulut sistemine yiiklenmis bir (1) adet Taginabilir Bellek iizerinde ve Isveren tarafindan
kabul edilebilir olan bir yazilim formatinda Isverene sunulacaktir. Her kopya, biiyiikliigiine
bagli olarak bir cilt veya ciltler halinde dayanikli bir sekilde ciltlenecektir ve seffaf kopyalar
uygun bir koruyucu kapaga/kutuya sahip olacaktir. Tiim kopyalar, Isverenin ihtiyaglarina
uygun sekilde etiketlenecektir.

Danigmanlar, Islerin ve Tedarik Satin Aliminin tamamlanmasmin ardindan, hizmetlere ve
Islere iliskin yazigmalarin, belgelerin, test sonuglarinmn ve ¢izimlerin tiim orijinal kopyalarmi,
Isveren igin kabul edilebilir olan dosyalar halinde ve bigimde, endekslerle birlikte ve
arsivlenmis sekilde Isverene sunacaktir. Danigmanlar, belgelerin kopyalarini saklayacaktir.

6.  ZAMAN CiZELGESi

Danmigmanlar, tasarim siiresi boyunca, hazirlanan ve onay icin Isverene sunulan
tasarimlarin/ayrintilarin/hesaplamalarin/raporlarin/sartnamelerin ve diger belgelerin Isveren
tarafindan gozden gegirilecegine ve 15 takvim giinii iginde onaylanacagina veya revizyon
ve/veya yeniden sunum i¢in iade edilecegine dikkat etmelidir. Her bir sunum ile birlikte onay
stireci yeniden baglayacaktir.

Danigmanlar, hizmetleri zamaninda ve herhangi bir gecikme olmadan tamamlamak igin tiim
belgeleri zamaninda sunacaktir. Asagida, projenin gesitli kisimlari igin damismanlarin
hizmetlerinin tamamlanmasina yonelik gegici bir zaman programi verilmistir:

ASAMA I:
Tasarim Isleri i¢in:
Faaliyet/Aylar -ﬂn'mMa2:s2:L:taaz::zawz:mmmms2%3;@
: st Rl q___
ihale Asamast ,/« 4% :1“\
ingant Denetimi Asamasi {/ A i L
q % 3
Kusur Siiresi Sl / ] ‘; ; f ‘!
v } & w
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Danigmanlar, hizmetleri zamaninda ve herhangi bir gecikme olmadan tamamlamak i¢in tiim
belgeleri zamaninda sunacaktir. Projenin farkli kisimlart i¢in danismanlarin hizmetlerinin
tamamlanmasma yonelik zaman programi asagida verilmigtir:

Jeoteknik Etiitlii Tip Projeler icin;

Thale belgeleri 150 giin iginde sunulacaktir.

Jeoteknik Etiitsiiz Tip Projeler I¢in;

Thale belgeleri 180 giin iginde sunulacaktr.

7.

Avan Proje Asamasi ve Programlama: Bununla ilgili hizmetler, sozlesme imza
tarihinden itibaren 90 takvim giinti i¢inde tamamlanacaktir,

Enerji Performans Sertifikasma Dayanan Raporlar: Sozlesme imza tarihinden itibaren
120 takvim giinii icinde,

On Tasarim Asamas1: Bu asama ile ilgili hizmetler, sozlesme imza tarihinden itibaren 90
takvim giinil icinde tamamlanacaktir,

Kesin Projeler ve Sistem/Ayrmtih Cizim Asamasi: Danismanlar, bu agama ile ilgili
iligkin caligmalary, jeoteknik etiitsiiz tip projeler icin Stzlesme imza tarihinden itibaren
180 takvim giinii iginde, jeoteknik etiitlii tip projeler i¢in ise 150 takvim giinii icinde
tamamlayacaklardr.

Cevresel ve Sosyal Yonetim Planlarmm (CSYP) Hazirlanmasi: Bu belge, sozlesme
imza tarihinden itibaren 150 takvim giinil icinde ve ihale belgeleri hazirlanmadan 6nce son
haline getirilmelidir (agiklama dahil),

Ihale Belgelerinin Hazirlanmas: Danismanlar, tiim fhale Belgelerini yukarida belirtilen
sekilde hazirlayacak ve Sozlesme imza tarihinden itibaren 180 takvim giinii igerisinde
Isverenin onayimi alacaktir.

Thale Degerlendirme ve Sozlesme imzalama Asamasi: Danismanlar, tekliflerin agilis
tarihinden sonra yukarida belirtilen Igvereni destekleyecektir.

ISVEREN TARAFINDAN DANISMANLARA SAGLANACAK DESTEK

Tasarimla ilgili hizmetler, Danisman tarafindan olusturulacak merkez ofiste veya okullarin
bulundugu ilde saglanacaktr.

Her tiirlii igletme maliyeti, Danismanm sorumlulugunda olacaktir, Damsmanin, geri 6denebilir
maliyetlerle saglanan ve Hizmetler igin kullamlan herhangi bir ekipman ve malzemeyi
Isverene teslim etmesi gerekli olmayacaktir.

Danigsmanin personelinin tiim yerel ulasim danigman tarafindan saglanacak ve sunulan iicret
teklifine dahil edilecektir.



Isverenin elinde bulunmasina tabi olarak, asagidaki kalemler mevcutsa Danismanlara Isveren
tarafindan iicretsiz olarak saglanacaktir: Meveut projeler, haritalar, topografik planlar, imar
planlari, kadastro verileri, yerlesim planlari.

Bunlara ek olarak, Isveren, miimkiin olan yerlerde, ifa edilecek Hizmetlerle ilgili olarak
Belediyelerden ve diger Devlet Kurumlarindan alinmasi gereken onay ve izinlerin (ingaat
rubsatlari dahil) almmasinda Danigmanlara yardimet olacaktur.

Danigmanlar, ifa edilecek Hizmetlerin tamamlanmasindan sonra, Isverenden alman tiim
belgeleri [sverene iade edecektir.

8. EKIP YAPISI VE TEMEL UZMANLAR iCiN NITELiK GEREKLILIKLERI

Sozlesmenin Genel Liderligi

*  Proje Yoneticisi - Kidemli Inaat Miihendisi (UFK’ler tarafindan finanse edilen
projelerde ve okul binasi tasarimi ve/veya ingaatinda deneyim).

* Proje Yoneticisi Yardimeist - Kidemli Mimar (Uluslararas: Finans Kuruluslar:
(UFK’ler) tarafindan finanse edilen projelerde ve okul binalarinin tasarimi ve/veya
insaatinda deneyimli).
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ZAMANA DAYALI SOZLESMELER
ICIN I$ TANIMI (iT)

EGITIM BINALARININ INSAAT DENETiMI iCIN DANISMANLIK
HIZMETLERI

1. GIRIS VE GECMI$

Tirkiye Cumhuriyeti, Milli Egitim Bakanhg (MEB) Ingaat ve Emlak Genel Miidiirliigi
vasitasiyla, “Depremden Etkilenen Bolgelerde Giivenli Okullar Projesi"nin maliyetlerini
karsilamak amaciyla Alman Kalkinma Bankasindan (KfW) 160.000.000 Avro kredi ve
1.000.000 Avro hibe almgtir.

Milli Egitim Bakanlig, kredinin bir kismini ve 1 milyon avroluk hibeyi danismanlik hizmetleri
stzlesmesiyle ilgili 6demeler igin kullanmay: amaglamaktadir. Bu hizmet alimi kapsaminda,
Adana, Gaziantep, [zmir, Kahramanmarag ve Sanhurfa illerinde bulunan toplam 32 egitim
binasmin yeniden inga tasarimi ve ingaat denetiminin yapilmasi planlanmaktadir. Hizmetler iki
agamadan olusacaktir: tasarim ¢aligmalar ve ingaat denetimi.

2. PROJE HEDEFLERI

Proje kapsaminda, 3 yillik bir sire igerisinde 32 egitim binasmin yeniden insa edilmesi
amaglanmaktadir.

Proje sayesinde, standartlara uygun olarak daha giivenli egitim binalarmnm insa edilmesi, dogal
afetlerden kaynaklanan yeni risklerin ortaya ¢tkmasini engelleyecek ve egitim binalarinda uzun
vadeli deprem riskinin azaltilmasi amacmna hizmet edecektir.

Modern ve depreme dayanikli olarak yeniden insa edilen ve yenilenen tesisler, 63rencilerin
dgrenme becerileri Gizerinde olumlu bir etkiye sahip olan daha iyi bir 8grenme ortamima da
katkida bulunacaktir. Yeniden inga tedbirleri, pratik olarak uygulanan cevreci ve sifir atikli
bina tedbirleri de dahil olmak tizere iyilestirilmis enerji verimlilii ile tamamlanacaktir,
boylece gaz, elektrik ve su tiiketiminde tasarruf saglanarak okullarm karbon ayak izi
azaltilacaktir. Yenilenecek egitim binalar1 barnak, yangm, isyeri gtivenligi, engelliler igin
erigsim ve benzeri konulardaki gegerli tiim ulusal yasa ve yonetmeliklerin gerekliliklerini,
ayrica kullanilacak malzemelerle ilgili tiim standartlar: da karsilayacaktir.,

Temel faaliyetlerin ayrmtils tasarimlarinda ve uygulanmasinda, (i) enerji verimlilii ve iklim

degisikligine adaptasyon yatrimlari, Proje kapsamindaki ingaat faaliyetlerini tamamlayict

nitelikte olmalidir ve (ii) yeniden inga edilen egitim binalar igin uygulanacak MEB egmm

binasi tasarim standartlarinm bir pargast olarak, egitim binalarinin tasariminda herhapgi

cinsiyet ayrimeilii olmamasi dikkate alinacaktir. /’:V‘g
&




3. HIZMETLERIN KAPSAMI

Danigmanin (1) ingaat denetimi ve bina isletime alma hizmetlerini gergeklestirmesi, (i) Ek-
1de listelenen binalar igin Kusur Sorumluluk Stiresi (KSS) sirasinda meydana gelen kusurlari
gidermeye yonelik diizeltici isleri denetlemesi gerekecektir.

4. DANISMANLARIN GOREVLERININ ACIKLAMASI

41, ASAMA 2 - INSAAT ISLERININ DENETiMI VE MUBENDISLIK
HiZMETLERI ‘

Danigman, “Mithendis” sifatiyla, KfW’nin Standart Thale Belgelerinde ongoriilen tim
gorevlerin yerine getirilmesinden sorumlu olacaktir. Ayrica Danisman, “Miihendis” sifatiyla,
islerin gerceklestirilmesi sirasinda gerektiginde tasarimlarin degistirilmesi, ayrintilarin
saglanmas ve yiiklenicilere talimatlar verilmesinden de sorumlu olacaktir. Onemli konular,
Ingaat Isleri Stzlesmesindeki Genel Sozlesme Kogullart (GSK) ve Ozel Sozlesme Kosullarmin
(OSK) hiikiim ve sartlarinda belirtilen sekilde Isverenin onayina tabi olacaktr.

411 Denetimin Baglamas:

o Danigman, binalarin tahliyesini Yiklenicilerin i programlan agisindan sahada
yakindan takip edecek ve kamu binalari icin ilgili yetkili kisilerle iletisime
gegecektir. Igverene, tahliyenin fiili ilerleyisine iliskin giincel bilgi saglanacaktr.
Danigman, tahliyenin zamaninda gergeklesmemesi durumunda, Isveren ve
Yiiklenicilerle yakin isbirligi yaparak, islerin planlanan asi siire icinde gecikme
olmadan tamamlanmasini saglamaya yonelik gerekli iglemleri gerceklestirecektir.

* Danigman, Belediyeden Ingaat Tzni alnmast igin gerekli belgeleri toplayacak, on
bagvuruyu yapacak ve Yiklenicilere Ingaat [znini almalart igin yardimer olacaktir.
Danisman ayrica ingaat izni igin sunulacak belgeleri imzalayacaktir.

412. Ingaat ve Insaat Denetimi

o Damgmanlar, Yiikleniciler Islere baslamadan once islerin dogru sekilde baslamast
icin gerekli tiim bilgileri kontrol etmekten, ilgili makamlardan ilave bilgi almaktan
ve Yiiklenicilerin tiim baglama caligmalarimi denetlemekten sorumlu olacaktir.
Meveut santiyenin sinirlari da proje yerlesim plani ile kargilastirilacaktir.

o Damgmanlar, Igveren (Misteri) ile Yikleniciler arasinda akdedilen her tiirli
Sozlesme Kogulunda yer alan agik veya gizli hiikiimlere tabi olarak, cizimlere ve
sozlesme belgelerine siki sikiya uyulmasim saglamak amaciyla islerin cesitli
bilesenlerinin inga ve tesis edilmesinin tiim yonlerini denetleyecek ve gozetecektir.

¢ Danisman, ingaat donemi ile Kusur Sorumluluk / Bakim dénemi sirasinda isletin ve
mithendislik hizmetlerinin sahada gereken sekilde denetlenmesini saglamak icin
yeterli, nitelikli ve deneyimli personel temin edecektir.



Aynca Damgman, iglerin gergeklestirilmesi sirasinda gerekli olan zamanlarda
tasarimlarm deistirilmesi, ayrintilarin saglanmasi ve yiiklenicilere talimatlar
verilmesinden sorumlu olacaktir. Danigman, yavas hareket etmesi, gecikmesi,
ihmali, vb. nedeniyle dogabilecek olumsuz sonuglardan sorumlu olacaktir.

Sézlesme boyunca tasarimda degisiklikler yapilmas: gerekirse, saha denetim
personeli bu tiir degisiklikleri yapma konusunda tamamen kalifiye olmalidir.

Belediyeden veya diger ilgili makamlardan Ingaat Iznini almak igin gerekli belgeleri
hazirlayacak ve resmi 6n bagvuruyu yapacaktrr. Yiikleniciye yer teslimi yapildiktan
sonra, [nsaat Izninin almmasi igin Isverene / Yiikleniciye yardimei olacaktir.

Damimanlar, Islerin insa ve tesis edilmesinin denetlenmesinden, ayrica hem ingaat
donemi sirasinda tiim malzeme, tesis ve ekipmanin muayene ve test edilmesinden
hem de Bakim/Kusur Sorumluluk Stiresi sirasmda tamamlanmast gereken her tiirlii
isten sorumlu olacaktir. Damigmanlar, Yiiklenicinin performansi dahil olmak iizere
insaat/tesisatla ilgili tiim hususlarda Isverenle etkili bir irtibat saglayacak ve daha
ileride Kisim 5’te belirtilen ve Yiiklenici stzlesmelerinde ongoriilen raporlar:
zamaninda ve gerekli ayrintilari igerecek sekilde sunacaktir.

Danigmanlarin, beton dokiimii sirasinda isleri gerekirse giinde 24 saat boyunca
denetlemek igin personelleri arasinda gerekli vardiyalar diizenlemelerini yapmalar
beklenmektedir. Beton serme isleri, trafik nedeniyle veya ilgili makamlarca izin
verilmeyen diger nedenlerle Yiiklenici tarafindan giindiiz saatleri yerine gece
saatlerinde gerceklestirilebilir. Bu durumda Danisman, personel istihdamint
Isverene ve Yiikleniciye herhangi bir maliyet getirmeksizin bu kosula gore
diizenleyecektir.

Danmigmanlar, Teknik Teklif kapsamindaki denetim hizmetlerinde gorevli personel
igin uygun bir ulagim programi diizenlemelidir.

Danigmanlar, her tilrlii tekliflerinin (revizyon, tavsiye gibi) maliyet ve zaman
iizerindeki etkileri veya diger her tiirlii sonucu hakkinda Isvereni eksiksiz sekilde
bilgilendirecektir. Isveren, dnceden bilgilendirilmedigi hususlarin sonuglarindan
sorumlu olmayacaktir.

Danigman, yeniden insa ¢aligmalari tamamlanmasinin ardindan enetji performans
sertifikalarii (EPS) hazirlayacaktir.

Sozlesme Belgelerine ve ingaat/tesisat programina uyum saglamak igin gizimleri ve
sartnameleri yorumlamak ve Yiiklenicilerle gereken sekilde koordinasyon saglamak
Danigmanlarin gorevidir.

Danisman, yiiklenicilerle haftalik ve aylik toplantilar diizenleyecek, Isverene islerin
ve faaliyetlerin ilerleyisi hakkinda bilgi verecek, Isveren tarafindan makul olarak
gerceklestirilen toplantilara katilacak ve Proje ile baglantil: olarak yapilabilecek her
tiirlii halka agik toplanti veya sorusturmada Isveren tarafindan makul olarak istenen
her tiirlii bilgi veya kanit1 saglayacaktir.



o Bagka sahalarda benzer ingaat islerinin diger Danismanlar tarafindan denetlenmesi
durumunda, Damgmanlar diger Damgmanlarla igbirligi yapacak ve Isveren
tarafindan talep edilen zamanlarda toplantilara katilacaktr.

e Damsgman, gevresel, sosyal, is saglifi ve giivenligi hususlarinda gerekli tedbirleri
alacak, Yiiklenicinin operasyonlarin siirekli olarak izleyecek ve denetleyecektir.

® Bu baglamda, bilhassa insaat islerinin denetimi sirasinda en son Tiirk cevre ve
giivenlik yonetmeliklerinin dikkate alinmasi gereklidir. Bu kapsamda Danisman,
Yiiklenicilerin sahadaki g¢evre yonetimi uygulamalarmm (atik ySnetimi, giiriilt,
vb.) denetlenmesinden de sorumlu olacak ve aylik ilerleme raporlarinda Isverene
rapor verecektir. Damgman, uygulamalarm ilgili denetiminden ve Yiikleniciye
talimat verilmesinden sorumlu olacaktir.

e Danisman, tim Is Sagh@ ve Giivenligi faaliyetlerinin ilgili Tiirk Kanunlari ve
mevzuati ve CSYP'de belirlenen tedbirlere gire gergeklestirilmesi ve uygulanmasi
i¢in Yiikleniciyi Isveren adina denetleyecektir. Danismanin girev ve sorumluluklari
asagidakileri kapsayacaktir:

i Yiiklenicinin ISG belgelerini ve uyumunu kontrol etmek igin tiim santiyelere
giinlik ziyaretler diizenlemek, is basinda egitimler saglamak, islerin ISG
uygulamalarma ve diizenlemelerine uyumunu saglamak, yiikleniciye
uygunsuzluk bildirimlerinde bulunmak ve aym bildirimleri Isverene de
iletmek

i Iscilere ISG egitimi verilmesini ve isgilerin ilgili yasal gerekliliklere gére
eksiksiz saghk kayitlart ve ozlik dosyalart bulunmasmi saglamak ve
herhangi bir uygunsuzluk olmasi halinde is¢ilerin ¢aligma sahasina erisimini
engellemek

iil. ~ Yiksek riskli ¢alisma sahalarinda bir ISG uzmani bulunmasim saglamak
(6regin yiiksek iskeleler, kapali alan, vingle yapilan isler, kazi isleri, vb.)

iv. Calisma sahalarmdaki  ekipmanin/makinelerin  ulusal standartlara
uygunlugunu kontrol etmek ve uygunsuzluk halinde kullanilmalarim
onlemek

v. Saglik ve giivenlik agisindan ciddi yaralanmalar ve trafik kazalari dahil
olmak {izere gevre, etkilenen topluluklar, halk veya isciler tizerinde 6nemli
bir olumsuz etki olusturan veya olugturmast muhtemel olan Projeyle ilgili her
tiirlt olay1 veya kazay: 48 saat i¢inde hemen Igverene bildirmek. Olay veya
kazay: ele almak igin altman veya planlanan acil tedbirleri ve herhangi bir
yiiklenici tarafindan saglanan bilgileri belirterek olay veya kaza ile ilgili
yeterli ayrint1 saglamak

vi.  Yiklenicinin diizenli ISG toplantilarma katilmak ve ihtiyag duyulan
iyilestirmeler i¢in girdiler saglamak

vil.  Yiikleniciye temel ISG belgelerinin (6331 sayili ISG Kanunu, 5510 sayil
Sosyal Sigortalar ve Genel Saglik Sigortas1 Kanunu, 4857 sayili s Kanunu
ve ayrica IFC Cevre, Saghk ve Giivenlik (CSG) Esaslar) bir kopyasim
saglamak ve bunlara uyumu kontrol etmek

¢ Danigman, Yiiklenicinin faaliyetlerinin CSYP’ye uymasmi
Damigman, CSYP’de tamimlanan gevresel ve sosyal etki azaltma
Yiiklenici tarafindan uygulamasim denetleyecektir. Damsman,
ongoriilen Proje Sikayet Coziim Mekanizmasimn kullanilmasini ve !
mevcut, erisilebilir ve goriiniir olmasini saglamalidir.
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Damgman, Yiiklenicinin yerel halktan veya iscilerden alinan her tirlii sikayeti
kaydetmesini ve ayhk CSYP izleme raporlarmda PUB’ye bildirmesini
saglayacaktir.

Danigman, ayhk ilerleme raporlari yoluyla ve ii¢ aylik CSYP izleme raporlarm:
tamamlayarak sahaya 6zgii bilgilerin toplanmasindan ve Isverene sunulmasindan
sorumlu olacaktir. Bu raporlar, ilgili CSYP’nin uygulanma durumuna ve 1SG’ye
uyuma iliskin bir giincelleme igerecek, ayrica yakindaki topluluklar ve/veya
isgilerden alman gikayetlerin yan: sira kargilagilan her tiirlii cevresel, sosyal ve ISG
sorununu ana hatlarryla verecek ve bu sorunlarm nasil giderilebilecegi konusunda
tavsiyelerde bulunacaktur.

Danigman, sahalarda karsilagtlan gevresel ve sosyal sorunlar konusunda MEB’e geri
bildirim saglayacak ve bilgi verecektir.

Danigman, CSYP uyarinca, genel denetim sorumluluklarimin bir pargas olarak
projenin gevresel ve sosyal yonlerinin uygulamasinin denetimi konusunda Isverene
yardimei olmaktan sorumlu olacaktir.

Yiiklenicinin CSYP gerekliliklerine uymadii belirlenirse, Damgsman bir
uygunsuzluk raporu hazirlayacak ve uygunsuzluk sorunlar tatmin edici bir sekilde
goziilene veya MEB ile istigare halinde para cezasi verilene dek her tiirlii ilgili 5deme
emri askiya almacaktir.

Danisman, Igveren tarafindan diizenlenecek ve projenin uygulanmasi, cevresel ve
sosyal tedbirler, i saghig1 ve giivenligi, iletisim ve halka bilgi verme ve sikayet
¢0ziim mekanizmasi ile ilgili olabilecek seminerlere katilacaktir.

Danisman, Igveren tarafindan saglanacak brostirler, posterler, sikayet formlar: ve
diger gorsel iletisim iiriinlerinin, ingaat iglerinin bagindan sonuna kadar santiyelerde
mevcut olmasini ve gereken sekilde sergilenmesini saglayacaktr,

Danigman, ilan panosu tasarim gorsellerini, egitim binalarinin ingaatma iliskin ihale
belgelerine dahil edecektir. Panolar iizerine basilacak gorsel tasarimlar, Isveren
tarafindan saglanacaktir.

Damigman, Yiiklenicinin ilan panolarmi ingaat igleri baslamadan once teslim
etmesini ve bunlar santiyenin etrafina uygun sekilde asmasim saglayacaktir.

Danigman, santiyelerde alinan sorulara ve sikayetlere karsilik vermek igin Isveren
ile irtibatta olacak ve ingaat isleri baglamadan tnce okullarda gerceklestirilecek
iletisim faaliyetlerine destek saglayacaktir.

Yiiklenicilere Yapilacak Odeme, Degisiklikler

Danigman, Yiikleniciye yapilacak ddemelere ydnelik hesaplamalar1 kontrol edecek
ve kullanilan Sézlesme hiikiimlerine uygun olarak ilerleme raporlari hazirlayacak,
ayrica her ilerleme raporunda ddenecek tutar hususunda Isveren ile mutabakat
saglamaktan sorumlu olacaktir. lerleme raporlari, birikim belgeleri, vb.’nin
hazirlanmast ve sunulmasi Isveren ile goriistilecek ve iizerinde mutabakata

varilacaktir. Ilerleme raporu Yiiklenici tarafindan hazirlanmadiysa, . n
Yiiklenici adna ilerleme raporunu hazirlayacaktir. Hakedis raporl '/ﬁa s fyed
' ¢

£,

fesih ve kesin hesap hakedislerini de icerir. £e A
1< 270%5%
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¢ Danisman tasarimlari, planlari, teknik sartnameleri, MC’leri, vb. gbzden gegirecek

ve yukaridaki paragraflarda belirtildigi gibi gérevinin ilk ayinda tiim ilave belgeleri
ve ayrintili tasarimlari, Asama I’de belirtildigi gibi insaat/tesisat agamasi sirasinda
degisiklik emirlerine duyulan ihtiyag en aza indirilecek sekilde hazirlayacaktir.
Damsman veya Isveren tarafindan herhangi bir Sozlesme Belgesi, Plan veya
Sartnamede degisiklik yapilmas: uygun gériiliirse, Damisman bu degisiklikleri
gerekli hesaplamalar, ayrmtilar ve zaman ve maliyet agisindan sonuglar ile
destekleyerek zamaninda hazirlayacak ve onay igin Isverene sunacaktir. Danisman,
degisikliklerin is programinda herhangi bir gecikmeye yol agip agmayacagini ve bu
nedenle yiiklenicinin (yiklenicilerin) herhangi bir siire uzatimmna hak kazanip
kazanmayacagim gerekli belgelerle destekleyerek belirtecektir. Danigman, Isverenin
yazili onayim almasmin ardindan, meveut tasarimlari derhal degistirecek veya
islerin tatmin edici bir sekilde tamamlanmasi igin gerekli olan yerlerde veya gerekli
goriilen durumlarda her tiirlii ilave tasarim, plan, ¢izim ve sartnameyi saglayacaktir.
Bunlara ek olarak Danisman, Yiiklenicinin ve tireticinin gizimlerini gdzden gegirip
onaylayacak, uygun olan durumlarda bu ¢izimleri genel tasarima dahil edecek ve
Islerin  gergeklestirilmesi sirasmda  Yikleniciler tarafindan istenebilecek
degisiklikleri gozden gegirecektir. Danigman, her tiirlii teklifinin (revizyonlar,
tavsiyeler, vb.) maliyet ve zaman tizerindeki etkisi ve diger her tiirlii sonucu
hakkinda Isvereni eksiksiz ~gekilde bilgilendirecektir. Isveren, Snceden
bilgilendirilmedigi hususlarm sonuglarmdan sorumlu olmayacaktir.

Testler, Raporlar

Damigman, Yiiklenicinin Teknik Sartnamesinde belirtilecek gerekli tiim testler igin
uygun bir Malzeme Test Laboratuvarim onaylayacak ve belgelerde ongoriilen cesitli
test gerekliliklerini laboratuvar personeli ile tartigacaktir. Damigman, yapilmas:
gereken tiim testler i¢in laboratuvara en az 24 saat énce bildirimde bulunacaktir.
Tiim numuneler, laboratuvarmn gereklilikletine gore uygun sekilde etiketlenecek ve
tiim numunelerin test i¢in teslim edilmesinden ve tiim test raporlarinmn almmasmndan
Danisman sorumlu olacaktir.,

Onayhi Malzeme Test Laboratuvarinmn rolii, testlerin Danismanin belirlenmis
prosediirlerine  ve/veya Sozlesmede belirtilen standartlara gore fiilen
gergeklestirilmesiyle smirlidir. Damgman, alman sonuglarin yorumlanmasmdan,
testlerin tekrarlanmasi veya ilave testler yapilmasi igin talimat vermekten ve
sozlesme gerekliliklerine uyum saglamak igin gerekli her tiirlii tedbiri almaktan
sorumlu olacaktir. Laboratuvar personeli zaman zaman kendi yetkinlikleri
kapsamindaki herhangi bir konuda Danigmana gdriis bildirebilir, ancak bu tiir goriis
veya Onerileri kabul etmek veya reddetmek Damismanin Kkararina baglidr.
Danigmanlarin  hethangi bir gériis veya oneriyi kabul etmesi durumunda,
Danigmanlar sz konusu goriis veya oneri kendi inisiyatifiyle gerceklestirilmis gibi
bunlardan tamamen sorumlu olacaktir.



4.12.3.

4.1.24.

o Gereken yerlerde, testler ve muayeneler {iretim yerinde, imalat sirasinda ve/veya

sevkiyat dncesinde yapilabilir. Danismanlar, [sverenin isterse bu testlere katilmasina
olanak vermek igin, ongoriilen bu tiir performans testleri hakkinda Igverene oldukga
dnceden bilgi verecektir.

Danigman, malzeme, ekipman, tesis ve iscilik ile Islerin isletime alinmasi icin
gerekli tim test ve muayenelere yonelik kriterleri, planlamay1 ve prosediirii
belirleyecek ve bu testler i¢in denetim ve muayene saglayacaktir. Danisman bu tiir
tiim testlerin bir kaydmi tutacak ve sonuclari sartnameler, standartlar veya
tedarikgiler veya yiikleniciler tarafindan garanti edilen performans kriterleri ile
karsilagtiracaktir.

[slere dahil veya islerle baglantili olan tiim ekipman ve tesis kalemlerine ait is sonu
gizimlerinin, imalat ¢izimlerinin, isletme ve bakim kilavuzlarimin hazirlanmas1 ve
sunulmast, Danigman tarafindan zamaninda kontrol edilecek ve izlenecektir. Is sonu
¢izimleri ile isletme ve bakim kilavuzlan, devir alma sertifikasmnin diizenlenmesi
srrasmnda Yiikleniciden alinmalidir. Aksi takdirde Isveren, Danismanm isi siki bir
sekilde takip etmedigini diisiinmesi halinde, Damismandan onayl: imalat gizimlerini
is sonu ¢izimlerine doniistiiriilmesini isteyebilir. Danigman ayrica hesaplamalar,
cizimler, sartnameler, test raporlari ve nihai Metraj Cetveli dahil (ancak bunlarla
smirli olmamak tizere) “is sonu sartlari” hakkindaki tiim bilgileri saglayan bir rapor
hazirlayacak ve Isverenin onayma sunacaktir

Enetji Performans Sertifikasinn  (EPS) hazirlanmasi: Danmisman, islerin
tamamlanmasindan sonra binanin enerji performans sertifikasint hazirlayacaktir,

Hesaplar, Talepler

Her halilkarda, yikleniciden gelen tim yazigmalar bir hafta iginde gdzden
gecirilecek, degerlendirilecek ve cevaplanacaktir, Yilklenici(ler)den ingaat
sozlesmeleri kapsammda gelen her tirli talep Danigman tarafindan
degerlendirilecek ve en geg iki hafta iginde gerekli tavsiyelerde bulunulacaktir.

Danigman, Yiikleniciler tarafindan sunulan her tiirli mali talebi, s6z konusu
taleplerin alinmasmndan itibaren 2 hafta i¢inde gozden gegirecek ve raporlayacaktir.

Intilaflar

Danigman, Isveren ile Yiikleniciler arasinda dogabilecek tim ihtilaf veya
anlasmazliklarin zamaminda ¢oziilmesine yardimer olacaktir, Mahkemeye ve
tahkime gidilmesi durumunda, Damgman, Isverenin ihtiyag duydugu belgelerin
hazirlanmasi konusunda Isverene yardim edecektir.

4.1.3. Kusur Sorumluluk ve Bakim Siiresi

Danigman, insaat s6zlesmelerinde tamimlanan gekilde Kusur Sorumtuluk Siiresi sirasmda Islerin
ingasinin ve tamamlanmasinin denetim ve muayenesinden sorumlu olmaya devam edecekir.
Denetim seviyesi, gergeklestirilmekte olan iglerin 6lgegine uygun olacaktir. Bu muayene ve

denetimler, Kusur Sorumluluk Siiresi sirasinda gergeklestirilmesi kararlagtirilan igl
bir sekilde gergeklestirilmesini ve tamamlanmasim ve Islerin herhangi bir ki
tiirlii kusurun giderilmesini saglamayi amaglar, Bu siire iginde herhangi bir ktﬂugtss D
Damsman derhal séz konusu kusurun nedenini aragtiracak, Isverene rapor d' c}
gidermek i¢in gereken islemleri yapacaktir. Bu muayenelerle ilgili olan ve eydan ey
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tiirlti kusur, hata, kaza veya arizanim tiim ayrintilarinin yam sira tahmini onarim maliyetlerini ve
bunlarin tamamlanacag: zaman cetvellerini igeren bir rapor Isverene sunulacaktir. Ayrica
Danigman, s6z konusu iig aylik Kusur Sorumluluk dénemindeki tiim faaliyetleri dzetleyen tig
aylik bir rapor sunacaktir. Kusur Sorumluluk Siiresinin sonunda, séz konusu siire icinde
gerceklestirilen tiim islerin ayrmtilarini eksiksiz olarak veren bir nihai rapor sunulacaktir. Bu
rapor, Yiiklenicinin tamamlanan Islere iliskin Kusur Sorumluluk Siiresinin sona ermesinden en
az 30 giin 8nce Danigman tarafindan Isverene sunulacaktir. Danisman, Kusur Sorumluluk Siiresi
boyunca her bir santiyede Isveren igin kabul edilebilir olan asgari sayida teknik personel
saglayacaktir,

5. TESLIM EDiLECEK URUNLER

Danigmanlar, Is Taniminda agiklanan gekilde Projelerin farkl: bilegenleriyle ilgili olarak isbu
Is Taniminda belirtilen veya isbu Is Tanmmda isaret edilen gesitli raporlari, cizimleri ve
belgeleri hazirlayacak ve Isverene sunacaktr.

Bu raporlar, ¢izimler ve diger belgeler, Danismanlarin Hizmetlerinin asagidakileri kapsayan
ancak mutlaka bunlarla smirh olmayan cesitli asamalariyla ilgilidir:

Insaat Isleri icin:
o Ingaat Denetimi Asamast
o Ingaat iglerinin tamamlanmasindan sonra Enerji Performans Sertifikasi
o Tamamlama ve Kusur Sorumluluk Asamasi

Damismanlar, gerekirse kanitlayict belgeler ile birlikte, Islerin ilerleyisi, tamamlanan Islerin
fiili kapsami ve niteli3i ve ayrica Islerdeki herhangi bir gecikmenin ayrmntilar ile ilgili tiim
bilgileri saglayan ilerleme grafiklerini ve renkli fotograflan igeren, Isvereni tatmin edecek
nitelikte bir raporu her takvim aymda hazirlayacak ve sunacaktir. Ayrica Danigmanlar, (varsa)
islerin herhangi bir bélimiindeki bir gecikmenin Iglerin bijtiiniiniin tamamlanmasinda herhangi
bir gecikmeye yol ag1p agmayacagin raporda agikga belirtecektir.

Rapor ayrica, tamamlanan ve planlanan is kalemlerinin yiizdelerini ve raporlama dénemi
itibariyle her bir is kalemi i¢in fiili ve planlanan nakit akiglar igerecektir; bunlar MEB
tarafindan kabul edilen proje planlama araglarinda (MS Project, Primavera, Asta, vb.)
hazirlanacaktir.

Rapor ayrica, test edilen malzeme, ekipman ve tesislerin test kayitlari ile birlikte test
sonuglarinin  kopyalarm: ve test sonuglarmin tablo ve grafik seklindeki istatistiksel
degerlendirmesini de igerecektir. Kotii sonuglarla ilgili olarak yapilan islemler belirtilecektir.



Rapor, miiteakip ay boyunca yapilacak islerin ayrmtih bir incelemesini ve miiteakip iki ay
boyunca yapilacak iglerin genel bir listesini igerecektir.

Rapor ayrica Damgsmanlarm personel istthdam durumu hakkinda bilgi saglayacaktir.

Rapor, halktan ve igcilerden alinan sikayetler ve CSYP’ye genel uyum dahil olmak iizere,
islerin gevresel ve sosyal etkilerinin azaltilmas igin izlenen ISG ile gevresel ve sosyal yonetim
uygulamalarini kapsayacaktir.

Rapor, miiteakip ayin onuncu giiniine kadar [sverene sunulacaktir. Isverenin rapora iligkin her
tiirli yorumu gozden gegirilecek ve rapor 7 (yedi) takvim giinii iginde tadil edilerek Isverene
yeniden sunulacaktr.

Damigmanlar, projenin acil niteligi ve kisa ingaat stiresi nedeniyle, temel is faaliyetlerindeki
kimiilatif ilerlemenin Gzetini gosteren tablo seklinde bir raporu da haftalik olarak
hazirlayacaktir. Bu rapor, her hafta Pazartesi giinii elektronik posta yoluyla ve ¢ikt: seklinde
kabul edilebilir bir formatta Igverene sunulacaktir. Haftalik rapor Isverene e-posta ile de
gonderilecektir.

Danismanlar, bunlara ek olarak, santiye igin sahadaki ilerlemeyi en az 5 farklt noktadan
gosteren goriintiileri tarihleriyle birlikte haftalik olarak kaydedecek ve bunlari kabul edilebilir
bir formatta Tagmabilir Belleklere kaydederek Isverene sunacaktrr.

Raporlarn, ¢izimlerin ve diger belgelerin sunulmasina yonelik gereklilikler asagida
belirtilmistir. Raporlar, hem Tiirkge hem de Ingilizce dillerinde hazirlanacaktir. Agirlik ve
oltiler icin metrik sistem kullanilacaktir.

Sunum, asagidaki gibi olacaktir:

1) Genel

Raporlarin Formati: A4 veya A3, uygun olan hallerde A3 boyutuna kiigiiltilmiis
gizimler dahil.
Cizimlerin Formati: A1 ve/veya A0 boyutu.

Tiim raporlarin taslak bir kopyasi (Tiirkge 2, Ingilizee 2), miizakere edilmek iizere
onceden Igverene sunulacaktir; bunun ardmdan Damsmanlardan, séz konusu
miizakerelerden kaynaklanan her tiirlii degisikligi igeren nihai kopyay: hazirlamalar
istenecektir.

2)  Ingaat Denetimi Asamas

. . . Tasmabilir
Rig;‘;:l::;l:lrm Tiirkge | Ingilizce _ Bellek
(Ingilizce ve
Tiirkee)
1 Haftalik Raporun kopya sayisi 1 1
(c1ktr) 7 x Cx A
Aylik Raporun kopya sayisi 1 1 I



(5]

Ug Aylik Raporun kopya say1si 1 1 1

3) Tamamlama ve Kusur Sorumluluk/Garanti Asamasi

Rapor/cizimlerin : Tagmabilir
Tiirkee | Ingilize Bellek
kopya sayis: e (Ingilizce ve
Tiirkee)
1 Ug Aylik Rapor 1 1 1
2 Devir Alma Raporu (Raporlar) 5 | 1
3 Kusur Sorumluluk Siiresi Raporu 1 1 1
(Raporlarn)
4 Enerji Performans Sertifikalar 5 1 1

Isverene sunulacak gizimlerin orijinal kopyalari, yukaridaki kopya sayisina dahil edilmemistir.

Yukarida bahsedilmeyen ancak Insaat Denetimi Asamasi ve Tamamlama ve Kusuru
Sorumluluk Stiresi ile ilgili sozlesmede belirtilen veya ima edilen belge ve raporlarn her biri,
Tiirkge ve Ingilizce dillerinde 3 kopya olarak sunulacaktir.

Damgman Hizmetlerinin devam eden agamalar ile ilgili olarak, yukarida belirtilen sunum
gereklilikleri, Hizmetlerin ifasi sirasmda Igveren tarafindan istenecek belgelerin tiiriinii
gostermektedir. Bununla birlikte Danigman, igbu Is Taniminda ézellikle istenen tiim raporlarm,
¢izimlerin, belgelerin, vb. sunulmasini ticretine dahil edecektir. Ancak Isveren, ifa edilecek
Hizmetler sirasinda bu tiir gereklilikleri degistirebilir.

Yukarida veya bu Is Tammmda belirtilenlerden bagka ilave kopyalarm gerekli olmasi
durumunda, bu kopyalar, s6z konusu belgelerin, raporlarm veya cizimlerin gogaltma
maliyetiyle Damgmanlar tarafindan temin edilecektir. Bunlara ilaveten, raporlara son hali
verildikten sonra, bunlar bir (1) adet Tagmabilir Bellek tizerinde ve Isveren tarafindan kabul
edilebilir olan bir yazilm formatinda Igverene sunulacaktir. Her kopya, biiyiikliigiine baglt
olarak bir cilt veya ciltler halinde dayanikli bir sekilde ciltlenecektir ve seffaf kopyalar uygun
bir koruyucu kapaga/kutuya sahip olacaktir. Tiim kopyalar, Igverenin ihtiyaglarma uygun
sekilde etiketlenecektir.

Damgmanlar, Islerin ve Tedarik Satn Alimimin tamamlanmasinmn ardindan, hizmetlere ve
Islere iliskin yazismalarm, belgelerin, test sonuglarinm ve gizimlerin tiim orijinal kopyalarn,
Isveren icin kabul edilebilir olan dosyalar halinde ve bigimde, endekslerle birlikte ve
arsivlenmis sekilde Isverene sunacaktir. Danismanlar, belgelerin kopyalarimt saklayacakiir.

6.  ZAMAN CiZELGESI

Danigmanlar, denetim siiresi boyunca, hazirlanan ve onay igin Isverene sunulan
tasarimlarin/ayrintilarm/hesaplamalarin/raporlarin/sartnamelerin ve diger belg
tarafindan gozden gegirilecegine ve 15 takvim giinil iginde onaylanacagmas
ve/veya yeniden sunum i¢in iade edilecegine dikkat etmelidir. s > o
- A m s
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Danigmanlar, hizmetleri zamaninda ve herhangi bir gecikme olmadan tamamlamak igin tiim
belgeleri zamaninda sunacaktir. Projenin farkli kisimlari igin danismanlarin hizmetlerinin
tamamlanmasina yonelik zaman programi asagida verilmistir:

ASAMA TI;
Ingaat Isleri icin

o Ingaat Denetimi ve Kusur Sorumluluk Siireleri: Normal sartlarda, planlanan ingaat
siiresi toplam 18 ay ve her bir egitim binasi grubu igin kusur sorumluluk siiresi 12 aydir.
(Gegici ve kesin kabul eksikliklerinin tamamlanmasi igin ongoriilen siire dahil
edilmistir). Ingaat denetim asamas ve Kusur Sorumluluk Siiresi, farkli zamanlarda
baslatilacak birden fazla Ingaat Sozlesmesi dikkate alinarak diizenlenmistir.

T ISVEREN TARAFINDAN DANISMANLARA SAGLANACAK DESTEK

Ingaat Isleri Yiiklenicilerinin ihale belgeleri, santiyenin bityiikliigiine ve yerine baglt olarak
Danigmanlara santiyede gegici ofis alani saglanmasma iliskin hilkiimler icerecek sekilde
diizenlenecek, odalarm biiyiikliigii ve sayisi, igverenin ihtiyaglari da goz oniine alinarak Isveren
ve Danigman tarafindan miistereken belirlenecektir. Yiikleniciler sz konusu santiye ofislerini
kullanima alana dek, okullarm bulundugu ilde ana ofislerinin bulunmasimi saglamak tamamen
Danigmanlarin sorumlulugunda olacaktir. Merkez ofis, Ozel Sozlesme Kosullarinin hitkiimleri
uyarinca Danismanlar tarafindan tefris edilip donatilacak, santiye ofisleri ise Yiiklenici
tarafindan tefris edilecektir. Santiye ofislerinin her tiirlii genel giderleri Yiiklenicilerin
sorumlulugu altinda olacaktir. Danismanin, geri Gdenebilir giderlerle saglanan ve Isverene
verilen Hizmetler i¢in kullanilan herhangi bir ekipman ve malzemeyi Isverene teslim etmesi
gerekli olmayacaktir.

Saha denetim personeli dahil olmak {izere, Danismanin personelinin tiim yerel ulagimi
danigman tarafindan saglanacak ve sunulan iicret teklifine dahil edilecektir.

Isverenin elinde bulunmasina tabi olarak, asagidaki kalemler mevcutsa Danigmanlara Isveren
tarafindan {icretsiz olarak saglanacaktir: Meveut haritalar, topografik planlar, imar planlar,
kadastro verileri, yerlesim planlari.



Bunlara ek olarak, Isveren, miimkiin olan yerlerde, ifa edilecek Hizmetlerle ilgili olarak
Belediyelerden ve diger Devlet Kurumlarindan alinmasi gereken onay ve izinlerin alinmasinda
Danigmanlara yardimei olacaktir.

Danigmanlar, ifa edilecek Hizmetlerin tamamlanmasindan sonra, Isverenden alinan tiim
belgeleri Isverene iade edecektir.

8.  EKIP YAPISI VE TEMEL UZMANLAR iCIN NITELiK GEREKLILIKLERI

Danigman, yapisal/giiglendirme, mimari, elektrik, mekanik, enerji verimliligi ile ilgili iglerde
deneyimli bir denetim grubu kurulmasindan sorumludur. Danismanlar, tekliflerindeki her bir
personelin gdrevlendirilmesi planlanan gorevleri belirterek, denetim ve belgeler igin
gorevlendirilecek personeli ayri ayr1 belirteceklerdir. Danigmanim, okullarim bulundugu ilde bir
denetim ekibi kurmasi beklenmektedir.

8.1 Ekip Yapisi

Hizmet kapsaminmn bagarth bir sekilde yerine getirilmesi, ingaat mithendisligi iglerine benzer
alanlar, mimari iglerde, mekanik-elektrik-tesisat isleri, Enerji Verimliligi, altyapi/istyap:
dayaniklilif1 ve afet riskinin azaltilmasi, insaat yontemleri miihendisligi, gevresel, sosyal, is
saglig1 ve giivenligi ve toplum glivenligi risklerinin azaltilmasi; ingaat ve sozlesme yonetimi
ve ilgili alanlarda mesleki nitelikler gerektirir,

Damsman, mithendislik tasarimina, altyapi/iistyapt dayamkhligina ve ingaat kalitesi agisindan
istenen sonuglarin elde edilmesine, teknik, sosyal ve gevresel risklerin azaltiimasima ve paranin
karsiliginin almmasina entegre bir yaklagim uygulayabilen bir ekip olusturacaktir.

Damigman, isler kapsaminda gerekli olan faaliyetleri tamamlamak ve zaman, maliyet ve kalite
agisindan projenin hedeflerine ulasmak amaciyla, uzmanlik ve zaman tahsisi agisindan yeterli
personelin yani sira gerekli ekipman/hizmetleri saglayacaktir.

Ekip en azindan asagidaki temel gorevlere (veya esdeger uzmanlik bilegimine) sahip olmalidir;
Genel Gorevlendirme Liderligi

*  Proje Yoneticisi - Kidemli Ingaat Miihendisi/Kidemli Mimar (UFK 'ler tarafindan finanse
edilen projelerde ve okul binalarmin denetim hizmetlerinde deneyim)

Insaat Denetim Asamas

*  Proje Yoneticisi Yardimeist - Kidemli Ingaat Miihendisi (UFK ’ler tarafindan finanse
edilen projelerde ve okul binalarinin denetim hizmetlerinde deneyim) (1)

Ingaat Mithendisleri (29)

Makine Miihendisleri (6)

Elektrik Mithendisleri (6)

Harita Miihendisi (1)



*  Cevresel ve Sosyal Analiz Uzmany/Cevre Mithendisi (1)
» [5 Saghg ve Giivenligi Uzman (3)

Merkezi Teskilat
Gorev Stzlesme  kapsaminda| Toplam Mesleki | Benzer Deneyim
saflanacak asgari sayi| Deneyim Stiresi (Y1) | Stiresi (Y1l)
(birim)
Insaat miihendisi 1 (Bir) birim 7 5
Makine miihendisi 1 (Bir) birim 7 5
Elektrik mithendisi 1 (Bir) birim 7 5

Not: Merkezi teskilatta calisan teknik personel, kontrol tegkilatmda teknik personel olarak
kullanilamaz.

Bu ¢ekirdek ekip, Damgman tarafindan onerilen sekilde diger profesyoneller tarafindan
desteklenecektir. Ayrica, biitce dokiimiinden hangi {icret oraninin hangi uzman igin gecerli
oldugunun agik¢a anlagilabilmesi igin, teklif edilen uzmanlar sozlesmedeki rollerini uzun
vadeli/kisa vadeli ve kidemli/kidemsiz olarak agikea belirtmelidir.

Tiim personel bagimsiz olmalt ve kendilerine verilen sorumluluklarla ilgili ¢ikar gatigmalar
olmamalidir. Danigman tarafindan s6z konusu diger personeli segmek igin kullanilan segim
prosediirleri geffaf olacak ve mesleki nitelikler, dil becerileri ve is deneyimi dahil olmak tizere
tnceden tanimlanms kriterlere dayali olacaktir. Isverenden dnceden yazih onay almmadikga,
Tiirkiye’deki devlet memurlart ve diger kamu idaresi personelinin uzman olarak istihdam
edilemeyecegine dikkat edilmelidir. Nihai raporlar hem Ingilizce hem de Tiirkce olarak
hazirlanacagindan, Damigman ekipte gevirmenler bulunmasini degerlendirebilir veya giivenilir
ve yitksek kaliteli ¢eviriler icin uygulanabilir bir alternatif nerebilir.

Agagidaki liste, gekirdek ekip gorevlerinin gerektirdigi nitelikler hakkinda daha fazla ayrinti
saglamaktadir:

Proje Yoneticisi projenin genel yonetiminden sorumlu olacaktir. (i) Insaat Mithendisligi
alaninda lisans diplomast (ii) en az 10 yil mesleki deneyim (jii) Alman Kalkinma Bankasi
(KfW) /Diinya Bankasi (DB) /Uluslararasi Finans Kurulugu (IFC) /Avrupa Imar ve Kalkinma
Bankasi (EBRD) /Avrupa Birligi (AB) /Fransiz Kalkinma Ajanst (AFD) ve Birlesmis Milletler
gibi uluslararast hibe saglayicilarm/kurumlarn ishirligi yaptifi ve finanse ettigi projelerin
yonetiminde en az 5 yil ¢aligma deneyimi, (iv) okul binalarmin denetim hizmetlerinde
deneyim.

Proje Yoneticisi Yardimeist (i) Mimarlik alaninda lisans diplomasi (ii) en az 10 yil mesleil_d
deneyim (iii) UFK’ler tarafindan finanse edilen projelerde deneyim (iv) okul Ly a]ﬂl
denetim hizmetlerinde deneyim Y O A



insaat Miihendisi - (i) Inaat Mithendisligi alaninda lisans diplomast (ii) en az 5 yil mesleki
deneyim (iii) okul binalarinda deneyim (tercih sebebidir)

Makine Miihendisi - (i) Makine Mithendisligi alaninda lisans diplomasi (ii) en az 5 yil mesleki
deneyim (iii) okul binalarinda deneyim (tercih sebebidir)

Elektrik Miihendisi - (i) Elektrik Mithendisligi alaninda lisans diplomasi (ii) en az 5 yil
mesleki deneyim (iii) okul binalarinda deneyim (tercih sebebidir)

Harita miihendisi (i) Harita mithendisligi alaninda lisans diplomasina , (ii) en az 5 yil mesleki
deneyime, (iii) en az 2 yil ilgili saha deneyimine sahip olacaktir

Cevresel ve Sosyal Analiz Uzmany/Cevre Miihendisi, cevresel ve sosyal tedbirlerin
uygulamasinin, ulusal esaslar ve KfW esaslar1 ve gerekliliklerinin yant sira hazitlanan ilgili
CSYP’lere uygun olarak yonetilmesinden ve izlenmesinden sorumlu olacaktir. Cevresel ve
Sosyal Analiz Uzmani/Cevre Miihendisinin; (i) Cevre Mihendisligi alaninda lisans
diplomasina, (ii) en az 8 yil mesleki deneyime ve (iii) benzer projelerde Cevresel ve Sosyal
Analiz alaninda en az 3 yil saha deneyimine sahip olmas1 beklenmektedir

Is Sagh ve Giivenligi Uzmany, gevresel ve sosyal yonetim planlarinda (CSYP’ler) kapsanan
is saghgn ve giivenligi ve gevresel ve sosyal etkileri azaltici tedbirlerin yonetilmesi ve
izlenmesinden ve ingaat sirasinda ilgili ISG risklerini belirlemeye ve azaltmaya yonelik risk
degerlendirmelerinin yapilmasindan sorumlu olacaktir. Bu personel, Is Saglhigi ve Giivenligi
diizenlemeleri igin yaymlanan 6331 sayih Kanuna gore istihdam edilecek ve B Smfi
Sertifikaya sahip olacaktir. ISG Uzmanmun (i) ilgili bir disiplinde (6rnegin ingaat, gevre,
makine mihendisligi, ISG, vb.) yiksek bir dereceye, (i) ISG degerlendirmesi ve yonetimi
alaninda 5 yildan fazla ilgili deneyime ve (iii) KfW koruma tedbiri politikalar1 ve prosediirleri,
KfW Genel Cevre, Saglik ve Giivenlik Esaslar veya uluslararasi 6lgiide kabul edilebilir diger
ilgili standartlara hakim olmas: beklenmektedir.

Diger uzmanlar, destek personeli ve destek hizmetleri

Danigman, ingaat islerinin ve mithendislik hizmetlerinin denetimi i¢in gereken sekilde diger
uzmanlar1 (jeoloji miihendisi, peyzaj mimari, vb.) sececek ve istihdam edecektir. Bu
uzmanlarin ozgegmisleri de teknik teklife dahil edilmelidir. Bununla birlikte, teknik
degerlendirme temel uzmanlarin vasiflarina dayal: olarak yapilacaktir.

Diger tiim uzmanlar asgari olarak bir iiniversite diplomasina, en az bes (5) yillik calisma
deneyimine, tercihen iyi derecede Ingilizce bilgisine ve kendi projeleriyle ilgili alan(lar)da
kamitlanmig deneyime sahip olmalidir ve Tiirkiye’de is deneyimine sahip olmak bir avantaj
olacaktir.

Destek hizmetlerinin ve destek personelinin maliyetleri, danigmanin mali teklifine dahil
edilmelidir. Ayrica Danigman, tiim faaliyetlerinin ve ¢iktilarmumn kalitesini glivenceye almak
amactyla uzman ekibini desteklemek icin gerekli olan yeterli idari personeli (6rnegin sekreter,
miitercim, terciiman, muhasebeci, belge kontroltrii, vb.) ve teknisyenleri/kidemsiz
mithendisleri saglamalidur.



Tablo-1

Gorev Kapsammda insa Edilecek

Binalarin Listesi
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Anlasmaya Ek 4
Sayfa 1

Yetkili Memur: Emrah Ergiinal
telefon: 0049 69 7431 56967
e-posta: emrah.erguenal@kfw.de

Kullandirim Prosediirii

Tirkiye ile Alman Mali igbirligi

1.000.000,00 AVRO tutarinda KfW Hibe Anlagmasi

Proje: Depremden Etkilenen Bélgelerde Giivenli Okullar projesi kapsaminda
Aliciya saglanacak Uzman Hizmetleri igin

KfW-Referans Numarasi (Proje No./ BMZ No.): 59573 / 525001011

GiRIS

Bu Ek, yukarnda belirtilen Hibe Anlagsmasi (“Anlagsma”) kapsaminda KfW tarafindan
kullandirilacak fonlara (“Fonlar’y y&nelik kullandirim proseduriinii belilemektedir.
Mutabakata varilan kullandirim proseduri, KiW’nin Fonlarin s6zlesmeye uygun olarak

kullanilmasini izlemesine olanak verir ve kullandirnmlarin sadece finanse edilen
Projenin ilerleyisine gére yapiimasini saglar.

Anlagmadaki Madde 2.1 ve 5.1 uyarinca, kullandirimlari talep etmek igin yetkilendirilmisg
taraf Tiirkiye Cumhuriyeti olacaktir; Tiirkiye Cumhuriyeti bu baglamda (her biri
agaidaki Madde 1’de tanimiandi§ gibi) Yetkili Temsilciler ve usuliine uygun olarak
gbreviendiriimis imza Yetkilileri tarafindan temsil edilen Milli Egitim Bakanhgi
tarafindan temsil edilmektedir (“Yetkili Taraf").

Isbu Ekte yer alan sarih aksine hilkimlere tabi olarak, burada kullanilan terimler, bu
terimlerin Anlasmada tagidiklari ile ayni anlama sahip olacaktir.

Kullandinm prosedirli hakkinda sorulariniz olmast halinde, (KfWnin referans
numarasin belirterek) lutfen yukarida belirtilen KfW yetkilisiyle irtibata gecin.

Boliim A - Genel Hiikkiimler

1 Kullandinm Talebi

Tam kullandirim talepleri (bir tahsis fonu prosedtirii durumunda, Fonlarin kullanlmma
rhgkm kanit saglamak amacryla Kiw'ye verllecek her tarli proforma kullandir]

destekleyici belgeler (her biri bir “Destekleyici Belge”),
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Yetkili Tarafin resmi temsilcisi (“Yetkili Temsilci”) olarak bu hususta yetkilendirilmisg
bulunan ve KW tarafindan Ek A-1’de verilen sablona gére orijinal imzalarinin érnekleri
alinmig olan kisiler (“imza Yetkilisi/Yetkilileri”) tarafindan her seferinde KiWye
sunulacaktir.

Kullandirim talepleri

- igbu Ekteki Bélim B'de verilen sablonlara dayanacaktir,

- KfW referans numarasini belirtecektir,

- Proje siresi boyunca ardigik olarak numaralandirilacaktir,

- Imza Yetkilisi/Yetkilileri tarafindan usultine uygun olarak imzalanacaktir,

- mimkinse ilgili KfW Ulke ofisine asillari teslim edilecek veya KfW'nin Finansal
Katki Kullandirim Yénetimi dairesine (TMf) sunulacakttr.

Istisnalar, KMnin énceden izin vermesine tabi olacaktir. Bu tiir istisnalar durumunda,
Yetkili Taraf, bilhassa iletim hatalari, suistimal, yanlis anlasilma veya yanliglklar
nedeniyle yanlis iletimden kaynakianan her turltl zararla ilgili tim yikamlGliklerden
KiW'yi ibra eder.

Bolom B'de, herhangi bir Gglincll tarafin bir kullandinm talebi veya herhangi bir
Destekleyici Belge Uzerinde KfW'ye kars! herhangi bir teyit beyaninda bulunmasinin
velveya tasdik imzas| atmasinin éngérildugu hallerde, sé6z konusu Uglinci taraf (her
biri bir “Onaylayan Taraf’) bu islemi imza ve sirket kasesi ve/veya tam isim yoluyla
yapacaktir.

Genel Kullandirim Hiikiimleri

Banka Bilgileri

Uygun olmas! halinde muhabir banka bilgileri dahil olmak izere kullandirimlar igin tam
ve dogru banka bilgilerini KiW'ye saglamak Yetkili Tarafin yukimitligindedir. KfW, soz
konusu hasar, kayip, maliyet veya yikumitluge KAW'nin agir kusuru veya kasitl
suistimali neden olmadikea, Yetkili Tarafin talep ettigi meblagin kullandirim talebinde
belirtilen banka hesabina talep edilen para biriminde yatirilamamasi veya Yetkili Tarafin
ilgili kullandirim talebinde banka hesap bilgilerini tam ve dogru olarak belirtmemesi dahil
ancak bunlarla sinirli olmamak kaydiyla, bagarisiz banka havalelerinin neden oldugu
herhangi bir hasar, kayip, maliyet veya yukumlulikten sorumliu olmayacaktir.

KWnin kullandirim talebinde temin edilen bilgilerin eksik veya yanlis oldugunu
belilemesi durumunda, KfW (KfWnin agir kusuru veya kasith suistimali durumlari
haricinde) herhangi bir yukimltlik altina girmeksizin, (rnegin muhabir bankanin
belirlenmesi icin BankCheck gibi) kamuya agik bilgileri ve/veya kullandirima temel teskil
eden faturada belirtilen bilgileri kullanarak banka hesap bilgilerini tama
degistirme hakkina sahiptir. KfW, Yetkili Tarafca sunulan daha sonrakj# ig

X
tam ve dogru yeni bilgileri icermedikge, s6z konusu hesap bilgfasini o fagﬂ\
kullandinmlar igin kullanma hakkina sahiptir. ] kI

e\ NN/
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Kullandinm Para Birimi

Kullandinim, Anlagma veya igbu Ekin aksine herhangi bir hukim icerdigi haller
haricinde, kullandirim talebinde belirttilen banka hesabina kullandirim talebinde
belirtilen para biriminde yapilacaktir.

Yukaridaki hikkiimlere bakilmaksizin, (i) kullandinm talebinde belirtilen para biriminin
KfW'nin elinde halihazirda talep edilen meblagda mevcut olmamasi veya (i) belirtilen
para biriminde kullandinmin KfW igin gegerli olan herhangi bir yasa veya yonetmeligi
ihlal etmesi durumunda, KfW, Yetkili Tarafa bildirimde bulunacaktir ve (KW’nin agir
kusuru veya kasith suistimali durumlari haricinde) herhangi bir yukimlllok altina
girmeksizin kullandinm talebine uymama hakkina sahip olacaktir. Yukarida belirtilen
hikiimler, Yetkili Tarafin, Avro veya Anlagsmada taahhiit edilmis para birimindeki bir
kullandinm igin bagka bir kuliandirim talebi sunma hakkina halel getirmeyecektir.

KfW, Yetkili Tarafin Anlasmada taahhit edilen para biriminden farkl bir para birimi
cinsinden (“Yabanci Para Birimi®) bir kullandinm talep etmesi durumunda, Yabanci
Para Biriminin satin alinmasi igin KfW tarafindan harcanan meblagin taahhit edilen
para birimi cinsinden toplam esdegerini (arnizi giderler dahil) Projeye borg
kaydedecektir. Yukaridaki hikimlere bakiimaksizin, KfW, nihai kullandirnm talebinin
Anlagmada taahhiit edilen para birimi cinsinden bir meblag i¢cin olmasini talep etme
hakkina sahiptir.

Yetkili Tarafin, bir para birimi (“Birinci Para Birimi”) cinsinden belirlenmis bir meblagin
baska bir para birimi (“ikinci Para Birimi") cinsinden esdegerinin ddenmesini talep
etmesi durumunda (8rnedin, ABD Dolarinin Avro cinsinden esdegeri), KW,
Anlagmada, igbu Ekte veya 6demenin temelini tegkil eden sézlesmede aksine agik bir
sart bulunmadikga, séz konusu mebladi Birinci Para Biriminden ikinci Para Birimine
dénlisturmek icin piyasa odakli bir déviz kurunu kullanma hakkina sahip olacaktir.

Sorumiluluk Sinirlamasi

KfW, havaleyi yapan bankacilik kuruluslannin Fonlann kullandiriimasinda veya
goénderilmesinde neden oldugu gecikmelerden veya Yetkili Tarafin yukaridaki Madde
1, 2.1 ve 2.2'ye uygun olarak usuliine uygun bir kullandinm talebi saglamamasindan
sorumlu olmayacaktir. Ancak KMWnin herhangi bir gecikmeden sorumiu olmasi
durumunda, adir kusur veya kasitlt suistimal durumlari haricinde KfiW'nin sorumluiugu,
tahakkuk eden faizin 6denmesiyle sinirli olacaktir.

Kullandirim Bildirimi

KfW'ye Ek A-2'deki sablon kullanilarak bir e-posta adresi bildirilmis olmasi kaydiyla,
KfW, gerceklestiriien kullandirmiar ve hesaba yapilan ilgili girigler hakkinda bilgi
vermek i¢in her kullandinmdan sonra Borgluya/Aliclya e-posta yoluyla bir kullandirim
bildirimi gonderecektir. S6z konusu kullandirim bildirimieri sadece bilgilendirme
amaciyla génderilir ve bu bildirimlerde sadlanan bilgilerin herhangi bir hak tesis etmesi
amaclanmaz veya bu bilgilerden herhangi bir hak turetilemez.

Dokt‘Jmantasyon

Ekin hukimlerine gére kullandiriimis olan Fonlarin uygun bir bigim e:m
kanitiayan (faturalar, sertifikalar, vb. dahil ancak bunlaria sinirli olmam k%a cn/ies N
orijinal dokiimantasyon, Projenin tamamlanmasindan sonra en az bes yi\{&;lei“:/

(S
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saklanacaktir ve KfW veya KW nin talimat verdigi herhangi bir Giglinct taraf¢a (6rnegin
denetgiler) inceleme igin her zaman erigilebilir olacaktir. Talep Uzerine, KiW'ye veya
KfW'nin talimat verdigi herhangi bir Uglincli tarafa, s6z konusu tim dokiimantasyonun
kopyalari temin edilecektir.

Bir danigmanin bir projenin finansal yonetimine denetleyici bir rolde dahil oldugu
kadariyla, s6z konusu danigman, Yetkili Taraf adina KfW tarafindan projeyle ilgili olarak
gerceklestirilen tim islemler hakkinda KfWden dogrudan bilgi alma hakkina sahip
olacaktir. Bu, KMV'nin sdzlesmeler listesini ve Anlagsma ve kullandinm bildirimleri
kapsaminda finansman igin ayrilan meblaglan igerir.

ilave teyitler

Spesifik kullandinm prosediirleri icin B8lim B’de dngérilen spesifik teyitlere ilaveten,
her bir kullandinm talebi ayrica Yetkili Tarafca verilecek asagdidaki teyitleri de
icerecektir:

Genel teyitler

- Yetkili Taraf adina 6deme talebini sunan imza Yetkilisi, bu hususta yetkilidir.

- Finanse edilecek mal ve/veya hizmetler velveya alt-krediler, halihazirda diger
hibelerden veya uzun vadeli kredilerden finanse ediimemistir.

- Kullandirim talebinde ve eklerinde yer alan bilgiler, beyanlar ve taahhitler gergek
ve dogrudur.

Her bir kullandinm talebi, ayrica (varsa) Anlagma uyarinca tekrarlanmasi gereken tim
taahhutleri tekrarlayacaktir.

Yukaridaki hiktmler, igbu Ekteki BSlim B uyarinca kullandirim talebinde saglanmasi
gerekebilecek ilave teyitlere ve bilgilere halel getirmez.

imza Yetkiliterini Belirleyen Yazi Sablonu
Kullandirim bildirimlerinin e-posta ile génderiimesine yénelik talep yazisi sablonu



Ek A-1

IMZA YETKILILERINI BELIRLEYEN YAZI SABLONU

[Litfen resmi antetli kagit kullanin)

KW

Led5 Dikkatine
Palmengartenstr. 5-9
60325 Frankfurt am Main
ALMANYA

Tiirkiye ile Aiman Mali igbirligi

1.000.000,00 AVRO tutarinda KfW Hibe Anlagmasi

Proje: Depremden Etkilenen Bélgelerde Giivenli Okullar projesi kapsaminda
Aliciya saglanacak Uzman Hizmetleri igin

KfW-Referans Numarasi (Proje No./ BMZ No.): 59573 / 525001011

Sayin Bay/ Bayan,

Anlagmaya atifta bulunulmaktadir. Burada kullanilan ancak burada tanimlanmayan btlylk harfle yaziimig terimler,
Anlagmada tagidiklari ile ayni anlama sahip olacaktir.
Asagida onaylanmis imza 6rnekleri bulunan kigilerden herhangi birisinin1 agafidaki yetkilere sahip oldugunu
bildirmek isteriz:
e her bir durumda Bor¢lu/ Alici/ Proje Yiritme Kurumu adina tim kagida basilmig kullandirim taleplerini
imzatamaya yetkili (“imza Yetkilisi/Yetkilileri”).
«  her bir durumda Borglu/ Alici/ Proje Yiritme Kurumu adina banka hesap bilgilerini degdistirmeye yetkili
(“Imza YetkilisifYetkililer”).

AD

GOREV

ORNEK IMZA

AD

GOREV

ORNEK IMZA

AD

GOREV

ORNEK IMZA

Daha énceki tim Imza Yetkilisi géreviendirmeleri bu vesileyle hikimsiz kilinmigtir. KAVnin kimlik tespiti
gerekliliklerine uymak igin, @) her bir Imza Yetkilisinin ve b) Yetkili Temsiicinin kimlik belgelerinin okunakli ve onayh
kopyalarini bu belgeye ekliyoruz. Bu belgelerin aslina uygunlugu ya KfWnin bir ¢aligan tarafindan teyit edilmelidir
ya da kopyalar bir noter veya egdeger yetkiye sahip bir kigi tarafindan onaylanmalidir.

Saygilarimizla,

1 Miisterek imzalar gerekmesi halinde liitfen bu ifadeyi degigtirin.
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Tarih ve Kredi/ Hibe Anlasmasinda belirienen Yetkili Temsilcinin imzasy Ady Makami



Ek A-2

KULLANDIRIM BILDIRIMLERININ E-POSTA YOLUYLA GONDERILMESI IGIN TALEP YAZISt SABLONU

[Lutfen resmi antetli kagit kullanin]

KW

TMF Dikkatine
Palmengartenstr. 5-9
60325 Frankfurt am Main
ALMANYA

Faks No.: +49 69 7431-3514

Sayin Bay/ Bayan,

KfWden, kullandirim bildirimlerin aylik bir 6zetini normal posta ile géndermek yerine bildirimieri ddeme tarihinde
agadidaki e-posta adresine gondermesini rica ediyoruz.z Bu e-posta adresinin, KiW'nin Borglusu/ Aicisy/ Proje
Yiritme Kurumu oldugumuz tiim Projeler/Programlar igin kullamlacagini biliyoruz. Bu amagla daha énce KiW'ye
bildirilen tim e-posta adresleri bu vesileyle hukiimsiiz kilnmigtir.

(BURAYA LUTFEN TEK BIR E-POSTA ADRESI GIRIN)s

Saygilanmizla,

Tarih ve Kredi/ Hibe Anlagmasinda belirlenen Yetkili Temsilcinin Imzasy Ady Makarmi

2 Litfen e-posta yoluyla génderilen kullandirim bildirimlerinin .pdf dosyalan olduguna dikkat ediniz.
3 KfW, sorumluluklarin degismesi durumunda ortaya gikabilecek zorlukiars nlemek igin, grup e-posta adre
e-posta adresi girilmesini 6nermektedir.

Fupe WU 8

w by Manth
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BOLUM B - Kullandirim Prosediirleri

Fonlar, ilgili kullandinma yonelik tim kosullarin her bir durumda Anlagma (isbu Ek dahil)
uyarinca yerine getiriimesi sartiyla, asagidaki prosedtr(ler)e gore kullandirilacaktir:

Kullandirim Finanse Edilecek Hibe Anlagmasina gore
Prosediirii Tedbirler / S6zlesmeler

Geri Odeme Uzman Hizmetleri -~~~ ©  Madde 12
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1 Odeme Prosediirii

Odeme Prosediirii cercevesinde, Yetkili Taraf, KfW'ye bir kullandinm talebi sunmadan
énce 6denmesi gereken meblaglarin tamamini 6deyecektir. Onceden finanse edilmis
meblaglar, her bir kullandirim talebinin Ek B-1'de yer alan sablonun gerektirdigi tim
bilgileri ve teyitleri igermesi sartiyla, isbu Ekteki Bolim A'da belirtilen sartlara uygun
olarak Yetkili Tarafca KAV'ye sunulan bir kullandirim talebinin alinmast ve
degerlendirilmesinin ardindan KfW tarafindan geri 6denecekiir.

Odemeler, asagidaki hesaba yapilacaktir:

Hesap sahibi/hesap adi MILLT EGITIM BAKANLIGI MERKEZ
SAYMANLIK

Banka T.C. Ziraat Bankasi A.$.

BIC TCZBTR2AFEX

Hesap numarasi 1745426568675083

IBAN (gegerli durumlarda) TR77 0001 0017 4542 6568 6750 83

Muhabir bankanin BIC kodu*

Bir kullandinm talebi, Yetkili Tarafca gerceklestirilen ilk 6demeden itibaren her li¢ ayda
bir veya 6nceden finanse edilmis toplam tutar 100.000,00 AVRO'ya ulastiinda (hangisi
daha 6nce gergeklesirse) Kfw'ye sunulabilir.

Geri Odeme Prosedirl gergevesinde, her bir kullandirim talebi - mallar ve/veya
hizmetlere yénelik ilgili temel teskil eden s6zlesmeye gére uygulanabilir olmasi halinde
- her durumda bu Ekin A Béliminde belirtilen sartlara uygun olarak asagidaki
Destekleyici Belgeler ile birlikte sunulmahdir:

- temel teskil eden sézlegsmenin hilkiimlerine gére finanse edilecek mal ve/veya
hizmetlere ait ticari faturanin (faturalarin) kopyalari,

- mal ve hizmetlere iligkin temel tegkil eden sdzlesmenin her bir pozisyonu igin
asagidakileri belirten bir zet (metraj cetveli): mutabakat saglanan miktar, fiyat ve
butge, dnceki miktarlar ve meblaglar, halihazirda faturalandirilmis miktarlar ve
meblaglarin yani sira toplam miktarlar ve toplam fatura edilmis meblaglar - ayrica
diger ana maliyet pozisyonlari belirtilecektir (Ek B-1'de bir gablon verilmistir),

- fiyat artisi halinde: sozlesmeye bagl’ olarak kararlagtirlan endeksin
hesaplanmasina iligkin kanit,

- nakliye maliyetlerinin fiili maliyetlerle ddenmesi veya sézlesme tutarina dahil
edilmemesi ve Anlagsma gercevesinde finanse edilmesinin gerekmesi halinde:
naviun belgelerinin kopyalarl,

i

4 Hesabin bulundugu bankanin, 6deme yapilan para biriminin para birimi baigesinde yer almamasi durumunda, ¥
muhabir bankanin ilave BIC kodu zorunludur: ’
6rnegin, Hindistan'a AVRO cinsinden 6deme (AVRO, Hindistan'da bir ddeme para birimi degildir) - muhabj b!hl@n
belirtiimelidir

?Srnegm Fransa'ya AVRO cinsinden ddeme (AVRO, Fransa'daki deme para birimidir) - muhabir bankanin lgkeﬂ
LJ
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- malzemelerin Ulke digindan temin edilmesi halinde: nakliye vasitalarini, mense
tlkeyi, sevk edilen mallarin tiriinG ve miktarini ve ayrica sevkiyat tarihini gdsteren
sevkiyat belgelerinin kopyalari,

- banka teminatlarinin yani sira kabul sertifikalari veya diger ilerleme izleme
sertifikalarinin kopyalar!.
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KULLANDIRIM TALEBI SABLONU (GERI ODEME)

Gonderen:

“Kullandirim Prosediri” Ekinin Girig kismina Tarih
gGre Yetkili Taraf

KW TMf

Dikkatin

e

Palmengartenstr. 5-9
60325 Frankfurt am Main
ALMANYA

Tiirkiye ile Alman Mali igbirligi

1.000.000,00 AVRO tutarinda KfW Hibe Anlagmasi

Proje: Depremden Etkilenen Bolgelerde Giivenli Okullar projesi kapsaminda
Alciya saglanacak Uzman Hizmetleri i¢in

KfW-Referans Numarasi (Proje No./ BMZ No.): 59573 / 525001011

Kullandinm istegi No.
GERI ODEME PROSEDURU

Asagida belirtilen ve kopyalari size génderilen temel teskil eden sézlegsmeye (sézlegsmelere) uygun
olarak, agagidaki mallar/hizmetler gereken sekilde temin edilmig/saglanmis ve bedeli tarafimizca
eksiksiz olarak 6denmistir:

Temel teskil . Faturanin KfW tarafindan ... tarafindan
Fatura Fatura edilen/ M " ) " "
eden M odeme finanse edilecek finanse edilecek
. numarast/ 6denen i o .
sozlesme ve tarihi meblag meblag
tarihi §

tarihi meblag

KULLANDIRIM IGIN TALEP EDILEN
TOPLAM MEBLAG®:

Kfw'den, kullandinm i¢in talep edilen toplam meblagi, yukarida belirtilen Anlasmadan asagidaki
sekilde kullandirmasini rica ederiz:

5 Sadece es-finansman durumunda gegerlidir.

6 Lutfen para birimi belirttifinizden emin olun.

7 Sadece hesabin bulundugu bankanin, talep edilen para biriminin para birimi bolgesinde bulunmamasi durul
Bu durumda, litfen hesabin bulundugu bankanin, talep edilen para biriminin para birimi bélgesindeki muhabir
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“Odeme Prosediril” adli Ekteki Bolum B'nin hitkimleri uyarinca, destekleyici kanit olarak agagidaki
belgelerin kopyalarini ekte sunuyoruz:

ticari fatura(lar)

toplam fatura edilen miktarlar/meblaglarin 6zeti + ana maliyet pozisyonlari (metraj cetveli)

fiyat artisi halinde, s6zlesmeye bagl olarak kararlastirilan endeksin hesaplanmasina iligkin kantt,
naviun belgeleri (gecerliyse)

sevkiyat belgeleri (gegerliyse)

banka teminatlari (gecerliyse)

kabul belgeleri (gecerliyse)

diger ilerleme izleme sertifikalar! (gegerliyse)

tedarikginin/ yuklenicinin teyidi (gecerliyse)

Ooooooooond

Bu vesileyle agagidakileri teyit ederiz:

- Yetkili Taraf adina ddeme talebini sunan Imza Yetkilisi, bu hususta yetkilidir.

- Finanse edilecek mal velveya hizmetler, halihazirda diger hibelerden veya uzun vadeli
kredilerden finanse edilmemistir.

- Kullandirim talebinde ve eklerinde yer alan bilgiler, beyanlar ve taahhitler gergek ve dogrudur.

Yetkili Tarafin
Imza Yetkilisi/ Yetkilileri



Temel Teskil Eden Sozlegme ile ilgili Harcama Beyani /Metraj Cetveli igin Sablon
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Kalem No. |Agiklama

Birim

Sézlesmedeki
Miktar

Sozlesmedeki
Fiyat

Sozlegmedeki
Meblag

Onceki Miktar

Mevcut Miktar

Bugtine kadar
olan Toplam
Miktar

Bugtine kadar
olan Toplam
Giderler

Sozlesmeye
kiyasla % olarak
Toplam Miktar

Kalem XXX

xx1

Xx2

xx3

Alt toplam

Kalem XXX

xx1

xx2

xx3

Alt toplam

Kalem xxx

Alt toplam

TOPLAM |




Grant Agreement

KW, Franidurt am Main
{"KRA
and
the Repubic of Tirkye
represented by the Ministry of Treasury and Finance
{the "Recipieni’}

for
EUR 1,000,000
For Expert Services to the Recipient in the framework of "Safe Schools in Eaﬁhquake.?ﬁa{fecmd

Provincas” BMZ-No. 5250 01 026 financed by a special fund (Studien- und Beratungsfonds) (No
056:2024) provided by the Federal German Government.
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On 16 April 2025 the Republic of Turkiye and KfW have entered into a loan agreement (the “Loan
Agreement”) not exceeding an amount of EUR 160,000,000 to finance the construction, re-
construction, and retrofitting of educational facilities in regions affected by the earthquakes of
February 2023 (the “Project”). The purpose of this Grant Agreement is to finance consulting
services related to the preparation of the schools to be constructed.

The Grant Agreement (the “Agreement”) is entered into between the Recipient and KW on the
basis of the authorization given by the Federal German Government dated 25 July 2024 and the
request of the Recipient, in this respect represented by the Ministry of National Education, dated
11 February 2025.

Article 1 — Amount and Purpose of the Grant

1.1 KW shall extend to the Recipient a grant not exceeding

EUR 1,000,000 (in words: one Million Euro)

(the “Grant”).

This Grant shall not be repayable unless otherwise stipulated in Article 3.2.

1.2 The Recipient, in this respect represented by the Ministry of National Education (the
“Project Implementing Unit"), shall use the Grant exclusively to finance consulting
services related to the preparation of the schools to be constructed, such as location
studies, ground surveys, and the preparation of detailed designs and tender documents
including energy efficiency and greening measures (the "Expert Services"). The Expert
Services are specified in Annex 3 (Terms of Reference) of the Agreement.

1.3 The Recipient shall render its counterpart contributions completely and in due time. The
Recipient shall furnish to KW upon request evidence proving the measures taken to this
end.

1.4 Taxes and other public charges to be borne by the Recipient, in this respect represented
by the Project Implementing Unit, and import duties shall not be financed from the Grant.



Article 2 — Dishursement

21

22

2.3

24

25

KfW shall disburse the Grant in accordance with the progress of the Expert Services and
upon request of the Recipient, in this respect represented by the Project Implementing Unit.
The disbursement procedure, in particular the evidence proving that the requested funds
are used for the stipulated purpose and any further details related to the disbursement of
the Grant, are specified in Annex 4 (Disbursement Procedure).

For payments made in a currency other than committed (the “Foreign Currency”), KfW will
debit the Recipient, in this respect represented by the Project Implementing Unit, with such
amount in Euro as was expended by KfW for the procurement of the Foreign Currency,
inclusive of incidental expenses.

KfW will not be liable for delays caused by transferring banking institutions in the
disbursement or remittance of any payments by KfW. If any delay is caused by KW, its
liability will be limited to the payment of the interest accrued.

KfW shall have the right to refuse to make disbursements after 31 December 2026.

The Consulting Contract shall contain a provision according to which any amounts payable
under or in connection with such contract out of indemnities, insurances or guarantees or
for any other reason in lieu of the goods, works and services shall be credited to an extra
account to be opened by the Recipient, in this respect represented by the Project
Implementing Unit, with a reputable bank solely for this purpose (the “Extra Account’),
which account may not be charged or otherwise encumbered other than in favour of KW,
The Recipient, in this respect represented by the Project Implementing Unit, shall promptly
inform KfW in writing of any payment made to the Extra Account. The Recipient, in this
respect represented by the Project Implementing Unit, further undertakes that any amount
standing to the credit of the Extra Account and any interest accrued thereon may only be
transferred from the Extra Account with KfW's prior written consent and may only be used
for the financing of the Expert Services, unless otherwise agreed with KIW in writing.

Article 3 — Suspension of Dishursement and Repayment

3.1

KfW may not suspend disbursements unless
a) the Recipient fails to perform its obligations to KW to make payments when due,

b) obligations under this Agreement and/or the Loan Agreement or under separate
agreements pertinent to the Loan Agreement have been violated,

c) KW has not received evidence to its satisfaction in a timely manner that the disbursed
amounts have all been used for the stipulated purpose,

d) the fulfilment of KiW's obligations under this Agreement violates applicable law,

e) extraordinary circumstances arise that preclude or seriously jeopardize the execu@n{:
of the purpose of the Expert Services, or 7 5 N~



3.2

f)  the Consulting Contract has been violated, terminated or cancelled.

If any of the situations specified in Article 3.1 b), ¢) or d) has occurred and has not been
eliminated within a period determined by KW, which shall, however, be at least 30 days,
KfW may

a) inthe case of Article 3.1 b) or d), demand the immediate repayment of all disbursed
amounts;

b) in the case of Article 3.1 ¢), demand the immediate repayment of such amounts as
the Recipient is unable to prove to have been used for the stipulated purpose.

Article 4 - Costs and Public Charges

The Recipient, in this respect represented by the Project Implementing Unit, shall bear all taxes
and other public charges accruing outside the Federal Republic of Germany in connection with
the conclusion and execution of this Agreement, as well as all transfer and conversion costs
accruing in connection with the disbursement of the Grant.

Atrticle 5 — Contractual Statements and Power of Representation

5.1

5.2

The Minister of Treasury and Finance of the Republic of Tiirkiye and such persons as
designated by him or her to KfWW and authorized by specimen signatures authenticated by
him or her shall represent the Recipient in the execution of this Agreement. The Minister of
National Education of the Republic of Tarkiye and such persons as designated by him or
her to KW and authorized by specimen signatures authenticated by him or her shall
represent the Recipient in the performance of this Agreement. The powers of representation
shall not expire until their express revocation by the respective representative of the
Recipient authorized at the time has been received by KfW.

Amendments or addenda to this Agreement and any notices and statements delivered by
the contracting parties under this Agreement shall be in writing. Any such notice or
statement shall have been received once it has arrived at the following address of the
corresponding contracting party or at such other address of the corresponding contracting
party as notified to the other contracting party:



For Kfw: Kfw
Postfach 11 11 41
60046 Frankfurt am Main
Federal Republic of Germany

Fax: +49 69 7431 2044

For the Recipient: Ministry of Treasury and Finance
General Directorate of Foreign Economic Relations
Project Finance Department
Inonu Bulvari No:36
06510 Emek ANKARA
Republic of Turkiye

E-mail: dei pfd@hmb.qgov.ir

With copy to:
External Debt Transactions Department

General Directorate of Public Finance (only for
notices related to disbursements and payments due
by the Recipient)

E-mail: kaf.disborc@hmb.gov tr

Ministry of National Education
(Project Implementing Unit)
Construction and Real Estate
Besevler Kampiisii B Blok 06500
06420 Besevler Ankara,
Republic of Tirkiye

Article 6 — The Expert Services

6.1 The Recipient, in this respect represented by the Project Implementing Unit, shall

a)  assign the Expert Services to independent qualified consultants (the “Consultant”)
with sound financial and engineering practices, in compliance with environmental.and---.

’/



c)

9

h)

social standards and substantially in accordance with the conception agreed upon
between the Recipient and KfW for the Expert Services;

at all times comply with the procurement provisions stipulated in Annex 2 (Guidelines
for the Procurement of Consulting Services, Works, Plant, Goods and Non Consulting
Services in Financial Cooperation with Partner Countries).The Consulting Contract
awarding procedure shall be governed by Annex 2 (Guidelines for the Procurement
of Consulting Services, Works, Plant, Goods and Non Consulting Services in
Financial Cooperation with Partner Countries), which forms an integral part hereof.

ensure the full financing of the Expert Services and, upon request of KfW, furnish to
KfW evidence proving that the costs not paid from this Grant are covered;

maintain, or cause to be maintained, books and recards unequivocally showing all
costs incurred in connection with the Expert Services and clearly identifying the
services financed from this Grant;

enable the representatives of KAW at any time with reasonable prior notice to inspect
said books and records and any and all other documentation relevant to the execution
of the Expert Services;

furnish to KAW any and all such information and reports on the Expert Services and
its further progress as KfW may reasonably request;

of its own accord promptly inform KW of any and all circumstances that preclude or
seriously jeopardize the execution of the Expert Services or their purpose;

comment on the reports of the Consultant or acknowledge its approval of the content
by countersigning the reports and

make its decisions on all drawings, reports, studies and the replacement of the
Consultant's staff members in agreement with KIW.

8.2 Immediately after completion of the Expert Services commissioned, KfW shall be furnished
with such number of copies of all drawings, reports, studies composed by the Consultant
as KfW may request. KFW may have said studies evaluated.

Article 7 — Consultant Services

7.1 The duties of the Consultant shall comprise of the tasks stated in Annex 3 (Terms of
Reference).KfW shall own the right to use and exploit the results of the Expert Services and
all related documents financed by this Grant.



Article 8 — Publication and Transfer of Expert Services-related Information

8.1

8.2

8.3

To comply with internationally accepted principles of utmost transparency and efficiency in
the development cooperation, KfW publishes selected information (including results of
environmental and social categorization and assessment as well as ex post evaluation
reports) about the Expert Services and and its financing during pre-contractual negotiations,
while the expert services-related agreement(s) is (are) being implemented and in the post-
contractual stage (hereinafter referred to as the "Entire Period").

The information is published regularly on KfW's website for its business area “KfW
Development Bank” (http://transparenz.kfw-entwickiungsbank.de/).

The publication of information (either by KW or third parties in accordance with Article 8.3
below) about the Expert Services and its financing does not include any contractual
documentation or any sensitive financial or business-related detailed information about the
parties involved in the Expert Services or its financing, such as

a)  information about internal financial data;

b)  business strategies;

c) internal corporate guidelines and reports;

d) personal data of natural persons;

e) KfWs internal rating of the parties’ financial position.

KfW shares selected information about the Expert Services and its financing during the
Entire Period with the entities mentioned below, particularly to ensure transparency and
efficiency:

a)  subsidiaries of KfW;

b)  the Federal Republic of Germany and its competent bodies, authorities, institutions,
agencies or entities;

c) other implementing organisations involved in German bilateral development
cooperation, particularly the Deutsche Gesellschaft fir Internationale
Zusammenarbeit (GIZ) GmbH;

d) - international organisations involved in collecting statistical data and their members,
especially the Organisation for Economic Cooperation and Development (OECD).
and its members.

Furthermore, the Federal Republic of Germany has requested, KfW to share selected
information about the Expert Services and its financing throughout the Entire Period with
the following entities, which publish the sections relevant to the purpose:



8.4

d)

Federal Republic of Germany for the purposes of the International Aid
Transparency Initiative (http.//www.bmz.de/de/was wir machen/wege/transparenz-
fuer-mehr-Wirksamkeit/index.html);

Germany Trade & Invest (GTAI) for the purposes of market information
(https://www.gtai.de/gtai-deftrade);

OECD for the purpose of reporting financial flows in the framework of development
cooperation (http://stats.oecd.org/),

German Institute for Development Evaluation (DEval) for the purposes of evaluating
the overall German development cooperation to ensure transparency and efficiency
(http://www.deval.org/de).

KiW further reserves the right to transfer (including for the purposes of publication)
information about the Expert Services and how it is financed during the Entire Period to
other third parties so as to safeguard legitimate interests.

The information is not transferred by KW to other third parties if the legitimate interests of
the Recipient in the information not being transferred outweigh KfW's interests in it being
transferred. The legitimate interests of the Recipient particularly include the confidentiality
of the sensitive information mentioned in Article 8.1, which is excluded from publication.

Furthermore, KfW is entitled to transfer information to third parties if this is necessary due
to statutory or regulatory requirements or to assert or defend claims or other legal rights in
court or administrative proceedings.



Article 9 - Miscellaneous Provisions

9.1

9.2

9.3

94

9.5

The Recipient undertakes to comply at all times with the obligations set out in the Annex 1
(Compliance Covenants).

If any of the provisions of this Agreement is invalid, all other provisions shall remain
unaffected thereby. Any gap resulting therefrom shall be filled by a provision consistent with
the purpose of this Agreement.

The Recipient may not assign or transfer, pledge or mortgage any claims from this
Agreement.

This Agreement shall be governed by the law of the Federal Republic of Germany. The
place of performance shall be Frankfurt am Main.

The legal relations established by this Agreement between KfW and the Recipient shall
terminate six years after the final disbursement.
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Annex 1
Compliance Covenants Recipient

1. DEFINITIONS

Coercive Practice: the impairing or harming, or threatening to impair or harm, directly or
indirectly, any person or the property of the person with a view to influence improperly the actions
of a person.

Collusive Practice: an arrangement between two or more persons designed to achieve an
improper purpose, including to influence improperly the actions of another person.

Corrupt Practice: the promising, offering, giving, making, insisting on, receiving, accepting or
soliciting, directly or indirectly, of any illegal payment or undue advantage of any nature, to or by
any person, with the intention of influencing the actions of any person or causing any person to
refrain from any action.

Fraudulent Practice: any action or omission, including misrepresentation that knowingly or
recklessly misleads, or attempts to mislead, a person to obtain a financial benefit or to avoid an
obligation.

EU List: EU list of non-cooperative tax jurisdictions as defined and updéted from time to time by
the EU Commission including the associated Annex | and Annex Il (for further details please see
https://www.consilium.europa.eu/de/policies/eu-list-of-non-cooperative-jurisdictions). Annex |
includes jurisdictions that are classified as non-cooperative and Annex Il includes further
jurisdictions (‘Annex Il Jurisdictions’ or ‘Committed Jurisdictions’) that have taken sufficient
commitments to address their identified deficiencies and as such have not been considered as
non-cooperative for the time being.

Obstructive Practice: () deliberately destroying, falsifying, altering or concealing evidence
material to the investigation or the making of false statements to investigators, in order to
materially impede an official investigation into allegations of a Corrupt Practice, Fraudulent
Practice, Coercive Practice or Collusive Practice, or threatening, harassing or intimidating any
person to prevent it from disclosing its knowledge of matters relevant to the investigation or from
pursuing the investigation, or (i) any act intended to materially impede the exercise of KfW's
access to contractually required information in connection with an official investigation into
allegations of a Corrupt Practice, Fraudulent Practice, Coercive Practice or Collusive Practice.

Person: any natural person, legal entity, partnership or unincorporated association.

Sanctionable Practice: any Coercive Practice, Collusive Practice, Corrupt Practice, Fraudulent
Practice or Obstructive Practice (as such terms are defined herein), which (i) is unlawful under
German or other applicable law, and (i) which has, or potentially could have, a material legal or
reputational effect on this Agreement between the Recipient and KfW or its implementati’ont";%i &H



Sanctions: the economic, financial or trade (including goods, technologies or services and
financial assistance in connection therewith) sanctions laws, regulations, embargoes or restrictive
measures administered, enacted or enforced by any Sanctioning Body

Sanctioning Body: any of the United Nations Security Council, the European Union and the
Federal Republic of Germany.

Sanctions List: any list of specially designated persons, groups or entities which are subject to
Sanctions, as issued by any Sanctioning Body.

Tax Avoidance Practice: any act of taking advantage of the technicalities of a tax system and/or
jurisdiction or of mismatches between two or more tax systems and/or jurisdictions without any
sound business reasons except for the sole purpose of reducing tax liability.

2. INFORMATION UNDERTAKING

The Recipient shall

a) promptly make available to KW on demand all relevant "know your customer" or similar
information about the Recipient as KW may request may reasonably request unless such
information is available from the web site of the recipient;

b)  promptly furnish to KW on demand all Project-related information and documents of the
Recipient and its (sub)contracting and other related parties which KiW requires to fulfil its
obligations to prevent any Sanctionable Practice, money laundering and/or terrorism
financing as well as for the continuous monitoring of the business relationship with the
Recipient which is necessary for this purpose;

c) inform KfW, promptly and of its own accord, as soon as it becomes aware of or suspects
any Sanctionable Practice, act of money laundering and/or terrorism financing related to the
Project;

d) furnish to KW any and all such information and reports on the Project and its further
progress as KfW may reasonably request for the purposes of this Annex;

e) enable KfW and its agents at any time to inspect all other Project-related documentation of
the Recipient to visit the Project and all installations related thereto for the purposes of this
Annex;

f)  inform KfW, promptly and of its own accord, in case the Recipient intends to allocate funds
provided by KfW to (sub)contracting and / or other related parties, which are located and/or
registered in any country listed in non cooperative jurisdictions as of EU List Annex |; and

g) inform KiW, promptly and of its own accord, as soon as it becomes aware of or suspects
any Tax Avoidance Practice related to the Project/Expert Services.



3.1

3.2

4,

REPRESENTATION AND WARRANTY

With regard to German law or the law of the country of the Recipient, the Recipient
represents and warrants that none of the Persons acting in relation to the Project on the
Recipients behalf has committed or is engaged in any Sanctionable Practice, money
laundering ,financing of terrorism or any Tax Avoidance Practice.

The representation and warranty set forth in this Article is made for the first time by
execution of this Agreement. It will be deemed to be repeated upon each drawing of the
Loan and on each interest payment date, in each case by reference to the circumstances
prevailing at that date.

POSITIVE UNDERTAKINGS

The Recipient undertakes, as soon as the Recipient or KfW becomes aware of or suspects any
Sanctionable Practice, act of money laundering, financing of terrorism or any Tax Avoidance
Practice, to fully cooperate with KW and its agents, in determining whether such compliance
incident has occurred. In particular, the Recipient shall respond promptly and in reasonable detail
to any notice from KfW and shall furnish documentary support for such response upon Kfw's
request.

5.

NEGATIVE UNDERTAKINGS

The Recipient undertakes

a)

to ensure that in relation to the Project its activities will not give rise to any Sanctionable
Practice, money laundering or financing of terrorism;

not to enter info any transactions or engage directly or indirectly in any other activities in
relation to the Project that would constitute a breach of Sanctions; and

not to allocate funds provided by KfW to any Person located and/or registered in any
jurisdiction maintained in Annex | of the EU List without prior consent of KfW and will not
engage in any other activity that would constitute a Tax Avoidance Practice in relation to
the Project.
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PREFACE

Financial Cooperation as part of German Development Cooperation is implemented by KfW De-
velopment Bank (KfW) as a public financial institution. Its function is to finance investments in eco-
nomic and social infrastructure, poverty alleviation, environmental protection and the conservation of
natural resources by providing loans on favourable terms and grants as well as complementary as-
sistance and training measures. On behalf of the German Government and its Ministries, KfW pro-
vides funding to its partners. In addition to full funding by KW, projects may be financed in full or
in part by a mandator, such as the European Union.

Sustainability with respect to economic, ecologic and social matters is an overarching objective in
Financial Cooperation. KW is committed to ensuring during preparation, design, implementation and
operation of the underlying projects and programmes that this objective is met, and that funding is
used for the intended purpose. Therefore, all parties involved shall comply with the principles of
competition, fairness, transparency, confidentiality, economic efficiency and sustainability during
the procurement of Consulting Services, Works, Plant, Goods and Non-Consulting Services (in
each case as defined below).

The purpose of these Guidelines is to specify KfW's requirements for procurement and contracting
and to set out in detail the scope of monitoring and reviews undertaken by KfW. These Guidelines
are part of the Funding Agreement (as defined below) between KfW and its partners.

Version: July 2024

- Correction of typos, unclear or inconsistent formulations

- Addition of concise form of Declaration of Undertaking (1.2.3, 2.4.1 and Appendix 1)

- Addition of KfW Monitoring and Review processes based on project assessment (1.6, Ap-
pendix 2)

- Clarification regarding reporting of procurement related complaints (2.6)

- Appendix 2: Clarification of ESHS risk levels, addition of new KfVW monitoring and review
processes

- Appendix 5: Clarification of minimum content

- Appendix 6: Clarification of minimum content

- Appendix 7: Addition to payment terms and guarantees and securities

Feedback on or questions about this document should be in writing to the following address:
FZ-Vergabemanagement@kfw.de
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Definitions

Capitalized terms used in the Guidelines have the meaning ascribed to them in this Section

Appendix
Applicant

Application

Award of Contract

Bid

Bidder

Coercive Practice

Collusive Practice

Consulting Services

Contract

Contractor

Corrupt Practice

Declaration of Undertaking

“DoU")

Appendix to these Guidelines.
Person who submitted an Application in a Tender Process.

Set of documents submitted by an Applicant in order to
prove eligibility and qualification to perform the Contract.

Legally binding signing of the Contract by the PEA and the
Contractor or submission of a letter of formal acceptance of
an Offer by the PEA, whichever is first.

Set of documents submitted by a Bidder in order to partici-
pate in a Tender Process for procurement of Non-Consuit-
ing Services, Works, Goods and Plant.

Person who submitted an Offer in a Tender Process.

The impairing or hamiming, or threatening to impair or harm,
directly or indirectly, any person or the property of the per-
son with a view to influencing improperly the actions of a
person.

An arrangement between two or more persons designed to
achieve an improper purpose, inciuding influencing improp-
erly the actions of anaother person.

Services of an advisory/professional nature, including in
particular the provision of expert/strategic advice, manage-
ment services, coaching, policy development, implementa-
tion and communication services as well as advisory and
project-related services, e.g., feasibility studies, project
management, engineering services, supervision of con-
struction, finance and accounting services, as well as train-
ing and organisational development.

Legally binding written agreement signed between the PEA
and the Contractor for Consulting Services, Works, Goods,
Plant, or Non-Consulting Services which is awarded to a
Bidder at the end of a Tender Process.

Bidder to whom the Contract has been awarded at the end
of a Tender Process (e.g., consultant, works contractor or
a supplier).

The promising, offering, giving, making, insisting on, receiv-
ing, accepting or soliciting, directly or indirectly, of any ille-
gal payment or undue advantage of any nature, to or by any
person, with the intention of influencing the actions of any
person or causing any person to refrain from any action.

Statement of integrity, eligibility and social and environmen-
tal responsibility in the format attached as Appendix 1.
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ESHS

Fraudulent Practice

Funding Agreement

Goods

GTAI

Guidelines

Invitation o Bid {(“1TB")

Joint Venture {“.JV"})

Key Expert

Mandate

Non-Consulting Services

Environment, Social (incl. issues of sexual exploitation and
abuse and gender-based violence), Health and Safety (incl.
of security for personnel).

Any action or omission, including misrepresentation that
knowingly or recklessly misleads, or attempts to mislead, a
person to obtain a financial benefit or to avoid an obligation.

Agreement between (a) KW and a borrower (in the case of
a loan) and, if applicable, a PEA or (b) KfW and a recipient
(in the case of a grant) and, if applicable, a PEA, setting out
the terms and conditions pursuant to which funding is made
available by KfW.

Commodities, raw material, machinery, equipment, vehi-
cles, and related services, e.g., transportation, insurance,
installation, commissioning, training, and initial mainte-
nance.

Germany Trade and Investment GmbH ("GTAI"}, the eco-
nomic development agency of the Federal Republic of Ger-
many which publishes diverse project and procurement re-
lated information on its website (www.gtai.de).

KiW's Guidelines for the Procurement of Consulting Ser-
vices, Works, Plant, Goods and Non-Consuilting Services in
Financial Cooperation with Partner Countries.

Set of documents inviting prequalified Applicants, inter-
ested or preselected Persons, as the case may be, to sub-
mit a Bid.

Joint Venture (JV) means an association with or without a
legal personality distinct from that of its members, of more
than one Person where one member has the authority to
conduct all business for and on behalf of any and all the
members of the JV, and where the members of the JV are
jointly and severally liable to the PEA for the performance
of the Contract.

A single individual professional whose skills, qualifications,
knowledge and experience are critical to the performance
of the Contract and whose CV is taken into account during
the evaluation.

KW may be given a Mandate to carry out project funding
with financial means of a mandator (e.g., European Union)
based on a mandate agreement.

Services which are not Consulting Services. Non-Consult-
ing Services are normally bid and contracted on the basis
of performance of measurable outputs, and for which per-
formance standards can be clearly identified and consist-
ently applied, e.g., topographical and geotechnical surveys,
soil investigations, aerial surveys and remote sensing, drill-
ing, aerial photography, satellite imagery, mapping and sim-
ilar operations, transport and distribution of Goods.
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No-Objection

Obstructive Practice

Offer

Partner Country

Person

Plant

Prequalification

Procurement Plan

Project
(“PEA”)

Executing Agency

Proposal

Public Procurement Regula-
tion

Request for Application

Request for Proposal {("RfP")}

1 The term i

KiW's written notice conceming PEA's documents and de-
cisions in the preparation and execution of a Tender Pro-
cess.’

Means (i) deliberately destroying, falsifying, altering or con-
cealing evidence material to the investigation or the making
of false statements to investigators, in order to materially
impede an official investigation into allegations of a Corrupt
Practice, Fraudulent Practice, Coercive Practice or Collu-
sive Practice, or threatening, harassing or intimidating any
Person to prevent them from disclosing their knowledge of
matters relevant to the investigation or from pursuing the
investigation, or (ii) any act intended to materially impede
the exercise of KfW's access to contractually required infor-
mation in connection with an official investigation into alle-
gations of a Corrupt Practice, Fraudulent Practice, Coercive
Practice or Collusive Practice.

General term for Proposals and Bids.

Country of the PEA, in which the KfW financed project/pro-
gramme is implemented.

Any naturai or legal person or an association of two or more
of the foregoing.

Equipped facilities, executed on the basis of design, supply,
installation, commissioning, maintenance, modification and
protection (e.g., power plant, sewage plant or a production
facility).

First stage of a Two-Stage Selection to identify a number of
eligible and qualified Applicants, who will then be invited to
submit an Offer.

Document defined in Article 1.6.2 and set up by the PEA
listing all Tender Processes for Contracts financed by KfwW
including key procurement related information.

Entity in charge of implementing a project, which directly or
indirectly receives funds made avaiiable under the Funding
Agreement.

Set of documents submitted by Bidders in order to partici-
pate in a Tender Process for procurement of Consulting
Services.

Law or legal regulation established by the state of the PEA
for the public procurement of Consulting Services, Works,
Goods, Plant, or Non-Consulting Services in the Partner
Country.

Set of documents inviting potential Applicants to submit
their evidence of qualification to perform the Contract.

Set of documents inviting prequalified Applicants, inter-
ested or preselected Persons, as the case may be, to sub-
mit a Proposal.

:iing” means communicatad of recordad in written form, it includes, e.g., mal, e-mail, fax or communication through an electronic

procurement system {provided that the electronic system is accessible, secure, ensures integrity and confidentiality, and has sufficient audit trail

features).
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Sanctionable Practice

Single-Stage Selection

Standard Tender Documents

Subcontractor

Tender Document(s)

Tender Procedure

Tender Process

Terms of Reference {(“ToR”}

Two-Stage Selection

Works

Any Coercive Practice, Collusive Practice, Corrupt Practice,
Fraudulent Practice or Obstructive Practice (as such terms
are defined herein) which is unlawful under the Funding
Agreement.

Tender Process in which Persons submit their evidence of
qualification together with their technical and financial Offer.

Set of Tender Documents issued by KW for procurement
in KfWw-financed Projects.

Person to whom the Contractor subcontracts parts of the
Contract while remaining responsible to the PEA during the
Contract performance.

Request for Application, ITB and RfP, including Draft Con-
tract as well as any clarification or amendment thereof dur-
ing the Tender Process.

Type of procedure (e.g., ICB, NCB, LCB Direct Award) un-
dertaken to approach Persons for the procurement of Con-
sulting Services, Works, Goods, Plant, or Non-Consulting
Services.

Process carried out to procure Consulting Services, Works,
Goods, Plant or Non-Consulting Services, starting with the
publication of a tender notice/invitation to submit an Offer,
as the case may be, and ending with Award of Contract or
cancelation of a Tender Process.

Description of the objectives, scope of work, activities, and
tasks to be performed, respective responsibilities of the
PEA and the Contractor, and expected results and deliver-
ables of a Consulting Services Contract.

Tender Process which is divided into two consecutive
stages with an upstream Prequalification.

Construction, repair, rehabilitation, deconstruction, restora-
tion and maintenance of civil work structures as well as re-
lated services, e.g., transportation, installation, commis-
sioning and training.
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1. Scope of Application and Procurement Framework

1.1 Scope of Application of the Guidelines

These Guidelines apply to the procurement of Consulting Services, Works, Goods, Plant and Non-
Consulting Services by the PEA in projects and programmes financed in full or in part by KfW?2,
The Guidelines are applicable as well if funding is made available as follows:

(1) In the case of mandates, unless where otherwise agreed with the provider of the mandate
funds;
(2) in the case of co-financing by KfW and one or several other development partners. How-

ever, in such an event, the Guidelines may be, in all or in part, replaced by rules set out
jointly with other development partners prior to any procurement procedure?;

(3) in the case of advanced tendering as per Article 1.6.7;
(4) in the case of Contracts prefinanced by the PEA as per Article 1.6.8

(5) in the case of indirect financing (e.g., budget support, policy-based lending, result-based
lending or joint programs and funds including muiti donor trust funds) as per Article 1.6.9;

(6) in certain cases of funding to financial intermediaries (e.g., regional or national develop-
ment banks or funds or specialised financial institutions) for the financing of economic or
social infrastructure by final beneficiaries or borrowers as per Article 5.2. The Guidelines
do not apply if the financial intermediary on-lends the funding to private borrowers which
bear the financial risk.

In accordance with the Funding Agreement the Guidelines are binding on the PEA and any other
entity officially in charge of procurement. The Guidelines apply without prejudice to the Public
Procurement Regulation or other applicable local laws and regulations. In the case of a conflict
between the Guidelines and the Public Procurement Regulation or other applicable local laws and
regulations the PEA undertakes to inform KfW of its own accord and without undue delay in order
to agree on provisions prior to any procurement that best preserve the basic principles as outlined
in Article 1.2.1.

1.2 Fundamental Arrangements

1.2.1 Basic Principles

The Guidelines reflect the following basic principles which apply in KMW-financed procurement in
accordance with internationally recognised practices:

Competition

Procurements must be carried out on the basis of competitive bidding. The procedures to be cho-
sen for the procurement must address the maximum number of potential Applicants/Bidders.

Fairness

Potential Applicants/Bidders must be given equal opportunity to participate in a Tender Process.
Unequal treatment of (potential) Applicants/Bidders must be prevented.

Transparency

2 The Guidzlines apply analogically to KIW's procurement in its own name up to the applicable EU procurement thresholds.

3 In particular, KfW is party to a partnership agreement with Agence Francaise de Developement (AFD) and the European Investment Bank
(EiB) in the context of the Mutual Reliance Initiative (MRI).
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The Tender Process must be thoroughly documented. Such information must be made available
to all parties involved in accordance with their respective right to information.

Confidentiality

All procurement-related information is confidential. Only the parties involved shall have access to
the relevant information in accordance with their respective right to information.

Economic Efficiency and Sustainability

In the interest of an efficient use of funds provided by KfW the aim of procurements is to award
Contracts to Bidders with the best cost-performance-ratio. The Tender Process must take into
account criteria that reflect not only the price, but also quality as well as technical and sustainability
aspects.

Proportionality

The basic principles set out above must be applied appropriately, taking into consideration all
relevant circumstances and the balance of interests during the respective Tender Process.

1.2.2 Responsibility for Procurement and Contract Performance

The PEA is responsible for the preparation and implementation of the procurement and the ad-
ministration and performance of the Contracts. The relationship between the PEA, Applicants/Bid-
ders and Contractors is exclusively governed (i) by the Tender Documents, (ii) the respective Con-
tract and (iii) applicable laws and regulations.

KW provides financing pursuant to the terms and conditions as set out in the Funding Agreement.
No contractual relationship shall be deemed to exist between KfW and any third party other than
the PEA. Any communications which may be exchanged between any third party and KWV in the
context of a project shall not constitute and shall not be interpreted as constituting any undertaking
or a stipulation by KfW in favor of such a third party.

KAV may suspend or terminate a Funding Agreement without the Contractors being informed be-
forehand and without being entitled to claim from KfW any direct right to the amounts which, as
the case may be, originate from such financing.

Unless otherwise agreed in the Funding Agreement, the PEA undertakes to retain and to make
available to KfW (or an agent appointed by KfW) for a period of at least six (6) years from the date
of fulfilment or termination of a Contracts records and documents relating to the Tender Process
and the implementation of the Contract, in particular those documents which are subject to KfW's
No-Objection as per Article 1.6.3.

1.2.3 Declaration of Undertaking

The PEA and the respective Contractor (including all JV partners and proposed or engaged Sub-
contractors under the Contract) shall observe the highest standard of ethics and respect social
and environmental standards during the Tender Process and the implementation of a Contract.
The PEA shall require Applicants/Bidders to provide a duly signed Declaration of Undertaking* as
part of any Application, Offer and Contract (see Appendix 1). In the case of co-financing, the Dec-
laration of Undertaking may be replaced by a specific statement approved by all co-financiers prior
to any Tender Process.

Should the Declaration of Undertaking not be provided or should the declarations or commitments
by Applicants, Bidders or Contractors included therein not be complied with, KfW is entitled to take
further measures in accordance with Articles 1.3.2 and 1.3.3.

1.2.4

KfW provides a set of Standard Tender Documents for use in Projects with financing from Kfw
and highly recommends the use thereof, especially in the case of International Competitive Bidding
(ICB) in order to ensure an efficient Tender Process in compliance with the Guidelines. If the PEA

4 For Tender Procedures with an estimated Contract amount below 20,000 EUR (twenty thousand Euro), a concise version of the Declaration
of Undertaking may be used,
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is chiiged to use Tender Documaeanis others than KVY's Standard Tender Documents, the PEA has
to ensure compliance with the provisions of the Guidelines.

1.3 Eligibility Criteria

1.3.1 Rules of Nationality and of Origin

Consulting Services, Works, Goods, Plant and Non-Consulting Services are eligible for KW fi-
nancing regardiess of the country of origin of the Contractors (including Subcontractors and sup-
pliers for the execution of the Contract), except where an international embargo or sanction by the
United Nations, the European Union or the German Government applies.

1.3.2 Grounds for Exclusion

Applicants/Bidders (including all members of a JV and proposed or engaged Subcontractors under
the Contract) shall not be awarded a Kfw-financed Contract if, on the date of submission of their
Application/Offer, during the ongoing tender process or on the intended date of Award of Contract,
they:

(1) are bankrupt, being wound up or ceasing their activities, are having their activities admin-
istered by courts, have entered into receivership, or are in any analogous situation;

(2) have been:

a) convicted by a final judgment or a final administrative decision for involvement in a
criminal organisation, money laundering, terrorist-related offences, child labour or
trafficking in human beings, or have been subject to (financial) sanctions and/or
embargo provisions by the United Nations, the European Union or the Federal Re-
public of Germany. This exclusion criterion is also applicable to legal Persons whose
shares (or the majority thereof) are owned or de facto controlled by naturai or legal
Persons against whom such judgments, administrative decisions, (financial) sanc-
tions and/or embargoes have been imposed and -~ in the case of (financial) sanc-
tions and/or embargoes — these restrictive measures continue to apply;

b) convicted by a final court decision or a final administrative decision by a court, the
European Union or national authorities in the Partner Country or in Germany for
Sanctionable Practice during any Tender Process or the performance of any Con-
tract or for an irregularity affecting the EU’s financial interests, unless they provide
supporting information together with their DoU which shows that this conviction is
not relevant in the context of the respective KfW financed Contract;

(3) have been subject, within the last five years to a Contract termination fully settled against
them for significant or persistent failure to comply with their contractual obligations during
Contract performance, unless (i) this termination was challenged and (ii) dispute resolution
is still pending or has not confirmed a full settlement against them;

4) have not fulfilled applicable fiscal obligations regarding payments of taxes either the coun-
try where they are constituted or the PEA’s country;

(5) are subject to an exclusion decision of the World Bank or any other multilateral develop-
ment bank and are listed in the respective table with debarred and cross-debarred firms
and individuals available on the World Bank's website or any other multilateral development
bank, and cannot demonstrate with supporting information along with their DoU that the
exclusion is not relevant in the context of the relevant KfW financed Contract;

(6) have given a misrepresentation in supplying the information requested by the PEA as con-
dition to participation in the Tender Process of the relevant Contract;

(7) violate the Guidelines. The appearance of a plausible violation is sufficient in this respect.

The Procurement Documents issued by the PEA shall include the above exclusion criteria.

1.3.3 Conflict of Interest

Applicants/Bidders (including all members of a JV and proposed or engaged Subcontractors under
the Contract) shall be disqualified in a procurement process if they:

(1) are an affiliate controlled by the PEA or a shareholder controlling the PEA, unless the
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2

(3)

(4)

5)

(6)

stemming conflict of interest has been brought to the attention of KfW and has been fully
resolved to the satisfaction of Kfw;

have a business or a family relationship with a PEA's staff involved in the Procurement
Process or the supervision of the resulting Contract, unless the stemming conflict of interest
has been brought to the attention of KfW and resolved to its satisfaction;

are controlled by or control another Applicant or Bidder or are under common control with
another Applicant or Bidder, receive from or grant subsidies directly or indirectly to another
Applicant or Bidder, have the same legal representative as another Applicant or Bidder,
maintain direct or indirect contacts with another Applicant or Bidder which allow them to
have or give access to information contained in the respective applications or Offers, to
influence them or influence the decisions of the PEA;

in the case of a Tender Process for Consulting Services:

a) are engaged in a Consulting Services activity which, by its nature, may be in conflict
with the assignment that they would carry out for the PEA;

b) were directly involved in drawing up the ToR or other relevant information for the
Tender Process. This shall not apply to consultants who have produced preparatory
studies for the project or who were involved in a preceding project phase, insofar as
the information they prepared, especially feasibility studies, was made available to
all Bidders and the preparation of the ToR was not part of the activity.

c) were during the last 12 months prior to publication of the Tender Process indirectly
or directly linked to the project in question through employment as a staff member
or advisor to the PEA and are or were able in this connection to influence the Award
of Contract.

in the case of a Tender Processes for Goods, Works, Plant or Non-Consulting Services:

a) prepared or have been associated with a consultant who prepared specifications,
drawings, calculations and other documentation for the Tender Process;

b) have been recruited or are proposed to be recruited, themselves or any of their
affiliates, to carry out Works supervision or inspection for this Contract.

are state-owned entities, which are not able to provide evidence that (a) they are legally
and financially autonomous and (b) they do operate under commercial laws and regula-
tions.

1.4 Sanctionable Practice

The PEA and the Contractors (including all members of a JV and proposed or engaged Subcon-
tractors under the Contract) must observe the highest standard of ethics during the Tender Pro-
cess and the implementation of the Contract. To such end the PEA undertakes to:

)]

)

include provisions in all Tender Documents and Contracts financed in whole or in part by
KW whereby the Contractors declare that (i) they did not and will not engage in any Sanc-
tionable Practice likely to influence the Tender Process and the corresponding Award of
Contract to the PEA's detriment, and that in the case of being awarded a Contract they will
not engage in any Sanctionable Practice;

include in the Contracts, a provision pursuant to which the Contractors must permit Kfww
and in the case of financing by the European Union also to European institutions having
competence under European law, to inspect the respective accounts, records and docu-
ments, to permit on the spot checks and to ensure access to sites and the respective project
relating to the Tender Process and the performance of the Contract and to have them au-
dited by auditors appointed by KfW.

KiW reserves the right to take any action it deems appropriate to check that these ethics rules are
observed and reserves, in particular, the rights to:

(1

reject an Offer for Award of Contract if during the Tender Process the Bidder who is rec-
ommended for the Award of Contract has engaged in Sanctionable Practice, or has violated
the Guidelines, directly or by means of an agent in view of being awarded the Contract.
The appearance of a plausible violation is sufficient in this respect;
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2) declare misprocurement and exercise its rights on the ground of the Financing Agreement
with the PEA relating to suspension of disbursements, early repayment and termination if,
at any time, the PEA, Contractors have engaged in Sanctionable Practice or have violated
the Guidelines (the appearance of a plausible violation is sufficient in this respect) during
the Tender Process or execution of the Contract without the PEA having taken appropriate
action in due time satisfactory to KfW to remedy the situation, including by failing to inform
KW at the time they knew of such practices.

1.5 Social and Environmental Responsibility

Projects financed in whole or partly in the framework of Financial Cooperation have to ensure
compliance with international Environmental, Social (including issues of sexual exploitation and
abuse and gender-based violence), Health and Safety (ESHS) standards. As such KiW has elab-
orated Sustainability Guidelines?, in line with relevant World Bank/IFC standards, defines a com-
mon binding framework to incorporate ESHS standards into the planning, appraisal, implementa-
tion, and monitoring of projects financed by KfW.

To assist the PEA during the Tender Process and the implementation of individual Contracts, KW
provides Standard Tender Documents for ICB procedures which include the relevant ESHS re-
quirements, which need to be adapted to the specific ESHS risks of the individual Contract. The
relevant results of an environmental and social impact assessment (ESIA), an environmental and
social management or commitment pian (ESMP/ESCP) or any other document dealing with ESHS
risk mitigation in the respective project elaborated during project preparation, shall be taken into
account in the preparation of the Tender Documents®.

If the PEA is obliged to use other Tender Documents than the Standard Tender Documents, the
PEA has to ensure compliance with the ESHS requirements contained therein by integrating the
respective ESHS requirements with project specific adaptations into its own Tender Documents.

The PEA ensures that Contractors undertake in the respective Contract to:

(1) comply with and ensure that all their Subcontractors and major suppliers, i.e., for major
supply items for the Contract comply with international environmental and labour stand-
ards, consistent with applicable laws and regulations in the country of implementation of
the respective Cantract and the fundamental conventions of the International Labour Or-
ganization? (ILO) and international environmental treaties; and

2) implement any environmental and social risk mitigation measures, as identified in the en-
vironmental and social impact assessment (ESIA) and further detailed in the environmental
and social management plan/framework (ESMP/ESMF) as far as these measures are rel-
evant to the Contract and implement measures for the prevention of sexual exploitation
and abuse and gender-based violence.

The above-mentioned undertakings by Applicants, Bidders and Contractors are part of the Decla-
ration of Undertaking as per Appendix 1.

i dotalls please ses KAN's Sustainability Guidelines on hitps://www.kfw-entwicklungsbank.de/PDF/Download-Center/PDF-Doku-
mente-Richtlinien/Nachhaltigkeitsrichtlinie_EN. pdf

6  This applies to projects/programmes appraised after January, 1st 2019 only

7 i the case ILO converdions have not been fully ratified or nplemented in the Employer's country the Anglicant/Biddar/Contractor shall, to
the satisfaction of the Employer and KfW, propose and implement appropriate measures in the spirit of the said 1LO conventions with respect
to aj workers grievances on warking o
non-discrimination.

ns and terms of empioyment. b) child fabour. ¢ foreed Iakour. d) worker's organisations and e)
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1.6 Monitoring and Review by KfW

1.6.1 General

KfW monitors compliance of the Tender Processes with the provisions of the Guidelines and pro-
vides No-Objection as outlined below. A No-Objection by KfW shall not relieve the PEA from its
contractual obligations under the Funding Agreement.

There are different types of review processes which apply, depending on (i) the estimated value
of the Contract, and (ii) the project assessment®.

1.6.2 Procurement Plan

The PEA is required to establish a Procurement Plan in accordance with the Funding Agreement
and implement it accordingly. The Procurement Plan shall identify as far as possible the Tender
Processes and KfW's monitoring responsibilities according to the type of review process for all
KfW-financed Contracts. The initial Procurement Plan shall cover the whole project period and
provide details for at least the first 18 months as of the Funding Agreement date. The PEA shall
review and revise the Procurement Plan as necessary and shall submit the revised version timely
to KfW for No-Objection of the revised version. The Procurement Plan template is enclosed in
Appendix 2.

1.6.3 No-Objection - Full Prior Review (FPR)

The full prior review process (FPR) by KfW is the most detailed review process. According to the
FPR, the PEA shall submit to KfW the documents below as far as applicable in the respective
Tender Process... KW issues No-Objections if the proposed documents and decisions comply
with the Guidelines:

(1) Tender Notice(s) (specimen see Appendix 3);

(2) Request for Application, including evaluation details (specimen see Appendix 5);

(3) evaluation report of Prequalification, including opening minutes (specimen see Appendix
6);

(4) Request for Proposal or Invitation to Bid, including evaluation method and criteria-(speci-

men see Appendix 5);

(5) evaluation report of Offers, including opening minutes; in the case of separate evaluation
of the technical and financial Offer, the technical evaluation report shall be sent to KfWV for
No-Objection before opening of the financial Offers (specimen see Appendix 8);

(6) if applicable, request for pre-award discussions with the next ranked Bidder and for can-
cellation of the Tender Process with appropriate justification and proposal for further action
(details see Article 2.5.15);

(7) prior to Award of Contract, the draft Contract (including the Declaration of Undertaking);
and

(8) if applicable, prior to its signature, any subsequent Contract amendments.

The PEA shall submit these documents to KfW before publication or notification to third parties,
and preferably before any communication to a national regulatory or supervisory public procure-
ment entity for approval.

If standardised Tender Documents are used for several similar Tender Processes throughout a
project, KW's individual No-Objections to the documents listed above under (1), (2) and (4) may
be replaced by one common No-Objection to a standardised version of the respective Tender
Documents.

8 KW may waive the project assessment in its sole discretion in cases of extreme urgency.
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In case of serial procurements® using the same Tender Documents and Contract specimen KW
may, after review and No-Objection to the first Tender Process, agree to replace the No-Objection
by regular procurement audits or reviews, as per Article 1.6.4.

1.6.4 No-Objection - Pre-Contract Prior Review (PCPR) and Pre-Contract Prior Review +
(PCPR+)

Subject to the outcome of the project assessment, KW may agree on a pre-contract prior review
(PCPR) instead of a FPR as per Article 1.6.3. In a PCPR, prior to Award of Contract, KW provides
No Objection to the Tender Process upon submission by the PEA of the draft Contract together
with the process checklist'® which includes the pertinent information related to the Tender Process.

In individual cases, KfW reserves the right to carry out a PCPR+ review procedure. In a PCPR+,
KW provides No-Objection to the (i) Request for Application, including evaluation details, (ii) Re-
quest for Proposal or Invitation to Bid, including evaluation method and criteria, as well as (iii) prior
to Award of Contract, the draft Contract together with the process checklist which includes the
pertinent information related to the Tender Process.

1.6.5 No-Objection - Post Review

KfW does not provide No-Objection based on a post review of the Tender Process after Award of
Contract except for special financing modalities (e.g., disposition fund, prefinanced contracts as
per Article 1.6.8).

1.6.6 Renewed No-Objection

Amendments, modifications or clarifications to the documents or decisions as per Articles 1.6.2.
tc 1.6.5. taking place after KRA's No-Ohbjection to it require KRW's renewed No-Objection if they
have significant implications on the project budget, the cost estimate of the Contract, on competi-
tion, the agreed technical overall concept, the terms of an assignment or the time schedule of the
Tender Process or the implementation of the Contract.

1.6.7 Advance Tendering

Advance tendering means that the PEA initiates the Tender Process prior to the finalisation of the
underlying Funding Agreement. If KfW has agreed upon a written request to advance tendering,
KfW will issue provisional No-Objections. The No-Objections shall become effective if and only
when the respective Funding Agreement enters into force, it being understood that such provi-
sional No-Objection may under no circumstances be understood to constitute a commitment by
KfW to finance the Contract, which remains strictly conditional upon the signing of the Funding
Agreement.

1.6.8 Prefinanced Contracts

In certain cases, the PEA may have awarded a Contract and financed it in whole or in part without
any involvement by KfW beforehand. KW may agree to finance or reimburse the PEA for pay-
ments made under such a Contract. In such a case the PEA is required to demonstrate to the
satisfaction of KW that the Contract to be financed or reimbursed has been procured in compli-
ance with the basic principles as outlined in Article 1.2.1 of the Guidelines. The PEA shall further
provide a formal statement on the absence of any cases of Sanctionable Practice during the Ten-
der Process or the performance of the Contract as well as on the eligibility of the Contractor under
the Guidelines. In the event that during the Tender Process complaints have been made or during
Contract execution claims by the Contractor have been made, KMWW's funding shall only be granted
if the PEA provides written evidence that such complaints have been handled to the full satisfaction
of KW and that Contractor’s claims are reasonable,

9 Recurring contract awards in a project with essentially the same itemn / service to be procured and essentially the same tender documents
and comparable value.

10 Alist documenting the whole procurement process and that will be made available by Kfw to the PEA latest before commencement of any
procurement or upon request.
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1.6.9 Indirect Financing

In addition to the financing of direct investments in projects or programmes in which individual
contractual content (e.g., Consulting Services, Works, Plant, Goods, Non-Consuiting Services) is
procured, KfW supports other forms of indirect funding for infrastructure and non-infrastructure
programmes (e.g., budget support, policy-based lending, result-based lending or joint programs
and funds including multi donor trust funds). Under these forms of funding the transfer of funds is
linked to the achievement of pre-defined goals or disbursement-linked indicators. The funds thus
transferred are managed in accordance with the budgetary procedures of the partner country
and/or the PEA generally without monitoring of individual Tender Processes.

Unless otherwise agreed, a fiduciary review of the procedures including the procurement system
of the partner country and/or, the procedures and the capacities of the PEA by KfW take place
prior to the signing of the Funding Agreement on the basis of the basic principles as outlined in
Article 1.2.1 of these Guidelines. An overall positive result of this review is a precondition for indi-
rect financing. Depending on the nature of the operation and the outcome of the review KfW may
request the PEA to implement remedial actions and/or may intensify its monitoring.

1.6.10 Sanctions by KfW for Misprocurement

Without prejudice to sanctions set out in Article 1.4. above in the case of an act of Sanctionable
Practice or a violation of the Guidelines (the appearance of a plausible violation is sufficient in this
respect), should the KfW reviews reveal at any time the non-compliance with the provisions of the
Guidelines by the PEA or other parties involved in the tender process, KfW is entitled to declare
misprocurement and to exercise any of its rights under the Funding Agreement. Where appropriate
KfW is entitled to cancel the part of the funds allocated to contracts which have not been procured
in compliance with the provisions and is entitled to reimbursement or early repayment in full or in
part.

For the avoidance of doubt, if a Contract is awarded following a No Objection, KfW is still entitled
to declare misprocurement and to take the measures set out herein if it subsequently turns out
that KiWW's No-Objection was issued on the basis of incomplete, inaccurate or misleading infor-
mation provided by the PEA, or that the terms and conditions of the Contract were modified without
KfW's No-Objection.
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2. General Provisions for the Tender Process

2.1 Tender Procedures
The following types of Tender Procedures - in descending order of their level of competition - are
available:

= International Competitive Bidding (ICB)

= National Competitive Bidding (NCB)

= Limited Competitive Bidding (LCB)

= Price Quotation

= Direct Award
All Contracts with an estimated value above the ICB thresholds as per Article 2.1.1. shall be sub-
ject to International Competitive Bidding as standard procedure unless exceptions as per Article

2.1.2 to 2.1.5 apply. In any case, a Tender Procedure with a higher level of competition than re-
quested as per Article 2.1.2 until 2.1,5 may be applied at the PEA’s discretion.

The choice of Tender Procedure shall be outlined in the Procurement Plan.

2.1.1 International Competitive Bidding

In the case of ICB, the Tender Notice is published internationally to attract international Persons
to participate in the Tender Process. Contracts with an estimated value'! above the thresholds
below (ICB thresholds) shall be subject to ICB:

= 5,000,000 EUR (five million Euro) for procurement of Works or Plant
= 1,000,000 EUR (one million Euro) for procurement of Goods; and

* 200,000 EUR (two hundred thousand Euro) for procurement of Consulting and Non-Con-
sulting Services.

2.1.2 National Competitive Bidding

In the case of NCB, the Tender Notice is published nationally. However, international Persons
shall not be excluded from participation. NCB may be chosen for estimated Contract values below
the ICB thresholds and exceptionally in duly justified cases for estimated Contract values above
the ICB thresholds, provided that,

(1) adequate competition in terms of quantity and quality on national level is expected and

(2) the Contract is most likely not of interest on international level in view of the scope of the
Contract and its implementation conditions (e.g., project size, logistical reasons, price
level).

213 Limited Competitive Bidding

In the case of LCB, the Tender Process is restricted to a limited number (generally at least three
qualified Bidders) of preselected, qualified Persons, which are invited to submit an Offer.

To this end, the PEA will present to KfW a list of the proposed Persons from which Offers will be
solicited plus a cost estimate and will demonstrate their qualification for the envisaged activity i.e.,
overall experience, human resources, financial resources and expertise in relation to the subject
of the Contract. Where insufficient information is available, Bidders shall be requested to submit
such qualification details together with the Offers solicited.

LCB may be chosen:

(1) for Contract amounts below the ICB thresholds if a NCB Tender Procedure would be inap-
propriate in view of the Contract amount and this is permitted by the Public Procurement

11 Amounts are inclusive of any options and net of value added taxes (VAT). KW might exceptionally agree to increased ICB thresholds in duly
justified cases.
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Regulation or,

(2) for Contract amounts above the ICB thresholds if only a very limited number of Persons is
capable of meeting the requirements of the Contract content and this can be demonstrated
by extensive market knowledge or,

(3) a fair competition is unlikely in view of the respective market situation (e.g., profit versus
non-profit organisations) independent of the Contract amount.

21.4 Price Quotation

In the case of Price Quotation, at least three preselected qualified Persons are requested to submit
an Offer. The request for quotation shall specify the technical requirements, other relevant infor-
mation and the evaluation method. The selection of the Contractor is generally based on the lowest
price evaluation method.

Price Quotation may only be chosen for the procurement of highly standardised commercially ob-
tainable off-the-shelf Goods and Non-Consulting Services, that do not require elaborated specifi-
cations/task descriptions by the PEA, nor elaborated technical Offers by the Bidders (e.g., stand-
ard vehicles, office supplies, standard computer hard- and software, transport and distribution of
Goods, topographical survey, food supplies). The composition of the Bidders to be invited shall
ensure a fair competition, i.e., preferably only local or only international Bidders.

2.1.5 Direct Award

In the case of Direct Award, only one preselected, qualified Person is invited to submit an Offer on
the basis of a functional description, a specification or terms of reference, as the case may be,
elaborated by the PEA.

The PEA shall verify the appropriateness and competitiveness of the Offer as well as the Contract
to be concluded and demonstrate the qualification of the selected Bidder. The outcome of this
verification procedure must be documented in writing.

Direct Award may be chosen in particular in the following cases:
(1) Amendment of existing contracts, that means if,

a) the total aggregate amount of the amendments is significantly lower than the initial
Contract value (as a general rule less than 25 % of the initial Contract value), or the
amendment does not justify a new competitive Tender Process, and

b) the nature and scope of the amendment does not result in a substantial modification
of the initial Contract content;
2) In follow-on phases of a project, if all the following criteria are fulfilled:
a) where attention was drawn to this potential follow-on phase in the precedent Tender
Documents,
b) provided that the first Contract was awarded on a competitive basis,
c) the Contractor's performance in the previous phase is satisfactory, and
d) the specifications or the terms of reference are largely identical;
(3) Following a cancellation of a Tender Process as per Article 2.5.15, provided
a) no fundamental changes have been made to the original terms and conditions of

the Contract, and
b) a further competitive tender procedure is unlikely to produce appropriate results;
4) For reasons for extreme urgency,

a) brought about by unforeseeable events not attributable to the PEA (e.g., in the
cases of natural disaster, crisis or conflict), and

b) where it is impossible to comply with the time limits set for the other procedures and
laid down in Articles 2.4.10;

(5) Unique selling point, that means, if due to a specific combination of expertise and experi-
ence required, technical reasons/features or the protection of exclusive rights (e.g., patent,

600 000 4491 -~ Guidelines for Procurement, July 2024, KfW Development Bank



copyright), the Contract can only be performed by a specific Person;

(6) Contracts with an estimated Contract amount below 20,000 EUR (twenty thousand Euro).

2.2 Two-Stage and Single-Stage Selection

During a Tender Process in general Bidders are required to submit the following documents
(1) Evidence of qualification

2) Technical part of an Offer and

(3) Financial part of an Offer

either in a single stage or in two stages.

Two-Stage Selection
In a Two-Stage Selection the Tender Process is divided into two consecutive stages:

In the first stage, the Prequalification, Applicants are required on the basis of a Request for Appli-
cation to demonstrate their qualification in terms of experience, capacity and resources to perform
the Contract. Applicants which fulfil the requirements as per Request for Application are consid-
ered prequalified.

In the second stage prequalified Applicants are invited to submit a technical and financial Offer.

In a Single-Stage Selection the Tender Process is conducted in one stage, which means Bidders
submit their evidence of qualification together with the technical and financial Offer.

Apart from that, the same criteria as laid down for the Two-Stage Selection apply.

In the case of ICB and NCB both selection methods are applicable, and in the case of LCB, Price
Quotation and Direct Award only the One-Stage Selection method applies.

For further details see Article 3.2 concerning selection methods for the procurement of Consulting
Services, and Article 4.2 concerning selection methods for the procurement of Works, Goods,
Plant and Non-Consulting Services.

2.3 One-/Two-Envelope Submission of Offers

The term one-/two-envelope submission refers to the way the technical and financial part of the
Offer are submitted, either in one or in two separate envelops. In a single stage selection without
prior prequalification the technical part of the Offer includes the Bidder's evidence of gualification.

The submission form depends on the evaluation method as described in Article 3.4 and 4.4. Gen-
erally, one-envelope submission is adequate, if the evaluation is based on the lowest price. Two-
envelope submission is required, if the Bidder's technical Offer is evaluated on a point-system. In
such case, the technical Offer is opened and evaluated first while the financial Offer remains un-
opened which allows for an unbiased evaluation of the technical Offer. Upon finalisation of the
technical evaluation the financial Offers of those Bidders who fulfilled the technical requirements
indicated in the Tender Documents will be opened and evaluated further. Submission by e-mail is
normally not pemmitted.

The financial Offers of the Bidders who did not fulfil the technical requirements remain unopened
and shall be sent back to the Bidders or, if agreed upon, deleted in compliance with legal data
protection requirements.

600 000 4491 - Guidelines for Procurement, July 2024, KfW Development Bank



2.4 Preparation of the Tender Process

The following provisions shall be observed during the preparation of the Tender Process. The
Tender Documents shall reflect the key information as of the latest version of the Procurement
Plan.

2.4.1 Standard Tender Documents and Draft Contract

The PEA is encouraged, especially in the case of an ICB, to use the Standard Tender Documents
(see Article 1.2.4 and 1.5). If the PEA is obliged to use other Tender Documents the Request for
Application, RfP and ITB shall at least include the items as per Appendix 5.

Tender Documents shall include a draft Contract or at least inform on the major contractual and
commercial conditions (e.g., payment terms, required guarantees, applicable law, provisions for
price adjustment, if any, defects liability period, force majeure), which adhere to the contractual
provisions as per Appendix 7.

For Contracts with an estimated Contract amount below 20,000 EUR, KfWW may accept deviations
from the requirements as per Appendices 5, 6 and 7 depending on the context-specific circum-
stances.

2.4.2 Standards and Technical Specifications, Brand Names

Standards and technical specifications shall be designed to ensure quality and performance of the
contractual content while promoting the broadest possible competition. In the case of an ICB, the
Tender Documents shall specify internationally accepted and widespread standards, e.g., ISO/IEC
or EN based standards. If such international standards do not exist or are inappropriate, national
standards may be specified. In all cases, the Tender Documents shall state that equipment, ma-
terial, or workmanship meeting other standards that are at least substantially equivalent to the
specified standards will also be accepted.

Specifications shall be based on relevant technical characteristics and/or performance require-
ments. References to brand names, catalogue numbers, or similar classifications shall be avoided.
If it is justified to specify a brand name or catalogue number of a particular manufacturer to clarify
an ctherwise incomplete specification, the words ‘or equivalent shall be added after such a refer-
ence to permit the acceptance of Offers for Goods that have similar characteristics and perfor-
mance at least substantially equivalent to those specified.

2.4.3 Registration and other Administrative Requirements

In the case of ICB the Tender Documents shall provide for foreign participants in Tender Process
the possibility of submitting documentary evidence of an equivalent nature to those required in the
PEA’s country. The registration of an Applicant/Bidder or the presentation of administrative docu-
mentary evidence in the country in which the Contract is implemented may be a condition prece-
dent to the Award of Contract (in such case, this shall be stipulated in the Tender Documents), but
the absence of documentary evidence at the stage of Prequalification or Submission of an Offer
should not lead to an automatic rejection of the Application/Offer.

2.4.4 Joint Ventures

Applicants/Bidders may form JVs with domestic and/or foreign Persons to enhance their qualifica-
tions and capabilities. A JV may be for the long term (independent of any particular Cantract) or
for a specific Contract. Joint Ventures of Applicants/Bidders without joint and several liability of the
partners are not acceptable. Applicants/Bidders shall be free to select their JV partners.

2.4.5 Language

In the case of procurement under ICB Tender Documents and Offers shall be prepared in one of
the following four international languages at the PEA's discretion: English, French, Spanish or
Portuguese. If the national language is different from these international languages, the Tender
Documents may also be published in the national language’? and Applicants/Bidders may be per-
mitted to submit the documents in the national language in addition to the international language
version. However, in the case of discrepancies, the text in the international language version of

12 The PEA bears responsibility for the translation and, if applicable, the respect of the copyright.
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the documents shall prevail. The same applies to the Contract to be concluded and which shall be
signed and binding in the international language only.

In the case of procurement under NCB, Tender Documents, Applications/Offers and the Contract
to be concluded may only be in the national language of the Partner Country, if this differs from
the four international languages. In such a case the PEA has the responsibility to furnish to Kfw a
translation of the documents subject to KfWWs No-Objection in one of the four international lan-
guages, unless otherwise agreed.

2.4.6 Currencies

The Tender Documents shall specify the currencies of the Offers, preferably EUR or the currency
of the Funding Agreement. The PEA may specify in the Tender Documents that the part of the
Offer reflecting local costs (to be incurred in the PEA's country) can be priced in local currency.

For the purpose of Offer evaluation and comparison, the Tender Documents shall indicate an
official source for the exchange rates and a reference date (usually prior to the deadline for the
submission of bids or proposals) which shall be used to convert all Offers into one currency.

2.4.7 Taxes and Duties

The PEA shall inform Bidders in the Tender Documents on relevant regulations on local taxes and
public duties in the Partner Country or if Contractors and its staff are exempted from local taxation.
Only identifiable local taxes and public duties directly attributable to a Contract shall be considered.
Taxes and duties to be paid outside the Partner Country by the Contractor and its staff are con-
sidered to be included in the overhead cost calculation.

In general, Bidders shall indicate in their Offer separately the provisional sums for taxes and duties
to be paid in the Partner Country and these provisional sums shall not be considered in the finan-
cial evaluation.

The Contract concluded with the winning Bidder shall reflect the relevant provisions of the Tender
Documents including the handling of taxes, the mode of payment and remuneration of local taxes
and public duties as well as provisions for changes in the relevant national legislation after Con-
tract Award (for details see Appendix 7).

24.8 Guarantees and Securities

Any advance payment by the PEA is conditional upon the Contractor submitting an advance pay-
ment guarantee for the same amount under terms accepted by the PEA and should not exceed
twenty (20) percent of the Contract amount. The PEA may, however, in agreement with Kfw,
decide to waive this condition depending on the nature or the volume of the Contract and, subject
to this being specified in the Tender Documents.

A bid security, a performance security and a retention money security in accordance with the usual
business practice of the particular sector are generally required in the case of Works, Plant, Goods
and Non-Consulting Services Contracts but generally not in the case of Consulting Services Con-
tracts (details and specimen see Appendix 7 and 8).

2.4.9 Fees for Tender Documents

If a fee is charged for the Tender Documents, it shall be reasonable and reflect only the effective
cost of their printing and delivery to prospective Applicants/Bidders.

2.4.10 Submission Deadlines

In order to allow Applicants/Bidders to carefully prepare their Application/Offer and to arrange the
shipment in time, especially for international Applicants/Bidders, the minimum time periods for the
submission of Applications and Offers in ICB Tender Procedures shall be as follows:

1) preparation of an Application (from the date of the publication of the latest tender notice
until the Application submission deadline): minimum 30 calendar days; and

2) preparation of a technical and financial Offer (from the date of the publication of the tender
notice or the sending of the RfP/ITB to the Bidders or prequalified Applicants until the dead-
line for submission of Offers): minimum 45 calendar days.
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In the case of complex Contracts, the minimum time for the preparation of a technical and financial
Offer shall be increased appropriately. In duly justified cases (e.g., intensive clarifications or
amendments to Tender Documents) a prolongation of the submission period may be granted,
however such an extension should not take place later than 10 calendar days before the submis-
sion deadline. Tender Documents shall be made available during the entire submission period.

Any reduction of the above-mentioned minimum time periods for the submission of Applications
and Offers require KIW's pricr No-Objection.

In the case of an NCB the relevant provisions of the Public Procurement Regulation apply, in the
case of LCB the deadline for submission of Offers may be reduced appropriately but should be no
less than 20 calendar days. Consequently, the deadline for clarification requests shall be adapted
accordingly. For Price Quotation and Direct Award, the submission deadline shall be appropriate
in relation to the contractual content.

Applications/Offers received after the submission deadline shall be rejected, unless late submis-
sion was due to events of force majeure (e.g., natural disasters, war). Late submission due to
courier services and/or custom clearance shall not be considered as events of force majeure.

2.4.11 Domestic Preference

If applicable laws require the PEA to revert to domestic preference, KfW may agree to it, on the
condition that

(1) it is conducted in a fully transparent manner by applying a margin of preference for Goods
produced locally, or for contractors for Works from the PEA's country, and that it is ex-
pressly provided for in the Tender Documents, and

(2) it shall not lead to a de facto exclusion of foreign competition.

In any case, the domestic preference margin shall not exceed 15 % of the import price excluding
taxes in the case of procurement of Goods or 7.5 % of the price in the case of procurement of
Works and shall not be applicable to Consulting Services.

2.5 Execution of the Tender Process

The following provisions shall be observed during the execution of the Tender Process.

2.5.1 Publication of Tender Notice

In the case of ICB and NCB the PEA shall arrange a public tender notice, inviting Persons to
participate in a Tender Process. The tender notice shall contain at least a brief summary of the
tender content and timelines (see Appendix 3). The tender notice is regarded as the official start
of a Tender Process.

Tender notices for ICB procedures are mandatorily to be published on the GTAI website,
www.gtai.de, and on a national level in accordance with the applicable Public Procurement Reg-
ulations.

Tender notices for NCB procedures shall be published at national level in accordance with the
applicable Public Procurement Regulations.

The publication of tender notices may be in electronic or printed form and be complemented by
publication in specialised media. However, the publication of tender notices in different media shall
be made at the same time and in no case prior to GTAFs publication.

LCB, Price Quotation and Direct Award procedures do not require the publication of a tender no-
tice.

For the minimum content of a Tender Notice see Appendix 3.

2.5.2 Communications, Clarification of Tender Documents and Pre-Bid Meeting

Communications between the PEA and (potential) Applicants/Bidders during the different stages
of the Tender Process shall be in writing and the PEA shall treat information relating the examina-
tion, clarification, and evaluation of Applications/Offers in such way as to avoid disclosure of their
contents to any other (potential) Applicant/Bidder participating in the Tender Process, or any other
party not authorised to have access to this type of information, until the PEA notifies the outcome
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of the evaluation of Applications/Offers, in accordance with the procedures in the applicable Ten-
der Documents.

Potential Applicants/Bidders may request clarifications to the Tender Documents prior to the dead-
line for clarification requests stated in the Tender Document. Requests shall be sent in writing to
the PEA’s address indicated in the Tender Documenis. Any other enquiries or interventions by
Applicants/Bidders are prohibited and will lead to the exclusion of the Applicant/Bidder.

The PEA's response o a request for clarification shail not disclose information which might give
an unfair advantage. Any modification to issued Tender Documents shall be introduced in the form
of an addendum to the Tender Documents. Modifications with substantial substantive, technical
or financial implications require the approval of KfW prior to publication/informing the Appli-
cants/Bidders. All clarifications and addenda of Tender Documents shall be in writing. They shall
be sent simultaneously to each recipient of the original Tender Documents without disclosing the
addressees or published in the same medium as the tender notice in sufficient time to enable
potential Applicants/Bidders to take appropriate action, which means no later than ten (10) calen-
dar days prior to the submission deadline as per Article 2.4.10.

The Tender Documents may state that a pre-bid meeting and/or site-visit for all potential Bidders
will be organised by the PEA during the bid submission period in order to obtain on-site information
or for the inspection of the available documents. These meetings are exclusively intended to fa-
miliarise potential Bidders with the site conditions and the available working documents and shall
under no circumstances provide any competitive advantages. The PEA shall keep a written record
of such meetings.

2.5.3 One Application/Offer per Applicant/Bidder

Applicants/Bidders (including individual members of any JV) shall submit only one Application/Of-
fer, either in their own name or as part of a JV in another Application/Offer. If an Applicant/Bidder,
including any JV member, submits or participates in more than one Application/Offer, all Applica-
tions/Offers concerned shall be rejected.

Subcontractors may participate in the capacity as Subcontractor in more than one Application/Of-
fer, unless competition would be adversely affected, and this is reflected in the Tender Documents.
However, if a Subcontractor's qualification has been taken into account for the qualification of an
Applicant this Subcontractor shall only participate in the respective Proposal. If a Subcontractor
submits an Application/Offer in its own name, all Applications/Offers concerned shall be rejected.

Key Experts in Proposals for Consulting Services shall not participate in more than one Proposal,
unless competition would be adversely affected, and this is reflected in the Tender Documents. In
the case the same Key Expert'® appears in more than one Proposal, all Proposals concerned shall
be rejected unless a bidder can demonstrate to have obtained the exclusive right of the respective
Key Expert to include its curricula vitae in the proposal before the submission deadline has passed.

2.5.4 Opening of Applications/Offers

The opening of Applications/Offers shall in any case be conducted by a committee consisting of
at least two independent members.

In the case of procurement of Works, Goods and Plant the opening of Applications/Offers shall be
conducted in public in the presence of representatives of the Applicants/Bidders that wish to at-
tend. Such a meeting shall be held very shortly after the deadline time for the submission of the
Applications/Offers at the place and time specified in the Tender Documents. The opening shall
take place regardless of the number of Applications/Offers received, provided that the Applica-
tions/Offers are received before end of the Application/Offer submission deadline.

When documents (evidence of qualification, technical and financial Offer) are to be submitted in
separate envelopes with subsequent evaluation, an opening session shall take place for each
envelope. The opening of the second envelope requires KW's prior No-Objection to the evaluation
result of the preceding envelope, unless otherwise agreed.

In the public opening session, the following shall be read aloud:

{natural Person) which is not pant of ¢

al

fer the relevant

e staff (“freelancer”) but engaged temporarily as Key

Contract shall not be considered as Subcontractor in this context.
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= the name of the Applicant/Bidder and
at the public opening of the financial Offers
= the price of the Offer,
® including any alternative Offers or discounts.

For each (public or non-public) opening session minutes shall be prepared and signed by all mem-
bers of the committee, and optionally by the representatives of the Bidders that wish to do so.

2.5.5 Preliminary Examination of Applications/Offers

The preliminary examination is to verify if the Applicants/Bidders are eligible and if the Applica-
tions/Offers received are substantially complete as required by the Tender Documents before pro-
ceeding to the detailed evaluation. Applications/Offers from non-eligible Applicants/Bidders or that
are not substantially complete shall be rejected. Applications/Offers shall not be rejected for minor
technical or administrative nonconformities.

2.5.6 Evaluation of Evidence of Qualification

Following the preliminary examination, the next step in the evaluation of an Application/Offer is the
Apphcant's/Bidder's evidence of qualification. Depending on the nature of the Contract the evalu-
ation of the qualification might be on a pass/fail basis and/or through a scoring system.

Qualification_of Applicants/Bidders

The evaluation of the evidence of qualification focuses solely on the respective Applicant/Bidder
and shall not take into account any qualifications of its subsidiaries, parent entities, affiliates or
any other Person different from the Applicant/Bidder, unless they are associated in the form of a
JV with joint and several liability. Exceptionally an Applicant/Bidder with insufficient financial track
record (e.g., start-up or spin-off companies) can demonstrate its financial qualification by present-
ing a legally binding letter of comfort of a financially sound parent company (to be demonstrated).

The qualification of Subcontractors is usually not taken into account unless the Applicant explicitly
requests for it. In such a case the Applicant is obliged to include the respective performance of the
Subcontractor bindingly in the Offer as indicated in the Application (cf. 2.5.3).

Modifications after Submission of Application

In the case of Two-Stage Selection, prequalified Bidders shall request PEA's approval for any
modification in their legal status or in the composition of a JV. Such approval shall not be rejected
by the PEA unless the proposed modification would result in a deterioration of the position of the
Bidder with respect to the initial qualification.

For further details on qualification and evaluation see Article 3.3 for procurement of Consuiting
Services, and Article 4.3 for procurement of Works and Plant.

2.6.7 Information and Publication of Prequalified Applicants

The PEA shall notify all Applicants in writing of the names of those Applicants who have been
prequalified. In addition, those Applicants who have been disqualified will be informed separately.

In the case of an ICB and NCB the list of prequalified Applicants who will be invited to submit an
Offer (prequalification-result riotice), shall be published by the PEA after KW's No-Objection to
the pregualification evaluation report on GTAl's welsite, in the case of an ICB, and preferably in
the same medium in which the original tender notice was published, in the case of an NCB.

For the minimum content of a Prequalification notice please see Appendix 3.

258 Evaluation of Offers

The evaluation criteria and methodology shall be appropriate in view of the type, nature, market
conditions, and complexity of the Contract content as detailed in Articles 3.4 and 4.4. The evalua-
tion of the Offers shall strictly follow the methods and criteria as specified in detail in the Tender
Documents.

In the case of Two-Stage Selection, criteria evaluated in the Prequalification shall not be evaluated
a second time. However, the PEA may request Bidders to confirm that their qualification as of their
Application remains unchanged.
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The technical evaluation of Proposals/Bids is to verify if and to which extent the Offer fulfils the
technical requirements stipulated in the Tender Documents. Depending on the evaluation meth-
odology the technical evaluation is on a pass/fail basis or on a point system.

The financial evaluation is to correct arithmetical errors, to verify if the offered technical content
and the financial Offer correspond and for price adjustments due to missing items or due to the
evaluation method to the extent specified in the Tender Documents.

Abnormally Low Bids

An abnormally low Bid is one in which the Offer price, in combination with other elements of the
Offer, appears soc low either in comparison with the PEA's estimate or with the average of com-
peting Offer or in the case of Consulting Services with the estimated expert-month that it raises
material concerns with the PEA as to the capability of the Bidder to perform the Contract for the
offered price. The PEA shall ask for written clarifications and shall require detailed price break-
down from the Bidder concerned.

The Offer in question shall be rejected in the absence of satisfactory answers from the Bidder to
those requests for clarification or if the detailed price breakdown evidences one or several incon-
sistencies between the technical Offer and the price offered and therefore reasonable doubts per-
sist as to whether the required Contract content can be provided at the price offered and if this is
reasonably expected to pose a considerable risk to the performance of the Contract.

2.6.9 Clarification of Applications/Offers during Evaluation

To assist in the examination, evaluation, and comparison of the Applications/Offers, the PEA may,
at its discretion, ask Applicants/Bidders for a clarification, given a reasonable time for a response.
Any clarification submitted by an Applicant/Bidder that is not in response to a request by the PEA
shall not be considered. The PEA’s request for clarification and the response shall be in writing.
No change, including any voluntary increase or decrease, in the prices or substance of the Offer
shall be sought, offered, or permitted, except to confirm the correction of arithmetic errors discov-
ered by the PEA during the evaluation of the Offers, in accordance with the Tender Document.

2.5.10 Extension of Offer Validity

If an extension of the Offer validity period is necessary, this shall not lead to changes in the Offer
prices. The extension entitles the Bidders to withdraw their Offers upon expiry of the original bind-
ing period without allowing the bid bond to be drawn. KfW reserves the right to refrain from financ-
ing if the Tender Process is unduly delayed.

2.5.11 Evaluation Report

The PEA’s evaluation committee shall prepare and sign s detsiled repert on the evalugtion of
Applications/Offers with the minimum content and in the format as described in Appendix 6. If the
PEA is supported by a Consultant, the Consultant must be involved in the procurement and eval-
uation in accordance with the ToR; in exceptional cases where this has not been done, the Con-
sultant's assessment must be documented separately.

The PEA shall submit to KWW the evaluation report and award recommendation in a timely manner
to permit KW's commaent to be issued before expliry of the validity pericd. KW reserves the right
to refrain from financing if the report is not submitted in due time.

2.5.12 Pre-Award Discussions

The PEA shall award the Contract during the Offer validity period o the Bidder who's Offer has
been evaluated as responsive, lowest evaluated Bid or highest ranked Offer.

In exceptional cases, the procurement can give rise to discussions with the first ranked Bidder
after final Offer evaluation prior to Award of Contract.

The Bidder shall not be required as a result of the pre-award discussions to provide additional
Consulting Services, Works, Goods, Plant or Non-Consulting Services that are not set out in the
Tender Documents or to modify its initial Offer as a condition to the Award of Contract nor to modify
unit prices except for the correction of arithmetical or computational errors.

The pre-award discussions shall serve to clarify, among other things, any pending modalities for
taxes and duties that shall be due locally (they may be estimated on a provisional basis in the
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financial Offer but are not to be evaluated) and decide the manner in which they will be paid for,
taking into account the provisions set out in the RfP/ITB.

The content of such pre-award discussions shall not be legally binding before the Award of Con-
tract. It is highly recommended to integrate modifications resulting from such discussions to the
relevant parts of the contractual documents (e.g., time schedule, Terms of Reference, specifica-
tions, price schedules, Contract) as far as possible, otherwise the signed minutes of pre-award
discussions shall form part of the Contract.

In the case of failure, the PEA may enter into pre-award discussions with the next ranked Bidder,
subject to prior No objection by Kfw.

2.5.13 Information of Bidders and Award of Contract

Upon successful completion of the pre-award discussions, if any, the PEA shall inform all Bidders
on the result of the Tender Process in writing and subsequently award the Contract to the suc-
cessful Bidder.

The information sent to the Bidders shall contain the name and the Contract amount of the winning
Bidder and, if relevant, the combined Offer scores of the winner and the respective Bidder.

2.5.14 Publication of the Result of the Tender Process

In the case of an ICB and NCB upon completion of the Tender Process the PEA shall publish the
result of the Tender Process (award notice} on GTAPs wabsite, in the case of an ICB, and prefer-
ably in the same medium in which the original tender notice was published, in the case of an NCB.

For the minimum content of the award notice please see Appendix 3.

2.5.15 Cancellation of a Tender Process
A Tender Process may be cancelled when:
(1) there has been a lack of competition, or

(2) all Offers received are not substantially compliant with the requirements of the Tender Doc-
uments, or

3) none of the technical Proposals meet the minimum requirements, or

4) all the offered prices are substantially higher than the latest updated cost estimate or the
available budget, or

(5) the underlying fundamental conditions for the Tender Process have changed significantly
prior to award of the Contract, or

(6) there has been a material procedural irregularity.

A lack of competition shall not be determined solely on the basis of the number of Offers received.
Even when only one Offer is submitted, the Tender Procedure may be considered valid, if (i) the
procurement was satisfactorily published, (ii) the qualification criteria were not unduly restrictive
and (iii) prices are reasonable in comparison to market values.

If the PEA rejects all Offers, the PEA shall analyse the causes that led to this situation (inadequate
publication, prequalification requirements, conditions and scope of Contract, design and specifi-
cations, scope of services, etc.) and remedy this before relaunching the RfP/ITB. The PEA shall
not reject all Offers and relaunch a RfP/ITB using the same unmodified Tender Documents solely
for the purpose of seeking lower prices.

If the rejection is due to non-compliance with the Tender Documents or technical requirements,
the PEA should after thorough investigation adjust the Tender Documents or the technical require-
ments. In such case, the PEA may request new Offers from all of the initially prequalified Appli-
cants if a Prequalification had taken place or those that submitted an Offer in response to the initial
RfP or ITB.

If the Offer price of the first ranked and compliant Offer significantly exceeds the latest cost esti-
mate or the available budget, the PEA shall investigate the reasons for such overrun. If the in-
creased prices are justifiable, the PEA can envisage increasing the budget or re-launching the
RfP/ITB as per the provisions above. Alternatively, the PEA may enter into discussions with the
first ranked Bidder with the aim of obtaining a satisfactory Contract on the basis of a reduction of
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the scope of the Contract in order to reduce the Offer price. This is only allowed when the modifi-
cations envisaged do not call into question the initial ranking of Offers following the evaluation.

The cancellation of a Tender Process and {he subsequent steps reguire KIW's prior No-objection.

2.5.16 Publication of Tender Process Cancellation

In the case of an ICB and NCB upon cancellation of a Tender Process the PEA shall publish
corresponding information (cancellation notice) on GTAl's website, in the case of an ICB, and
preferably in the same medium in which the original tender notice was published, in the case of
an NCB.

For the minimum content of the cancellation notice please see Appendix 3.

2.5.17 Debriefing

Unsuccessful Applicants or Bidders may make a written request to the PEA for a debriefing. The
PEA shall provide a timely and meaningful debriefing to the Applicant/Bidder informing on major
shortcomings and weaknesses of the Application, respectively on the Offer in relation to the win-
ning Bidder. No additional information shall be disclosed, the debriefing shall not include point-by-
int compariscns with other Applications/Bidder's Offers and information that is confidential.

2.6 Procurement Related Complaints

Applicants/Bidders who consider that actions or decisions by the PEA in the course of the Tender
Process result in an unfair disadvantage may file a procurement related complaint. Unless the
complaints mechanism in the Public Procurement Regulation provides otherwise, such a com-
plaint shall be addressed in writing to the PEA, with copy to KfW, detailing the grounds for the
complaint with reference to the applicable provisions in the Tender Documents or other applicable
regulations. Upon receipt of such a complaint the PEA shall promptly handle the complaint and
respend to the complainant in writing detailing the result of the complaint’s handling. Should the
handling of the complaint by the PEA not be possible within three (3) working days after the receipt
of the complaint the PEA should at least acknowledge its receipt and respond to the complainant
with the results of the complaint’s handling within ten {10) working days from the acknowiedgment
of the receipt. A complainant is only able to submit an identical complaint once. A procurement-
related complaint that is filed repeatedly by the same complainant without presenting new facts
will not be accepted.

The PEA shall ensure that all complaints and its handling in a KW financed Tender Process,
regardless of the review process, are promptly brought to the knowledge of KfW for monitoring.
The award of a Contract shall not take place until all complaints have been handled adequately.

2.7 Electronic Procurement

The PEA may use an electronic system to distribute tender documents, provided that KW is sat-
isfied with its adequacy. If Tender Documents are distributed electronically, the electronic system
shall be secure to avoid modifications to the Tender Documents and shall not restrict the access
of Applicants and Bidders to the Tender Documents. The PEA may also use an electronic system
permitting Applicants and Bidders to submit Applications and Offers by electronic means, provided
KfW is satisfied with the adequacy of the system, including, inter alia, that the system is secure,
maintains the confidentiality and integrity of Applications and Offers submitted, and employs ac-
ceptable management procedures to establish date and time of submission, and facilitate modifi-
cation and withdrawal. The system used must also record access to the submitted application and
offer documents. Access before the deadline for submission or to the financial offer prior to the
release of the technical evaluation by KW in the event of a two-envelope procedure must be
excluded. All accesses/retrievals of the submitted application and offer documents must be listed
as part of the opening protocol and submitted to the KfW.

The use of e-reverse-auctions as part of an e-procurement system shall be limited to highly stand-
ardised and unambiguously specified Goods or Non-Consulting Services if there is adequate com-
petition among Persons and the lowest price only is considered for award.
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3. Provisions for Procurement of Consulting Services

3.1 Tender Agents and Agency Contract

At the PEA’s discretion or upon KfWs recommendation assistance from a specislised consuftant
(so-called tender agent) may be obtained for certain steps of the Tender Process. With the excep-
tion of the Award of Contract, the assistance may range from individual support to a complete
delegation of the PEA’s respective tasks and shall be agreed upon in the Contract between PEA
and Tender Agent. The No-Objection provisions as set out in Article 1.6 apply unchanged.

In exceptional cases, KW may assist the PEA in the Tender Process upon express request and
based on an agency contract between PEA and KfW. If not agreed otherwise, such an agency
contract encompasses the delegation of the entire Tender Process to a tender agent with KW
signing the Contract on behalf of the PEA.

3.2 Two-Stage Selection for Consulting Services

In the case of an ICB and in the case of an NCB above the thresholds as per Article 2.1.1 the Two-
Stage Selection with Prequalification of Applicants is the standard selection procedure for the pro-
curement of Consulting Services. A Single-Stage Selection is not recommended in such cases as
the latter may result in a reduced number of Bidders due to the fact that the elaboration of an Offer
comprising the evidence of qualification, a technical and financial Proposal represents a significant
effort without increasing the likelihood of Award of Contract.

3.3 Pre-Qualification for Consulting Services

In order to establish the qualification of eligible Applicants to perform the Contract the following
criteria shall be taken into account:

(1) Overall financial situation and minimum turn-over in relation to the estimated Contract
value;

2) Experience in implementing similar projects in the subject matter, in the relevant sector,
function and role as per the requirements of the project (e.g., studies, surveys, design,
tendering and contracting, technical/organisationalf/financial project management, ESHS,
maintenance and operation, specialised technical/legal/management expertise), generally
within the last five years;

(3) Geographical experience in similar countries or environments;

4) Access to expertise relevant for the assignment, possibly supplemented with external re-
sources and available own personnel, including backstopping capacities.

The qualification requirements shall be chosen in relation to the size and complexity of the Con-
tract content.

Applications are considered responsive if they comply with all pass/fail-criteria and score at least
70 % of the total points. Only Applicants who submitted a responsive Application are considered
as qualified to perform the Contract. A ranking of all qualified Applicants will be established based
on their score and if not otherwise laid down in the Tender Documents, the five top ranked Appli-
cants shall be invited to submit a Proposal in the second stage. Should the number of prequalified
Applicants be below the predefined number as per Tender Documents the Tender Process may
be continued with these prequalified Applicants.

For further details see Appendix 4 and KfWWs Standard Tender Documents™,

14 For further detalls abeul the evaluation of quslification criteriz ses
KfW Development Bank (kfw-entwicklungsbank.de)

Standard Tender Documents available at Procurement regulations |
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3.4 Evaluation Methods for Consulting Services

The following evaluation methods may be used for evaluation of Proposals, with Quality and Cost-
Based Selection (QCBS) being the recommended standard method.

3.4.1 Quality and Cost-Based Selection (QCBS)

The two-envelope submission applies to QCBS.

Tec

The technical evaluation shall focus on the proposed concept and methodology as well as on the
proposed staff for the execution of the Contract as detailed in Appendix 4. Technical Proposals
are considered responsive if they achieve at least the technical minimum score of 75 % of the total
points for the technical Proposal. Non-responsive technical Proposals are rejected at this step.

Financial Evaluation

If payments are based on agreed hourly, daily, weekly, or monthly rates for staff and on reimburs-
able items using actual expenses and/or agreed unit prices (time-based Contract) as per RfP, the
evaluation committee will (a) correct any computational or arithmetical errors and adjust the prices
if they fail to reflect all inputs, which, in accordance with the RfP have to be indicated and priced
separately, using the highest rates for the corresponding items indicated in the financial Proposals
of competing Proposals.

In the case of a discrepancy between the technical and financial Proposals in indicating quantities
of input, the technical Proposal prevails and the evaluation committee shall correct the quantifica-
tion indicated in the financial Proposal so as to make it consistent with that indicated in the tech-
nical Proposal, apply the relevant unit price included in the financial Proposal to the corrected
quantity, and correct the total Proposal cost.

If payments are linked to outputs/deliverables, such as studies, design services, elaboration of
Tender Documents (lump-sum Contract) as per RfP, the consultant is deemed to have included
all prices in the financial Proposal and therefore no price adjustments shall be made. The total
price, net of taxes shall be considered as the offered price.

If the Contract combines time based and lump sum services, the evaluation shall apply these
provisions accordingly.

Notwithstanding the above, the offered price may be adjusted for reimbursable items to allow for
comparison, but only for such items explicitly requested to be offered in the RfP.

Weighting

The weighting should generally be 80% for the technical Proposal and 20% for the financial Pro-
posal 4. '

The overall score will be calculated by summing up the technical and financial score per Proposal
and the Proposal selected for Award of Contract is the one that obtains the highest overall score
as further detailed in Appendix 4.

3.4.2 Least Cost Based Selection (LCS)

The Contract is awarded to the lowest-priced, substantially responsive Proposal. A Proposal is
considered responsive, if it complies with the minimum requirements as defined in the Tender
Documents. This selection method may only be envisaged for standard, non-complex Consulting
Services of limited cost (e.g., translation work).
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3.4.3 Quality Based Selection (QBS)
The two-envelope submission applies to QBS.

The QBS method may be used on exceptional basis for the procurement of Consulting Services
which cannot be functionally described, are not yet marketable and require significant creative
input by Bidders. This method may be used for complex projects or projects with major technical
impacts, but in this case, caution is required as it carries a risk of technical overpricing and requires
an extremely good knowledge of market prices on the part of the PEA in order to conduct the
financial evaluation properly. It may also be used for the short-term recruitment of individual con-
sultants with limited size if the rates for such services are well known.

The Contract is awarded to the highest scored technical Proposal.

3.4.4 Fixed Budget Based Selection (FBS)

A maximum budget is indicated in the RfP and the highest scored technical Proposal is selected,
provided that the price Proposal is within the budget. The maximum budget must be determined
appropriately (neither overestimated nor underestimated on the basis of a detailed assessment of
the expert-months/days required and of market prices). Subject to this important reservation, this
method may be worthwhile, notably in the case of small studies and simple services.

3.5 Availability and Replacement of Proposed Key Staff before Award of
Contract

With the submission of the Proposal the Bidder confirms the unrestricted availability of the pro-
posed Key Experts in accordance with the requirements defined in the Tender Documents in the
case of Award of Contract. After finalisation of the evaluation and before Award of Contract or any
pre-award discussions, whichever is first, the PEA shall request the Bidder proposed for Award of
Contract to confirm the availability of the proposed Key Experts.

Should any of the proposed Key Experts during the initial Proposal validity period become una-
vailable for duly justified reasons beyond the control of the Bidder (e.g., sickness or accident), the
Bidder shall propose an alternative expert with an equal or better qualification. If the replacement
Key Expert's qualification is not equal or better than the qualification of the initial candidate, the
Proposal shall be rejected.

If an extension of the Proposal validity period becomes necessary, Bidders shall be requested to
confirm the availability of the Key Experts along with their response to the extension request by
the PEA. At this stage Bidders shall be allowed to propose replacement Key Expert(s) without
justification. The replacement Key Expert(s) shall have equal or better qualification otherwise the
Proposal shall be rejected.
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4. Provisions for Procurement of Works, Plant, Goods & Non-
Consulting Services

4.1 Engagement of a Consultant

Planning, design, tendering, contracting and implementation supervision of Works, Plant and
Goods Contracts requires considerable and frequently interdisciplinary expertise and absorbs sig-
nificant resources. Therefore, KW highly recommends the engagement of specialised and expe-
rienced consultants to assist the PEA during project preparation and implementation.

4.2 Single- and Two-Stage Selection

For Works and Plant Contracts, whether a Single or a Two-Stage Selection is applied depends on
the nature and complexity of the assignment.

For Goods and Non-Consulting Service Contracts generally a Single-Stage Selection is appropri-
ate.

In any case only Bidders with adequate qualification, experience and financial capacity in relation
to the Contract content and volume shall be considered for the evaluation of Bids according to the
provisions included in the Tender Documents.

4.3 (Pre-)Qualification for Works and Plant Contracts

In order to establish the qualification of eligible Applicants/Bidders to perform the Contract the
following criteria shall be taken into account:

1) Overall financial situation and minimum turn-over in relation to the estimated Contract
value, including pending litigation,

(2) General and specific construction experience in implementing similar projects, generally
within the last five years, and

(3) Experience, capacity and handling of environmental, health and safety (ESHS) issues, with
special focus on occupational health and safety (OHS) on site. Depending on the ESHS
risks the Tender Documents shall include a minimum score/level to be achieved by Appli-
cants/Bidders.

The qualification requirements shall be chosen in relation to the size and complexity of the Con-
tract and shall not unduly limit the competition.

All Applicants/Bidders considered qualified will be invited to submit a Bid in the case of Two-Stage
Selection, or their Bids will be considered further in the case of Single-Stage Selection.

4.4 Evaluation Methods for Works, Plant, Goods and Non-Consulting
Services

4.4.1 Lowest Price Evaluation

When applying the lowest price evaluation method, the Contract will be awarded to the Bidder who
is qualified to perform the Contract and whose financial Bid has been determined to be the re-
sponsive, lowest evaluated Bid (after correction of arithmetical errors) and is substantially respon-
sive to the requirements contained in the Tender Documents.

This evaluation method is appropriate for Works Contracts for which a detailed design (including
drawings, itemised bill of quantity and technical specifications) is provided in the Tender Docu-
ments. The lowest price evaluation method is also suitable for highly standardised off-the shelf
Goods and Non-Consulting Services.

This method relies on the price as award criterion.
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4.4.2 Bonus-Malus Adjusted Price Evaluation

This evaluation method is partly identical with the lowest price evaluation method. However, once
the lowest evaluated price is determined this figure may be adjusted either by a factor below or
above 1.0 or by a positive or negative price mark-up. The adjustment factor or the price adjustment
is derived by comparing the values of technical parameters of major technical components offered
by Bidders to reference values and calculate the adjustment accordingly as indicated in the Tender
Document.

Such a method allows to take into account during the evaluation certain features or parameters of
individual items of the Bid or the whole of it by charging such aspects financially with a bonus or a
malus. For example, when purchasing power transformers or generators the Tender Documents
may specify a target efficiency ratio and during Bid evaluation each percent above or below that
value will be credited or charged by a certain fixed amount or a percentage of the Bid price.

The method of such a price adjustment and the reference values shall be clearly defined in the
Tender Documents and should be limited to few important items whose features or parameters
are easily verifiable and measurable.

The award criterion of this evaluation method is the lowest adjusted price.

4.4.3 Weighted Evaluation

In a weighted evaluation scheme, each of the technical and the financial Bids are evaluated sep-
arately and are attributed a score. The weighted score of both is added up to the combined score.
The Bid with the highest evaluated combined score will be awarded the Contract.

The application of such an evaluation scheme is suitable in the cases where the PEA provides in
the Tender Documents a functional description of the Contract content instead of a detailed de-
sign. Bidders elaborate and submit on this basis a technical Bid of their own which is evaluated
strictly in accordance with the criteria published in the Tender Documents.

The evaluation procedure follows the steps as indicated for QCBS for consultants outlined in Arti-
cle 3.4.1. The Tender Documents shall specify a minimum score for the technical Bid to be con-
sidered as technically responsive and shall include a precise definition of responsiveness. The
weighting of the technical Bid should not exceed the weighting of the financial Bid.

4.4.4 Life Cycle Cost Evaluation (LCC)

The LCC evaluation method takes into account the cost occurring during the whole life-cycle of
the Contract content (e.g. Works, Goods, etc.) such as:

(1) Investment cost (e.g., the purchase price incl. all associated cost elements),
2) Operation and maintenance cost (e.g., energy, consumables, spare parts, repair),

3) End of life costs (e.g., for removal, disposal, recycling) and costs attributed to environmen-
tal externalities (e.g., emissions of greenhouse gases or pollutants), to be considered only
in exceptional cases, if the local market provides reliable and verifiable cost figures (end of
life cost) or if internationally recognised calculation methods are used (environmental cost).

This evaluation method may be used when the additional cost of (2) and, if applicable (3) over the
specified life of the Contract content are estimated to be considerable in comparison with the initial
investment cost (1) and may vary among different Bids due to different technical solutions pro-
posed by Bidders. The Tender Documents shall clearly and in detail specify the calculation meth-
ods and parameters (e.g., calculation period, discount rate and other factors and parameters to
be taken into account). The application of the LCC evaluation method requires highly qualified
expertise for the elaboration of Tender Documents and Bid evaluation.

4.5 Alternative Bids

The Tender Documents may allow Bidders to submit alternative Bids, in order to minimise costs
or permit technically attractive solutions. The Tender Documents shall, in such case, clearly indi-
cate the evaluation method of such alternative Bids.

4.6 Discounts
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A Bid may include an unconditional discount, which is always taken into account during the eval-
uation. The Bid shall indicate the manner in which the discount is to be applied.

If the Bid is divided into several lots, Bidders may also offer one or several conditional discounts
in the case they would be awarded several lots. In such a case, this discount shall only be taken
into consideration under the terms indicated in the Tender Documents and provided that all Bids,
for all lots, are submitted and opened at the same time.

4.7 Transport and Insurance

Bidders shall submit their Bid according to the international rules established by the International
Chamber of Commerce for the interpretation of commercial terms used for international trade (In-
coterms). The Bids shall preferably be requested on the basis of CIP (Carriage and Insurance
Paid to a named place of destination) for Goods.

The Contract content shall be insured to an appropriate and customary extent against risks that
may arise during transport and the implementation of the project. Its replacement or recovery by
means of the insurance must be possible. The insurance policies should be established in the
currency of the relevant Contract.

4.8 Force Account, Target Group-implemented Measures

Recourse to force account, that is the provision of Services using the PEA's own personnel (or
personnel of entities subordinate to it) and equipment, or directly by the target group to achieve
greater sustainability or employment, may in certain cases be envisaged if it is the only available
method. This refers namely, but not exclusively, to Works which cannot be quantified in advance,
small and scattered Waorks (e.g., routine maintenance on an infrastructure network) or emergency
Works and is subject to KfW's prior consent. In this case, the Contract design must be adapted to
the particular requirements.

To obtain KNV's prior consent, the PEA shall provide KfW with:
(1) information justifying the use of force account,
(2) information evidencing its capacity of performing the said work, and

3) the implementation schedule along with a breakdown of the estimated cost.
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5. Procurement not subject to Public Procurement Regulations,
Financial Intermediaries and Special Cases

5.1 Procurement not subject to Public Procurement Regulations

Certain PEAs may, due to their legal status, not be bound to the Public Procurement Regulations
in the Partner Country. This may apply to private banks and firms, privatised entities, non-govern-
mental organisations (NGOs), and international organisations such as UN organisations. In such
a case, the PEA may,

1 subject to prior review and approval of Kf\W, use their own internal procurement regulations

or,
2) in the absence of their own regulations, rely on the provisions of the Guidelines; or
3) if no internal regulations exist for the procurement of consulting services, works, supplies,

equipment or other services, prepare a project-specific procurement manual, the applica-
tion of which must be reviewed and approved by KAA.

Depending on the result of the review by KfW, the procurement regulations of the PEA as defined
in (1) above or the project-specific procurement manual as defined in (3) above may apply in full
or with restrictions. In the event of a conflict with the Guidelines, KfW and the PEA shall agree on
appropriate provisions prior to the first procurement that best preserve the basic principles set out
in Article 1.2.1. In the event of substantial deviations, KW reserves the right to object to the appli-
cation of the procurement regulations or the project-specific procurement manual. In this case,
compliance with the Guidelines is mandatory. In addition, KfW reserves the right to request the
PEA to publish tender notices as outlined in Article 2.5.1 especially for major Contracts above the
ICB thresholds.

The No-Objection provisions as laid down in these Guidelines apply accordingly as agreed upon
between PEA and KfW.

5.2 Financial Intermediaries

In certain cases, the financing of Financial Cooperation projects is carried out through a financial
intermediary ("FI") (for example a financial institution under public or private law, or another legal
Person organised under private law or a financial institution, or a private legal Person) that man-
ages funds from one or more donors to provide financial services for the receipt, custody, invest-
ment and on-lending of the funds to the final beneficiaries.

A financial intermediary may also mandate another legal Person that has its own legal personality
or appoint a trustee for the implementation of accompanying measures. This is a specific instru-
ment for providing services (as opposed to pure funding) to final beneficiaries (e.g., Technical
Assistance Facility "TAF").

The final beneficiaries may be natural Persons or legal Persons under public or private law.

5.2.1 Procurement through financial intermediaries

For procurement carried out by the financial intermediary for its own needs (e.g., consulting ser-
vices, supplies)

(W) where the Fl is not subject to the Public Procurement Regulations, the provisions of the
Guidelines or the FI's procurement regulations may apply, subject to prior review in accord-
ance with 5.1; or

2) if the Fl is subject to the Public Procurement Regulations, the provisions of the Guidelines
shall apply.

For procurement carried out by the financial intermediary for the benefit of final beneficiaries, the
following shall apply:

1) in cases where funds of the financial intermediary are provided exclusively by Kfw, the
provisions of the Guidelines shall apply; or
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2) in cases where funds of the financial intermediary are provided from different sources (pub-
lic and private) or by several donors, (i) the procurement guidelines of the lead donor or (ii)
the procurement regulations or the project-specific procurement manual of the financial
intermediary apply after prior review in accordance with 5.1.

Unless otherwise agreed in the Funding Agreement, procurement carried out by the Fl - both for
its own needs and for the benefit of final beneficiaries — shall be audited by an independent auditor
for compliance with the agreed procurement guidelines and other relevant contractual obligations.
The F1 will subsequently report on this as part of its regular reporting procedures to KfW.

5.2.2 Procurement by final beneficiaries

Final beneficiaries may be subject to the Public Procurement Regulation on account of their legal
form (e.g., municipalities, state owned entities).

In such cases, the procurement procedures applied must comply with the basic principles of the
Guidelines as outlined in Article 1.2.1. Unless otherwise agreed in the Funding Agreement, the
financial intermediary will monitor the procurement by the final beneficiaries and subsequently
report on it as part of its regular reporting procedures to Kfw.

5.3 Specific Case of Concessions and Output Based Contracts

In the cases where KfW finances projects implemented under a public concession or in which the
Contractor is paid for outputs (e.g., BOT models, auctions, least cost subsidy selection, supply of
energy), the following applies:

(1) If the concessionaire or Contractor has been selected following a fair and transparent com-
petitive procedure which is acceptable to Kf\W the said concessionaire or Contractor may
freely procure Works, Goods, Plant, No-Consulting Services or Consulting Services for the
fulfillment of the Contract using its own procedures unless the Tender Documents for the
Contract provide otherwise; or

2) If the selection of the concessionaire took place without competition the provisions of the
Guidelines shall apply.
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Appendices
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Appendix 1a — Declaration of Undertaking

Reference name of the Application/Offer/Contract: ("Contract”)'5

To:

("Project Executing Agency")

We recognise and accept that KfW only finances projects of the Project Executing Agency
"PEA"'® subject to its own conditions which are set out in the Funding Agresment it has
entered into with the PEA. As a matter of consequence, no legal relationship exists between
KfW and our company, our Joint Venture or our Subcontractors under the Contract. The
PEA retains exclusive responsibility for the preparation and implementation of the Tender
Process and the performance of the Contract.

We hereby certify that neither we nor any of our board members or legal representatives
nor any other member of our Joint Venture including Subcontractors under the Contract
are in any of the following situations:

2.1)

2.2)

2.3)

2.4)

2.5)

being bankrupt, wound up or ceasing our activities, having our activities administered
by courts, having entered into receivership, reorganisation or being in any analogous
situation;

having been convicted by a final judgment or a final administrative decision or a
preliminary investigation/charge is pending against us for involvement in a criminal
organisation, money laundering, terrorist-related offences, child labour or trafficking
in human beings, or have been subject to (financial) sanctions and/or embargo pro-
visions by the United Nations, the European Union or the Federal Republic of Ger-
many. This exclusion criterion is also applicable to legal persons whose shares (or
the majority thereof) are owned or de facto controlled by natural or legal persons
against whom such judgments, administrative decisions, (financial) sanctions and/or
embargoes have been imposed and — in the case of (financial) sanctions and/or
embargoes — these restrictive measures continue to apply;

having been convicted by a final court decision or a final administrative decision by
a court, the European Union, national authorities in the Partner Country or in Ger-
many for Sanctionable Practice in connection with a Tender Process or the perfor-
mance of a Contract or for an irregularity affecting the EU's financial interests (in the
event of such a conviction, the Applicant or Bidder shall attach to this Declaration of
Undertaking supporting information showing that this conviction is not relevant in the
context of this Contract and that adequate compliance measures have been taken
in reaction);

having been subject within the past five years to a Contract termination fully settled
against us for significant or persistent failure to comply with our contractual obliga-
tions during such Contract performance, unless this termination was challenged and
dispute resolution is still pending or has not confirmed a full settlement against us;

not having fulfilled the applicable fiscal obligations with regard to the payment of
taxes at the respective tax residence and in the country of origin of the PEA (contrac-
tors based in Annex 1 countries (https://www.consilium.europa.eu/de/policies/eu-list-of-non-co-
operative-jurisdictions/) must submit a fully completed and legally countersigned declaration of
tax conformity (Appendix1 to the Declaration of Undertaking) in addition to the Declaration of
Undertaking at the time of award of the contract/contract review. This shall become an integral
part of the contract. Failure to submit may result in exclusion from the awarding procedure. For

16

Capitalised terms used, but not otherwise defined in this Declaration of Undertaking have the meaning given to such term in KfW's "Cuidelines
for the Procurement of Consulting Services, Works, Plant, Goods and Non-Consulting Services in Financial Cooperation with Partner Coun-

The PEA means the purchaser, the employer, the dlient, as the case may be, for the procurement of Consulting Services, Works, Plant,
Goods or Non-Consulting Services.
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2.8)

2.7)

contractors based in countries not listed as Annex | countries, only the Declaration of Under-
taking must be submitted, and not the declaration of tax conformity);

being subject to an exclusion decision of the World Bank or any other multilateral
development bank and being listed on the website http://www.worldbank.org/debarr
or respectively on the relevant list of any other multilateral development bank (in the
event of such exclusion, the Applicant or Bidder shall attach to this Declaration of
Undertaking supporting information showing that this exclusion is not relevant in the
context of this Contract and that adequate compliance measures have been taken
in reaction); or

being guilty of misrepresentation in supplying the information required as a condition
of participation in the Tender.

3. We hereby certify that neither we, nor any of the members of our Joint Venture or any of
our Subcontractors under the Contract are in any of the following situations of conflict of
interest:

3.1)

3.2)

3.3)

3.4)

3.5)

being an affiliate controlled by the PEA or a shareholder controlling the PEA, unless
the stemming conflict of interest has been brought to the attention of KfwW and re-
solved to its satisfaction;

having a business or family relationship with a PEA's staff involved in the Tender
Process or the supervision of the resulting Contract, unless the stemming conflict of
interest has been brought to the attention of KfW and resolved to its satisfaction;

being controlled by or controlling another Applicant or Bidder, or being under com-
mon control with another Applicant or Bidder, or receiving from or granting subsidies
directly or indirectly to another Applicant or Bidder, having the same legal repre-
sentative as another Applicant or Bidder, maintaining direct or indirect contacts with
another Applicant or Bidder which allows us to have or give access to information
contained in the respective Applications or Offers, influencing them or influencing
decisions of the PEA;

being engaged in a Consulting Services activity, which, by its nature, may be in
conflict with the assignments that we would carry out for the PEA;

in the case of procurement of Works, Plant or Goods:

i. having prepared or having been associated with a Person who prepared spec-
ifications, drawings, calculations and other documentation to be used in the
Tender Process of this Contract;

ii.  having been recruited (or being proposed to be recruited) ourselves or any of
our affiliates, to carry out works supervision or inspection for this Contract;

4. If we are a state-owned entity, and compete in a Tender Process, we certify that we have
legal and financial autonomy and that we operate under commercial laws and regulations.

5. We undertake to bring to the attention of the PEA, which will inform KW, any change in
situation with regard to points 2 to 4 here above.

6. In the context of the Tender Process and performance of the corresponding Contract:
6.1) neither we nor any of the members of our Joint Venture nor any of our Subcontrac-

6.2)

6.3)

tors under the Contract have engaged or will engage in any Sanctionable Practice,
or violate the Guidelines during the Tender Process and in the case of being
awarded a Contract will engage in any Sanctionable Practice during the perfor-
mance of the Contract;

neither we nor any of the members of our Joint Venture or any of our Subcontractors
under the Contract shall acquire or supply any equipment nor operate in any sectors
under an embargo of the United Nations, the European Union or Germany; and

we commit ourselves to complying with and ensuring that our Subcontractors and
major suppliers under the Contract comply with international environmental and

600 000 4491 —~ Guidelines for Procurement, July 2024, KfW Development Bank



labour standards, consistent with laws and regulations applicable in the country of
implementation of the Contract and the fundamental conventions of the International
Labour Organisation (ILO) and international environmental treaties. Moreover, we
shall implement environmental and social risks mitigation measures when specified
in the relevant environmental and social management plans or other similar docu-
ments provided by the PEA and, in any case, implement measures to prevent sexual
exploitation and abuse and gender-based violence.

In the case of being awarded a Contract, we, as well as all members of our Joint Venture
partners and Subcontractors under the Contract will, (i) upon request, provide information
relating to the Tender Process and the performance of the Contract and (ii) permit the PEA
and KfW or an agent appointed by either of them, and in the case of financing by the Eu-
ropean Union also to European institutions having competence under European Union law,
to inspect the respective accounts, records and documents, to permit on-the-spot checks
and to ensure access to sites and the respective project.

In the case of being awarded a Contract, we, as well as all our Joint Venture partners and
Subcontractors under the Contract undertake to preserve above mentioned records and
documents in accordance with applicable law, but in any case, for at least six years from
the date of fulfillment or termination of the Contract. Our financial transactions and financial
statements shall be subject to auditing procedures in accordance with applicable law. Fur-
thermore, we accept that our data (including personal data) generated in connection with
the preparation and implementation of the Tender Process and the performance of the
Contract are stored and processed according to the applicable law by the PEA and KfW.

Name: In the capacity of:

Duly empowered to sign in the name and on behalf of'e;

Signature: Dated:

ted in the Empiay HoenyBidder/Contractor shall, to the

Incase LD«
satisfaction of the Employer and KfW, propose and implement appropnate measures in the spirit of the said ILO conventions with respect to
Al e ns and e) non-

s have not been fully ratified or im

ns and terms of ef r. €} forced tabour. d) worker

a} workers grievances on worki

discrimination.

In the case of a JV, insert the name of the JV. The person who will sign the application, bid or proposal on behalf of the Applicany/Bidder shall
attach a power of attomey from the Applicant/Bidder.
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Appendix 1

Appendix1 to the Declaration of Undertaking

Declaration of tax conformity ~ binding confirmation for legal persons

Name of company

| hereby confirm with my signature that:

1.
2.

(Place)

| am authorised to make this declaration on behalf of the above company;

the company properly pays all taxes in accordance with the tax laws of the country in
which the company is domiciled;

the company is not currently nor has been in the past involved in any legal proceedings
concerning the taxation of the company;

the company will duly pay taxes that may arise from the provision of contracted services;

all information and statements provided in advance are complete, accurate in terms of
content and currently correct.

(Date) {(Name of the consultant)

(Signature(s))

600 000 4491 ~ Guidelines for Procurement, July 2024, KfW Development Bank



Appendix 1

Appendix1 to the Declaration of Undertaking

Declaration of tax conformity — binding confirmation for natural persons

I hereby confirm with my signature that:

1.
2.

(Place)

| make this declaration in my name/on my own account;

I duly pay taxes that | am obliged to pay under the tax law of my country of
residence;

I am not currently involved in tax law court proceedings, nor have | been in the
past;

| will duly pay taxes that may arise from the provision of contracted services;

| have filled in all the information and statements of this confirmation in full, ac-
curately in terms of content and that they are up to date at this time.

(Date) (Name of the person)

(Signature)
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Appendix 1b — Declaration of Undertaking (Concise Version)

Reference name of the Application/Offer/Contract: ("Contract")
To: ("Project Executing Agency™)
1. We (including any members of our Joint Venture and any proposed or engaged sub-

contraciors) hereby confirm that the criieria specified in KWs "Guidelines for the Pro-
curement of Consulting Services, Works, Goods, Plant and Non-Consulting Services in
Financial Cooperation with Pariner Countries”

a. Art. 1.3.2 (Exclusion criteria) do not apply and
b. there is no conflict of interest pursuant to Art. 1.3.3.

2. We (including any members of our Group of companies or Joint Venture and any pro-
posed or engaged sub-contractors) further declare that during the Tender Process, and
in case of being awarded a contract during contract performance:

a. did neot and will not engage in any Sanciichable Practice as defined in KfwW's
“Guidelines for the Procurement of Consulting Services, Works, Goods, Plant
and Non-Consulting Services in Financial Cooperation with Pariner Countries”
and in case of Sanctionable Practice we are fully bound to Art. 1.4 (Sanctionable
Practice).

b. commit ourselves to complying with and ensuring that our Subcontractors and
major suppliers under the Contract comply with international environmental and
labour standards, consistent with laws and regulations applicable in the country

« of implementation of the Contract and the fundamental conventions of the Inter-
national Labour Organisation (ILO) and international environmental treaties.
Moreover, we shall implement environmental and social risks mitigation
measures when specified in the relevant environmental and social management
plans or other similar documents provided by the PEA and, in any case, imple-
ment measures to prevent sexual exploitation and abuse and gender-based vi-
olence.

Name: In the capacity of:

Duly empowered to sign in the name and on behalf of'®:

Signature: Place: Dated:

18 Inthe case of a JV, insert the name of the JV. The person who will sign the application, bid or proposal on behalf of the Applicant/Bidder shall
attach a power of attomey from the Applicant/Bidder.
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Appendix 2 — Procurement Plan

User's Guidance Notes for the Preparation of a Procurement Plan

Article 1.6.2 of the Guidelines requires the PEA to prepare a Procurement Plan which identifies
each Contract to be financed in whole or in part by Kfw:

= Contract type (Consulting Services, Goods, Works, Plant or Non-Consulting Services) and
content,

- estimated Contract amount, the source(s) of funds and the KfW disbursement procedure,

" envisaged Tender Procedure and Single- or Two Stage Selection,

= envisaged standardised Tender Documents,

= type of review required by KfW (Full Prior Review, Pre-Contract Prior Review, Pre-Contract

Prior Review +, or Post Review),

» estimated ESHS risk-level (level 1 — low, level 2 — medium, level 3 — high risk) per Contract
(lot) as provisional indication at the time of first establishment of the procurement plan (not
equivalent to the ESHS risk category of the whole project (i.e., A, B+, B, C)),

= estimated date of tender publication or, in the case of limited competition, date of inviting
firms to submit proposals.

For serial Contracts with similar content and procedures a single Contract may be used as a rep-
resentation; this shall be described accordingly in the comment column. In the case of programs
for which the individual Contracts cannot be identified in advance, the Procurement Plan may
include the envisaged Tender Procedures and, where applicable, thresholds for the different types
and values of Contracts as far as possible.

The first Procurement Plan shall be initially created, as a draft during the appraisal mission of the
project. The-Procurement-Plan-is-part-of- thequarerlyrepors-ofthe-PEA-te KRN Substantial up-
dates, amendments or modifications of the Procurement Plan are sublect to KiW's renewed No-
Objection. Any modifications should therefore be clearly indicated.

Along with the Procurement Plan the PEA shall provide KfW with the respective rational or expla-
nations in order to document compliance with the Guidelines (e.g., justification in the case of a
LCB or a Direct Award).

The Procurement Plan is an annex to a separate agreement to the Funding Agreement or directly
to the Funding Agreement. An amendment to the Funding Agreement due to an update, amend-
ment or modification of the Procurement Plan is necessary only if these have significant implica-
tions on the Funding Agreement or lead to significant increases of agreed budget items.

For the sake of clarity, KW's No-Objection to changes in the Procurement Plan does not imply
acceptance by KfW of the financing of new Contracts, or the increased cost of Contracts, unless
such financing has been agreed upon by KfW as part of the cost and financing schedule in the
Funding Agreement.

The establishment of a Procurement Plan is generally not required for prefinanced Contracts as
per Article 1.6.8, for indirect financing as per Article 1.6.9 and funding through financial intermedi-
aries as per Article 5.2.
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Appendix 2 — Procurement Plan
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Appendix 3 — Minimum Content of a Tender, PQ-Result, Contract
Award and Cancellation Notice

Tender Notice

The PEA shall prepare a tender notice to be published as per Article 2.5.1 including at least the
following information:

» Partner Country,

" name and address of the PEA,

" Application/Offer submission details (submission deadline, address, language, originals,
copies, etc.),

= title of the project,

= title of the Contract/Lot being procured,

= KAW's procurement number of the Contract being procured,

* type of notice (Tender Notice, PQ-Result Notice, Award Notice, or Cancellation Notice),

" brief description of the project, the context, time schedule and further information,

= brief description of the Contract content to be procured, and

- address where the complete Tender Documents can be obtained.

Pregualification-Result Notice

In the case of Two-Stage Selection, the PEA shall prepare a PQ-result notice to be published as
per Article 2.5.7 including at least the following information:

= list with name and country of prequalified Applicants, and
= reference to initial tender notice (including corrigenda, addenda if any), e.g., electronic link
to initial tender notice or copy of initial tender notice.

Award Notice

The PEA shall prepare an award notice as per Article 2.5.14 including at least the following infor-
mation:

name and country of successful Contractor,

start and end date of the Contract,

Contract amount, and

reference to initial tender notice, e.g., electronic link to initial notice or copy of initial notice.

Cancellation Notice

The PEA shall prepare a cancellation notice as per Article 2.5.16 including at least the following
information:

= information about cancellation of Tender Process, and
= reference to initial tender notice, e.g., electronic link to initial notice or copy of initial notice.

Addenda/Corrigenda to_Initial Notices

Any addenda/corrigenda to an initial notice shall be published in due time and in the same medium
as the initial notice with a reference to the initial notice.
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Appendix 4 — Evaluation Criteria for Procurement of Consulting
Services

1. Pre-Qualification

To be qualified for a Caonsulting Services Contract under an ICB procedure Applicants shall
demonstrate their qualification in terms of financial capacity, experience and resources in relation
to the requirements of the tasks and risks.

The verification of the financial capacity of Applicants shall be the basis of audited income state-
ments and/or balance sheets and take into account the annual turn-over and the profitability of at
least the last three years. The annual turn-over shouid be three times the estimated annual pay-
ments received out of the Contract amount; the ratio might be reduced for short term assignments
or increased for long-term assignments. Profitability may be demonstrated through a positive cash-
flow (in average) and (indirectly) the availability of a credit line. Applicants which do not fulfil the
requirements of the Request for Applications shall be rejected.

For verification of adequate experience and resources the following criteria and scoring system
should be applied with appropriate project relevant modifications.

Qualification criteria Scoring Range
1. Applicant's Experience 40 — 60
1.1 Experience in implementing similar projects 25 35

Description of the key features, reference projects shall
demonstrate in order to be considered similar to the assign-
ment. If applicable separate sub-criteria for ESHS require-
ments should be added here.

1.2 Experience with working-conditions in developing and/or tran- 15 - 25
sition countries/in particular regions.
Applicant's Capabilities 40 - 60
2.1 Qualitative assessment of the Applicant's available Expertise 25 - 35

Assessment of the quality of the expertise, to which the Appli-
cant has access to, possibly completed with external expertise
for the execution of the assignment in relation to the project
team profiles described in the prequalification request. If ap-
plicable separate sub-criteria for ESHS requirements should
be added.

2.2 Quantitative assessment of the Applicant’'s Human Resources 10 - 20
Capacity
Assessment of the Applicants own human resources in rela-
tion to the required expertise as described in the prequalifica-
tion document. If applicable separate sub-criteria for ESHS re-
quirements should be added.

3. Is the Application concise and related to the project? 5

Total Prequalification Score 100

It is strongly recommended that sub-criteria descriptions be made as detailed and specific as pos-
sible. No other sub-criteria are allowed during evaluation than the ones indicated in the prequalifi-
cation document.

If the Consulting Services are dedicated to project design, tendering and implementation supervi-
sion services for Works or Plant Contracts with ESHS risks and no specialised ESHS consultant
is engaged, candidates shall be required to demonstrate the ability and capacity to specify and
design relevant mitigation and protective measures and to monitor its implementation on site in
addition to the above-mentioned requirements. However, ESHS requirements shall be carefully
and adequately designed to reflect the ESHS risks associated to the individual Contract under
consideration.
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In such cases a percentage between 10% and 25% of the qualification criteria 1.1, 2.1 and 2.2
shall be applied to such ESHS experience and capability of the Applicant. The quaiification criteria
and scheme above shall be adapted accordingly.

Only Applications scoring 70% or more of the total points will be considered as qualified for the
Contract. However, if the number of prequalified Applicants exceeds a predefined number as spec-
ified in the Request for Application. Applicants will be invited as per their ranking. The number of
Applicants to be invited shall be at least five (5) but not more than eight (8). Should the number of
prequalified Applicants be below the predefined number the Tender Process may continue with a
reduced number of candidates, if i) the Tender Notice has been published widely and ii) the
prequalification criteria have not been too ambitious. Otherwise, the Tender Process should be
cancelled, followed by a new Tender Process more widely published and/or with amended quali-
fication criteria.

For projects with significant ESHS risks during implementation the prequalification document may
specify that Applications which do not meet the minimum ESHS score (usually 70% of the total of
the ESHS sub-criteria) shall be rejected, independent from the total score.

2. Evaluation of Proposals

The technical evaluation shall be based on the following criteria and point system. No additional
criteria or sub-criteria than those indicated in the RFP shall be used for the evaluation of the tech-
nical Proposals.

1. Concept and methodology 35

1.1 Clarity and completeness of the tender 5

12 Critical analysis of the project objectives and the Terms of Ref- 10
erence (TOR)

1.3 Proposed concepts and methods [If applicable add separate 20
sub-criteria for ESHS requirements]

2. Qualifications of proposed staff'[lf applicable add separate sub- 65
criteria for ESHS requirements to the teamn or individual team
members]

2.1 Team leader/portfolio manager 30

2.2 . 30
Other Key staff to be employed on the project

23 Personnel in the home office who will monitor and control the 5
team, and provide back-up services

Total Technical Score 100

The sub-criteria and point system indicated above are indicative. It is strongly recommended that
sub-criteria descriptions be made as detailed and specific as possible. Depending on the nature
of the assignment the distribution of points may vary from the one indicated above between 35 ta
65 points for the staff proposal.

In the case the project structure does not foresee the assignment of a dedicated ESHS consultant
during execution of Works/Piant Contracts by contractor(s) the implementation consultant will be
required to oversee that ESHS requirements are adequately addressed and adhered to during
project implementation. In line with the ESHS requirements during the prequalification phase, the
evaluation of the consultant’s concept and the proposed team shall take into account ESHS as-
pects accordingly.

In such a case a percentage between 10% and 25% of the score for concept and methodology
(1.3) and for the proposed team (2.) shall be dedicated to ESHS). The Consultant shall be required
to demonstrate which of the team member(s) are responsible for such ESHS issues. The evalua-
tion criteria and scheme above shall be adapted accordingly.
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For projects with significant ESHS risks during implementation the RfP may specify that technical
Proposals which do not meet the minimum ESHS score (usually 70% of the total of the ESHS sub-
criteria) shall be rejected, independent from the Total Technical Score.

The evaluation of the technical and the financial Proposals shall take pace as detailed in Article
3.4.1. Upon conclusion of the technical evaluation the weighted technical score of those Proposals
having achieved the technical minimum score shall be calculated as follows:

PT = WT * T, with
PT = weighted technical score (points) of the technical Proposal,
WT = weight (factor) of the technical Proposal
T = technical score (points) as per technical evaluation,

After evaluation of the relevant financial Proposals the financial score shall be calculated:

PF = WF * (Co / C) * 100 points, with
PF = weighted financial score (points) of the financial Proposal,
WF = weight (factor) of the financial proposal
Co = lowest evaluated price (monetary units) of all financial Proposals

C = evaluated pricé (monetary units) of the financial Proposal,

and finally, the overall score shall be calculated as follows:

P = PF + PT and whereas WT + WF =1,

Under Quality Cost based selection (QCBS) method the weightings should generally be 80% (WT
= 0.8) for the technical Proposal and 20% (WF = 0.2) for the financial Proposal, under Fixed Budget
Selection (FBS) and Quality Based Selection (QBS) methods the weighting of the technical pro-
posal is 100 % (WT = 1). For Least Cost Selection (LCS) only the price is relevant for the ranking
(WF = 1).
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Appendix 5 ~ Minimum Content of Tender Documents

Request for Application

Requests for Application are to be used for Prequalification of Applicants in Tender Processes
with Two-Stage Selection and include the following minimum content:

(1) General information about the PEA issuing the tender, source of funds and entity conducting
the Tender Process including contact details;

(2) description of the whole Prequalification process, including e.g., conditions of participation,
format and list of documents to be submitted by Applicants, deadlines for clarification re-
quests and Application submission, evaluation criteria and method;

(3) short description of the Contract content
(4) application forms, which reflect the eligibility and evaluation criteria and
(5) Kfw's Declaration of Undertaking.

Request for Proposal/invitation to Bid

Requests for Proposal/Invitations to Bid are to be used for selection of Contractors in Tender Pro-
cesses with Two-Stage or Single-Stage Selection and include the following minimum content:

(1) General information about the PEA issuing the tender, source of funds and entity conducting
the Tender Process including contact details;

(2) description of the whole Offer process, including e.g., conditions of participation, format and
list of documents to be submitted by Bidders, deadlines for clarification requests and Offer
submission, evaluation criteria and method,;

(3) in the case of Single-Stage Selection eligibility criteria, qualification criteria and evaluation
method of the latter.

(4) detailed Terms of Reference/technical specifications, including e.g., context of the project
and ESHS requirements, expected outcomes of the Contract, respective responsibilities of
the contracting parties and duration of the Contract;

(5) draft Contract;

(6) Fomms or requirements for the preparation of the technical and financial Offer, which reflect-
ing the specifies requirements

(7) Kfws Declaration of Undertaking.
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Appendix 6 — Minimum Content of Minutes of Application/Offer
Opening and Evaluation Reports

The PEA shall provide KfW with a report of the opening (minutes of Application/Offer opening) and
of the evaluation of Applications (Prequalification evaluation report) and Offers (Proposal/Bid eval-
uation report) as defined in the Guidelines.

These reports contain the following information:

Minutes of Application/Offer Opening

(1) Names of persons in charge of Application/Offer opening (Application/Offer opening com-
mittee);

(2) Names of other participants (e.g., representatives of Applicants/Bidders);

(3) Date, time and venue of Offer opening;

4) Statement on the status of the envelopes:
= timely or delayed delivery,
= number of Application/Offer originals/copies,

= envelope(s) sealed properly;
(5) Short description of opening procedure:

= Which envelope has been opened? Outer/inner envelope? Envelope containing qual-
ification documents, technical Offer and/or financial Offer?

= Which envelopes remain closed?
= For financial Offer opening: price as per price sheet to be stated;

(6) Date of preparation of the report and signature of all members of the Application/Offer
opening committee.

For paperless e-procurement Tender Processes equivalent evidence of Offer opening needs to
be provided.

Prequalification and Offer Evaluation Reports

On completion of the Application/Offer evaluation the PEA must prepare a detailed report on the
evaluation and comparison of the Applications/Offers including a substantiated recommendation
for the invitation of prequalified Applicants (RfP/ITB) or Award of Contract. The PEA must coordi-
nate the Award of Contract with any government agencies of the Partner Country whose involve-
ment may be required.

1 Introduction
£ Short information on project and Contract content;

= Tender Procedure (e.g., ICB, NCB), Single- or Two-Stage Selection, One- or Two-
Envelope Submission;

= What/which stage/envelope is being evaluated in the present report (e.g., Prequalifi-
cation evaluation, technical Offer evaluation, financial Offer evaluation, combined
evaluation);

* Names of persons in charge of Application/Offer evaluation (members of Applica-
tion/Offer evaluation committee);

" Start and end of Application/Offer submission period, including any extensions thereof
with reasoning and proof of its publication;

= Date and medium of publication of tender notice and in the case of Two-Stage Selec-
tion PQ-result notice, or when and how the invitation was delivered to the inter-
ested/preselected Person (evidence of publication to be attached as annex to the
report in the case of an ICB and an NCB);

= In the case of a pre-bid meeting: date, time and venue; participants and minutes of
meeting to be attached as annex to the report;
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(2)

(3)

(4)

Clarifications/addenda to Tender Documents during the Application/Offer submission
period (any clarifications with Applicants/Bidders during the Application/Offer submis-
sion period and during the evaluation phase to be attached as annex to the report).

Results of Preliminary Examination

=

Names of all Applicants/Bidders
Minutes of Application/Offer opening to be attached as annex to the report);

If the Application/Offer fails preliminary acceptance, the reasons must be clearly ex-
plained

Applications/Offers which have been considered for further evaluation.

Application/Offer Evaluation Process

Basis for evaluation (e.g., KfWW's Guidelines, Tender Documents, Public Procurement
Regulations);

Results of evaluation (usually a summary is provided in the report and details are
provided as annex to the report)

pass/fail criteria: have they been met or not?

scoring criteria: every score needs to be justified in accordance with the evaluation
criteria and matrix.

Conclusion

List of Applicants proposed to be invited to submit an Offer (Prequalification evalua-
tion report), or which Bidders have submitted a technically responsive Offer and can
be considered for financial evaluation, or which Bidders have submitted a responsive
financial offer;

List of identified errors, omissions, deficiencies or other subject matter for each Offer
substantially compliant with the requirements of the RfP/ITB and which will be subject
to clarifications before Award of Contract;

Which Applicants/Bidders are rejected and for what reason;

Final ranking, which Offer. is first ranked/has the lowest evaluated price and thus is
proposed for Award of Contract;

Signature of all members of the Application/Offer evaluation committee and the Con-
suitant’s statement, where applicable.

In order to assess the provided reports KW reserves the right to ask the PEA for further docu-
ments, e.g., complete Offers or extracts thereof.
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Appendix 7 — Contractual Provisions

Contracts between the PEA and its Contractors for Consulting Services, Works, Plant, Goods and
Non-Consulting Services Contracts shall include appropriate terms and conditions with a fair dis-
tribution of risks between the contractual parties and shall adhere to the contractual provisions
below.

1. Contract Models

KfW strongly recommends that Contracts be based on internationally recognised and accepted
model Contracts such as those published by FIDIC (Fédération Internationale des Ingénieurs Con-
seils) for Works and Plant. For Consulting Services KfW makes available model Contracts reflect-
ing international best practice. These Contract forms are integrated in KfW's standardised Tender
Documents, which the PEA is encouraged to use. The original general conditions of Contract of
these model Contracts shall remain unchanged. Any project specific adaptation shall be included
in their special conditions without substantial modification of the general conditions of Contract.

In the case of using other Contract forms the provisions included therein shall adhere to the rules
below for Contracts awarded under ICB and as far as applicable in Contracts under NCB or any
other tender procedure as per article 2.1 of these Guidelines.

The Tender Documents shall include a draft Contract model or at least inform on the major con-
tractual and commercial conditions (e.g., payment terms, required guarantees, applicable law,
provisions for price adjustment, if any, defects liability period, force majeure).

2. Contractual Requirements

2.1 Performance Parameters

Performance parameters or characteristics which were taken into account during the evaluation
of Offers for Work, Plant or Goods (e.g., efficiency ratio, cost of consumables, output performance,
emissions) shall be reflected in the Contract as offered by the Bidder, or as finally agreed upon by
the contractual parties. The Contract should also include provisions in the case of variations of
such parameters over time and indemnification in the case of underachievement.

2.2. Liability

Provisions regarding liability between the contractual parties shall be formulated in such a manner
as to prevent any gaps in liability. Whenever a JV is awarded a Contract the JV partners shall be
jointly and severally liable.

2.3 Defaults

The Contract shall include provisions such as suspension and termination, addressing contractual
defaults by either party.

2.4 Payment Terms

The contract shall include full details of a single bank account for all payments to the Contractor
(including when the Contractor is a Joint Venture) in the following or similar format:

Payments shall be made to the following account:

Account holder/account name (if different from the account holder):

Bank:

BIC:

Account number:

Currency of account:

(where applicable) IBAN:
{if the Consultant’s account-holding bank is not Jocated in the currency area of the currency of
payment the additional BIC of the correspondent bank is obligatory): BIC of correspondent bank.

Payment terms shall be in accordance with the international commercial practices applicable to
the type of Contract (Consulting Services, Works, Plant, Goods and Non-Consulting Services) and
be designed for efficient disbursement procedures (e.g., minimum disbursement amounts, espe-
cially if agreed in the Funding Agreement; avoidance of multiple recipients of payments, notably
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in the case of JVs; payments preferably in EUR or USD). In the payment terms, the amounts shall
be indicated in words and figures as well as percentages(if applicable).

the contracted Goods, except for Contracts involving installation and commissioning; for such con-
tracts, a portion of the payment may be made as advance payment and final payment after the
Contractor has complied with all its obligations under the Contract.

Contracts for Works, Plant and Non-Consulting Services may be either ad measurement Contracts
or lump sum Contracts. Typically, ad measurement Contracts are most suited when the PEA pro-
vided the design for the contractual content and/or the nature of the contractual content is not
suitable for lump sum remuneration due to high unforeseen risks (e.g., rehabilitation of a power
plant). Ad measurement Contracts usually include an advance payment of up to twenty (20) per-
cent, regular interim payments depending on the progress and a final payment of up to ten (10)
percent, payable upon taking over or the issuance of the preliminary acceptance. Lump sum re-
muneration is applied mostly to Contracts under which the Contractor is responsible for the design
of the Works or Plant to be delivered (e.g., turn-key Contracts, design-build-operate Contracts).
Payment terms usually include either regular percentage-based instalments or instalments against
the achievement of predefined milestones.

Contracts for Consulting Services may include remuneration on a lump sum or on a time-based
basis or a combination of both. Typically, feasibility studies, expert opinions, short term advise,
construction design and elaboration of Tender Documents are most suited for lump sum remuner-
ation. Payment terms usually include either regular percentage-based instalments or instalments
against the delivery of documents or services. Implementation supervision services and long-term
technical assistance or training services are usually remunerated on a time-based basis. Such
Contracts foresee an advance payment of up to twenty (20) percent, regular interim payments,
preferably on a quarterly basis and a final payment generally between five (5) and ten (10) percent,
payable upon acceptance of the services.

2.5 Guarantees and Securities

The presentation of an advance payment guarantee in the same amount as the advance payment
is generally conditional for the payment of the advance payment. The advance payment guarantee
ensures that in the case Contracts are not performed the PEA will be refunded. Depending on the
volume and the associated risk, KfW may agree to waive this requirement. The contracts as well
as amendments should always contain explanations of the settlement mode of the advance pay-
ment guarantee.

generally required to guarantee that all contractual obligations will be duly fulfilled by the Contrac-
tor throughout the whole Contract period for Contracts for Works, Goods, Plant and major Non-
Consulting Services Contracts. The performance security amounts up to ten (10) percent of the
Contract value until preliminary acceptance and a portion of it, usually half of the initial amount,
shall be extended to cover the defects liability period or the maintenance period.

A retention money security is required if after preliminary acceptance the terms of payment foresee
the payment of retention money withheld on interim payments. The retention money security usu-
ally is half the amount of the performance security and is to guarantee that Contractors fulfill the
remaining obligations after preliminary acceptance during the defects liability or the maintenance
period.

Both, the advance payment guarantee, and the performance security shall be abstract guarantees,
valid until the secured performance has been affected. In the event of a postponement of the
completion date laid down in the initial Contract, the PEA needs to request an extension of the
performance security and retention money security from the Guarantor. Such request shall be in
writing and must be made prior to the expiration date established in the security.

Contractors shall be allowed to submit guarantees or securities by a reputable bank of their choice.
However, if the guarantor is located outside the PEA’s country, if it is not enforceable, the guaran-
tor shall have a correspondent financial institution located in the PEA's country to make it enforoce-
able. In exceptional cases and upon prior approval, KWW may accept guarantees and securities
from insurances.
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For samples of KIWS' varicus types of guarantees and securitiss see Appendix 8. The use of other
forms of guarantees or securities requires KW's prior approval 2.6 Price  Adjust-
ment

The Contract shall state either a) that Contract prices shall be fixed or b) that Contract price ad-
justments will be made to reflect any changes in major cost components of the Contract, such as
labour and materials. The Contract may include the possibility of either a general price adjustment
applicable after a predefined number of month (generally between 18 to 24) from a defined date
(generally Offer submission or Offer expiry date) for all contractual items or an index-based price
adjustment for price sensitive items (e.g., steel, cooper, aluminum or fuel) applicable at the time
of purchase or billing.

The formula, the applicable price indices, and the base date for application shall be clearly defined
in the Contract. The Contract shall also have appropriate provisions for treatment of the impact
changes in laws and regulations on the Contract, including taxes and duties in the PEA’s country,
if after 28 days prior to the date of Offer submission, that subsequently affects the Contract com-
pletion period/delivery date and/or the Contract price.

2.7 Taxes, Duties and Levies

Contracts shall have provisions on the treatment of taxes and public duties, payable by the Con-
tractor in the Partner Country and reflect the tax provisions in the Tender Documents. Generally,
only identifiable local taxes and public duties directly attributable to the Contact shall be considered
in this context (e.g., VAT or withholding tax on revenue or income generated through the Contract).
Depending on the legal situation governing the Contract the following general cases may occur:

« the Contractor and its staff are exempted from local taxes and public duties, in such cases a
copy or at least a reference to the legal act testifying the tax exemption should be attached to
the Contract,

= the Contractor and its staff are subject to local taxes and public duties directly attributable to
the Contract and the PEA will either remunerate the Contractor or pay these taxes and duties
on behalf of the Contractor to tax authorities. In such cases the Contract should specify the
nature and amounts of taxes and the procedure of invoicing by the Contractor and the mode
of payment by the PEA,

« the Contractor and its foreign staff are subject to local taxes and public duties directly attribut-
able to the Contract which will be borne by the Contractor and its staff. In such cases offered
prices are considered inclusive of local taxes and public duties, i.e., local taxes and public
duties shall be considered to be included in the overhead cost calculation and will not be sub-
ject to any separate payment.

The Contract shall include a provision for the handling of any changes in local tax law after Award
of Contract which has an effect on the costincurred by the Contractor or its foreign staff and should
include the mode of remuneration of an increase or decrease in costs.

For the sake of clarity, other local taxes not directly attributable to the Contract (e.g., profit tax,
corporate tax, income tax) as well as tax liabilities of the Contractor and its staff outside the Partner
Country shall be included in the overhead cost calculation and will not be subject to any separate
remuneration.

2.8 Warranty/Defects Liability Period

The Contractor's warranty or defects liability period shall be defined in accordance with interna-
tional industry practice, generally 12 to 24 months. The Contract should further include provisions
if the Contractor fails to remedy defects after a given time for reasons attributable to him.

2.9 Liquidated Damages

The time for the completion of Works/delivery of Goods or services shall be specified, generally in
the form of a contractual time schedule. Provisions for liquidated damages or similar provisions
shall be included in the Contract when delays in the delivery of Consulting Services, Goods, com-
pletion of Works, or failure of the Goods, Works, and Non-Consulting Services to meet perfor-
mance requirements would result in extra cost or loss of revenue or other benefits to the PEA. The
amount of the liquidated damages is usually a specific amount or a portion in relation to a time unit
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(e.g., an amount of money or percentage of the Contract price per week) with a ceiling (usually
five to 10 per cent of the Contract price). .

In exceptional cases provision may also be made for a bonus to be paid to Contractors for com-
pletion of Works or delivery of Goods ahead of the times specified in the Contract when an earlier
completion or delivery would be of benefit to the PEA.

2.10 Insurance

Contracts shall include types and terms of insurance to be provided by Contractors. Normally
Works, Plant and complex Goods contracts shall include an ‘sil risk’ type of insurance policy shall
be specified to ensure replacement in the event of damage or loss and injury to any person and
Contractor's personnel and damage o property.

Transport insurance for Goods shall be at least 110% (one hundred and ten) of the CIP price of
the Goods an "all risks” pasis and should inchude war risks and strike clauses,

Contracts for Consulting Services should include insurance cover for professional and personal
liabilities and, if relevant, insurance for loss or damage for equipment or for motor vehicle third
party liability for vehicles if such equipment or vehicles are paid by the PEA and used by consult-
ant, in the context of the Contract.

In the case of Contracts in foreign currency payments due from the insurance undertaking shall
be made in the same currency of the Contract or in a freely convertible currency on an account to
be provided by the PEA after consultation with KfW.

2.11 Force Majeure

The Contract shall include provisions for events of force majeure that prevent the parties to per-
form their contractual obligations. Such events are beyond the control of any of the parties to the
Contract, such as natural disasters, war, or disruption of public order. The provisions shall include
stipulations for adequate adaptation of the contractual time schedule, extracrdinary measures by
a Contractor to prevent or reduce damage, reimbursement of the Contractor for such measures
and a termination clause, in the case force majeure persists including the mode of compensation
of the Contractor.

2.12 Applicable Law, Settlement of Disputes and Arbitration

The applicable law shall be specified in the Contract between the PEA and the Contractor as well
as the procedure for the settlement of disputes and arbitration. The provisions should foresee an
amicable settlement of disputes between the parties as the first option. The place of arbitration
shall be determined by agreement between the PEA and the Contractor.

In complex infrastructure projects the nomination of one or more dispute adjudicators should be
foreseen as well as the rules for the arbitration procedure. The last and final instance for the set-
tlement of disputes should be international commercial arbitration, preferably by recourse to the
International Chamber of Commerce (ICC). Instead, or in addition to dispute adjudication a medi-
ation procedure might also be taken into account, especially for Contracts with a small Contract
value.

KfW shall not be appointed as an arbitrator, nor be requested to appoint one.

2.13 Use of Results

The Contractor shall grant the PEA and KfW and, if required the provider of the funds (e.g., Ger-
man Government or European Union) the right to use, to share, to publish, to duplicate, to quote
preferably free of charge the results of the project, including reports and documents relating to it.

2.14 Communication and Visibility

The Contractor shall be required to indicate the provider of the funds for the Contract (e.g., the
German Government or European Union) according to the requirements of the respective institu-
tion®'. Depending on the nature of the Contract this may include an indication on the provider of
the funds on documents, on publicity material or on reports as well as a logo on vehicles, major

31 Further details can be made available on request
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equipment and major supplies purchased with these funds and indications on the provider of the
funds on temporary construction site display panels or an acknowledgment on permanent display
panels.

The contracting parties resulting from the tender process shall grant KfW the right to publish, on
an annual basis on its internet site, the following information: title of the Contract/Project, nature
and purpose of the Contract/Project, name and locality of the Contractor and amount of the Con-
tract/Project in accordance with the applicable data protection laws.

2.15 Declaration of Undertaking

A Declaration of Undertaking®? as per Appendix 1 duly signed by the Contractor shall be attached
to the Contract as an integral part of it.

32 For Tender Procedures with an estimated Contract amount below 20,000 EUR (twenty thousand Euro), a concise version of the Declaration
of Undertaking may be used.
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Appendix 8 — Models for Guarantees and Securities

Appendix 8.1 - Advance Payment Guarantee

Beneficiary: [insert name and address of PEA]
Date of Issue: [insert date]
ADVANCE PAYMENT GUARANTEE No.: [insert guarantee reference number]

Guarantor: [insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that finsert name and address of Contractor, which in the case of a joint
venture shall be the name and address of the joint venture] {hereinafter called “the Contractor”)
has entered into Contract No. finsert reference number of the Contract] dated [insert Contract date]
with the Beneficiary, for the execution of [insert object of the Contract and brief description of the
contractual content] {nereinafter calied “the Contract”). Furthermore, we understand that, accord-
ing to the conditions of the Contract, an advance payment in the sum of [insert amount and cur-
rency in words and figures]®*, representing finsert percentage in words and figures] percent of the
Contract price is to be made against an advance payment guarantee.

Waiving all objections and defences, we, as Guarantor, hereby irrevocably and independently un-
dertake to pay the Beneficiary, any sum or sums not exceeding in total an amount of finsert guar-
antee amount and currency in words and figures] upon receipt by us of the Beneficiary’s first de-
mand, supporied by the Beneficiary's statement, whether in the demand itseif or a separate signed
document accompanying or identifying the demand, stating that the Contractor is in breach of its
obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds for
the demand or the sum specified therein.

The advance payment guarantee shall come into force and effect as soon as the advance payment
has been credited to the Contractor on its account. Minor deductions of the above-mentioned
amount notably due to bank fees shall have no effect on the entry into force.

In the event of any claim under this guarantee, payment shall be effected to [Insert the
account of the Beneficiary on which payments are to be made], for the account of [Insert
name of the Beneficiary and the Beneficiary’s country].

This guarantee shall be automatically reduced pro rata in accordance with the payments per-
formed and expire not later than [insert expiry date].

Any demand for payment must be received by us at this office on or before that date by letter or
encoded telecommunication.

It is understood that you will return this guarantee to us on expiry or after payment of the total
amount to be claimed hereunder.

[As preferred option regarding guarantee rules insert: This guarantee is subject to the
Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication No.
758, except that the supporting statement under Article 15(a) is hereby excluded.]

[In the case the issuing bank will not add the preferred option, insert: This guarantee is
governed by the law of finsert country of jurisdiction where the bank’s branch issuing the
guarantee is physically located].

Place, date Guarantor's authorisad signatureis)

Note: All italicised text (mcludmg footnotes) is for use in preparing this form and shall be deleted
from the final version.

33 This guarantee must be issued in the Contract currency only.
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Appendix 8.2 - Performance Security

Beneficiary: [insert name and address of PEA]
Date of Issue: [insert date]
PERFORMANCE SECURITY No.: [insert security reference number]

Guarantor: [insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that [insert name and address of Contractor, which in the case of a joint
venture shall be the name and address of the joint venture] {hereinafter called “the Contractor”)
has entered into Contract No. [insert reference number of the Contract] dated [insert Contract date]
with the Beneficiary, for the execution of [insert object of the Contract and brief description of the
contractual content] {hereinafter called “the Contract”), Furthermore, we understand that, accord-
ing to the conditions of the Contract, a performance security is required for [insert percentage in
words and figuresj®* percent of the Contract price.

Waiving all objections and defences, we, as Guarantor, hereby irrevocably and independently un-
dertake to pay the Beneficiary, any sum or sums not exceeding in total an amount of [insert se-
curity amount and currency in words and figures] upon receipt by us of the Beneficiary’s first de-
mand, supporied by the Beneficiary's statement, whether in the demand iself cr a separate signed
document accompanying or identifying the demand, stating that the Contractor is in breach of its
obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds for
the demand or the sum specified therein.

In the event of any claim under this guarantee, payment shall be effected to [insert the account of
the Beneficiary on which payments are to be made], for the account of finsert name of the Bene-
ficiary and the Beneficlary's couniry].

This security shall expire not later than [insert expiry date]?s. By this date we must have received
any claims for payment by letter or encoded telecommunication.

It is understood that you will return this guarantee to us on expiry or after payment of the total
amount to be claimed hereunder.

[As preferred option regarding guarantee rules insert: This guarantee is subject to the Uniform
Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication No. 758, except that the
supporting statement under Article 15(a) is hereby excluded.]

[in the case the issuing bank will not add the preferred option, insert: This guarantee is
governed by the law of [Insert couniry of jurisdiction where the bank’s branch fssuing the
guarantee is physically located].

Place, date Guarantor's authotised signature(s)

Note: All italicised text (including footnotes) is for use in preparing this form and shall be deleted
from the final version

34 This security must be issued in the Contract currency only.

35 This security shall be valid for at least 28 calendar days as of the completion date laid down in the Contract (including warranty obligations).
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Appendix 8.3 - Retention Money Security“‘

Beneficiary: finsert name and address of PEA]
Date of Issue: finsert date]
RETENTION MONEY SECURITY No.: linsert guarantee reference number]

Guarantor: [insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that [insert name and address of Contractor, which in the case of a joint
venture shall be the name and address of the joint venture] (hereinafier called “the Contractor™;
has entered into Contract No. finsert reference number of the Contract] dated [insert Contract
date] with the Beneficiary, for the execution of finsert object of the Contract and brief description
of the contractual content] {hereinafter called “the Contra

Furthermore we understand that, according to the conditions of the Contract, the Beneficiary re-
tains moneys up ic the limit set forth in the Contract {*the Retention Money"), and that when the
taking-over certificate has been issued under the Contract and the first half of the Retention Money
has been certified for payment, payment of [insert the second half of the Retention Money amount
and currency in words and figures or if the amount guaranteed under the Performance Security
when the faking-over certificate is issued is less than half of the Retention Money, the difference
between half of the Retention Money and the amount guaranteed under the Performance Security]
is to be made against a Retention Money security.

Waiving all objections and defences, we, as Guarantor, hereby irrevocably and independently un-
dertake to pay the Beneficiary any sum or sums not exceeding in total an amount of [insert security
amount and currency in words and figures]’” upon receipt by us cf the Beneficiary’s first demand
supported by the Beneficiary's statement, whether in the demand iself or in a separste signed
document accompanying or identifying the demand, stating that the Contractor is in breach of its
obligation(s) under the Contract, without the Beneficiary needing to prove or show grounds for the
demand or the sum specified therein.

The retention money security shall come into force and effect as soon as the second half of the
Retention Money has been credited to the Contractor on its account. Minor deductions of the
above-mentioned amount notably due to bank fees shall have no effect on the entry into force.

In the event of any claim under this security, payment shall be effected to [insert the account on
which payments are to be made], for the account of [insert name of the Beneficiary and the Ben-
eflciary’s countryj.

This security shall expire not later than finsert expiry datej°s.

By this date we must have received any claims for payment by letter or encoded telecommunica-
tion.

It is understood that you will return this guarantee to us on expiry or after payment of the total
amount to be claimed hereunder.

[As preferred option regarding guarantee rules insert: This guarantee is subject to the Uniform
Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication No. 758, except that the
supporting statement under Article 15(a) is hereby excluded.]

36 This model is designed for Works, Plant and similar Contracts, if used exceptionally, for Consulting Services the text needs to be adapted

37 The Guarantor shall insert an amount representing the amount of the second half of the Retention Money or if the amount guaranteed under
the Performance Guarantee when the taking-over certificate is issued is less than half of the Retention Money, the difference between half of
the Retention Money and the amount guaranteed under the Performance Security and denominated in the Contract currency(ies) only.

38 Insert the same expiry date as set forth in the performance security, representing the date twenty-eight days after the completion date de-
scribed in the Contract, The Beneficiary should note that in the event of an extension of this date for completion of the Contract, the Beneficiary
would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the

t for such extensian, such request to be presented to the Guarantor before

the sxpiry of the guarantee.
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[In the case the issuing bank will not add the preferred option, insert: This guarantee is governed
by the law of jinse!t country of jurisdiction where the bank’s branch issuing the gusrantes is phys-
ically located].

Place, date Guarantor's authorised signature(s)

Note: All italicised text (including footnotes) is for use in preparing this form and shall be deleted
from the final version.
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Annex 3
Terms of Reference

ANNEX-1
FOR UNIT PRICE CONTRACT

CONSULTING SERVICES FOR CONSTRUCTION DESIGN of EDUCATIONAL
BUILDINGS

1. INTRODUCTION AND BACKROUND

The Republic of Tiirkiye, through the General Directorate of Construction and Real Estate
under the Ministry of National Education (MoNE), has received a loan of 160,000,000 euros
and a grant of 1,000,000 euros from the German Development Bank (KfW) to cover the costs
of the "Safe Schools in Earthquake-Affected Provinces Project."

The Ministry of National Education intends to use a portion of the loan and the 1 million euro
grant for payments related to the consultancy services contract. Under this service
procurement, the reconstruction project design and construction supervision of a total of 32
educational buildings located in the provinces of Adana, Gaziantep, izmir, Kahramanmaras,
and Sanlwrfa are planned. The services will consist of two phases: design studies and
construction supervision.

2. PROJECT OBJECTIVES
The project aims to reconstruct 32 educational buildings within a 3-year period.

With the project, the construction of safer educational buildings in accordance with the
standards will prevent the emergence of new risks due to natural disasters and will serve the
purpose of reducing the long-term seismic risk in education buildings.

Modern, earthquake-proof rebuilt and refurbished facilities will also contribute to a better
learning environment that has a positive impact on students' learning abilities. Reconstruction
measures will be complemented by improved energy efficiency, including practically
implemented green and zero-waste building measures, resulting in savings in gas, electricity
and water consumption, thereby reducing the carbon footprint of schools. The educational
buildings to be renovated will also meet the requirements of all applicable national regulations
and laws on shelter, fire, workplace safety, access for the disabled and similar issues, as well
as meet all standards regarding the materials to be used.

In the detailed designs and implementation of the basic activities, (i) investments in energy
efficiency and adaptation to climate change should be complementary to the construction



activities within the scope of the Project and (i) as part of the MoNE education building design
standards to be applied for the reconstructed educational buildings, it will be considered that
there is no gender discrimination in the design of educational buildings.

3. SCOPE OF SERVICES

The Consultant will be required (i) to carry out the detailed designs of 32 educational facilities
in accordance with Turkish and the international standards and meet the technical requirements
and the specific functions of the units as well as the requirements of Related Authorities for all
the architectural, structural, mechanical, electrical and landscape designs together with the on-
site and off-site infrastructural and shoring for the schools listed in Annex1, (i) prepare
technical specifications, Bills of Quantities (BoQs), site-specific ESMPs and bidding documents
for construction works.

4. DESCRIPTION OF THE CONSULTANTS’ TASKS

41 DESIGN OF SCHOOL (TYPE PROJECT & SITE-SPECIFIC PROJECT)

During this stage, the Consultants are responsible for the establishment of a design group who
are experienced in the preparation of architectural, structural, electrical, mechanical,
infrastructure, shoring and landscaping of public buildings. Therefore, the Consultants shall
separately indicate the staff to be assigned in the preparation of designs and documents by
indicating positions planned to be assigned for each staff in their proposal.

The Consultants shall prepare and complete all architectural and engineering designs
(structural, mechanical, electrical, fire safety, infrastructure connections, shoring, landscaping,
etc.) of the buildings including all required calculations, drawings and specifications of the
works submit to the Client for approval.

The following issues relevant with the design studies will be considered by the Consultant and
taken into consideration:

o The consultant will provide site-specific new construction designs and drawings to
meet the maximum built-up areas for public buildings, taking into account current site
conditions. The consultant will use the Ministry type projects applicable in the field for
schools from educational buildings. (Architectural sheets of type projects will be shared
with the Consultant Firm.)

¢ Bach public building yard shall be considered as Campus and the Consultant is
responsible for the overall assessment of campus during the preparation of
reconstruction designs to ensure efficient use of the whole site. During these studies,
the joint use of the existing buildings that will not be demolished and the buildings to
be reconstructed will be considered (construction of additional buildings adjacent to
the old ones, forming connections between them etc.)



o Plan studies should be performed for the requirements of each public building and
accordingly a report for these needs shall be submitted to Client prior to design works
in Phase 1. In these studies, the related management personnel of the public buildings
will be visited to determine the needs of each building. The connections and relations
between the existing blocks (if any) and the buildings to be reconstructed should be
investigated. The requirements of the local authorities, particularly the municipalities,
shall be considered. Feasibility studies for sports centre/hall, conference hall etc. may
be done for the facilities to be reconstructed.

¢ The structural designs shall provide economical solutions in accordance with “Tiirkiye
Earthquake Specification for Structures” published on March 2018 in Official Gazette.

¢ The landscaping planning should be designed as the most efficient arrangement that
includes the playing grounds, recreation places. In addition, the layout shall have the
proper designs for auxiliary systems. Also, for the site works; drainage and proper
lighting systems shall be considered avoding lighting pollution.

o The mechanical designs shall comprise economical and energy & water efficient
systems and have the appropriate connections with other related city infrastructure
systems.

» The electrical designs shall cover the appropriate systems that have well-organized
installations inside the concrete works to minimize the possible negative effects on the
structural system of the buildings.

¢ The weak-current installations such as data cables, projector connections and fire
alarms shall be considered and also UPS cabling shall be provided.

o The necessary studies for the supply of equipment such as multimedia boards,
independent speakers for the classrooms, main UPS for computers shall be integrated
into the designs and specifications in accordance with the function and educational
purposes of the public buildings.

» The design and specifications should be free of internal contradictions.

¢ The non-structural elements in terms of production and the detailed drawings for the
installation should be considered in the designs.

¢ Special attention should be given to health and safety issues, fire safety requirements,
accessibility for the disabled, traffic regulations, infrastructure for zero waste and
environmental aspects. The materials to be used in the buildings should be preferred as
containing recycled content or recyclable, environmentally harmless, economical and
long life.

Since any delay in the preparation and the completion of the designs and related documents
will directly affect planned commencement date for construction works and construction
period, the Consultants will prepare all designs and documents with due care and diligence
during the envisaged periods so as not to cause any delay. And these designs shall be prepared
taking Related Authorities demands into account to assure the usage purpose of Facilities.



4.1.1.1. Data Collection Stage

Before the commencement of the design works, the Consultants will be responsible to collect
the existing inputs and examine the construction sites together with the documents and
information in order to make required analyses and evaluations.

The Consultant is expected to examine the construction sites and collect the required inputs
and cadastral documents [deed, layouts, cadastral extract, building permits, occupation
permits, plans, survey to make the required analyses, evaluations and design. In addition, the
consultants shall prepare designs considering the requirements and the needs of related
institutions to assure the usage purpose of Facilities.

During the data collection stage, the consultant will match and compare the cadastral registries
with existing lay-out and (if) any discrepancy detected is indeed a discrepancy will be reported
to the Client including alternative solutions. If it is realized that the analyses and evaluations
of any public building does not satisfy the above-mentioned requirements of Related
Authorities or related Authorities because of some cadastral, municipal or other issues, the
Client has right to replace the public buildings with new one to reach final design of 32
educational facilities considering the efforts spent by the consultants. Site geotechnical studies
where geotechnical studies have not been conducted will be commenced by the Consultant
accordingly. The consultant shall submit final drawings for 26 educational buildings and their
annexes at the end of the design phase.

The Consultant will be responsible for the completion of all necessary studies for needed
geotechnical works without any additional payment. The Consultant will make a new
geotechnical investigation by site surveys, soil tests, laboratory tests, and shall prepare the
new geotechnical report (for the public buildings to be constructed) complying with the current
specifications and regulations in the format and content of Ministry of Environment and
Urbanization in Turkiye and the prepared reports shall be approved by the Chamber of
Geotechnical Engineers.

Before the site surveys, soil tests, laboratory tests, the Consultants inform the Client in advance,
and take the approval of the Client about the location of the new boreholes. The consultant
shall ensure that all activities related to above site surveys are carried out according to best
environmental practices to avoid any associated impacts.

4.1.1.2.  On-Site Application and Planning for Type Projects

The Consultants shall prepare, Concept Designs of Public buildings considering Turkish
Standards and the international standards, and relevant regulations taking into account and as
a result of the orientation, site investigation and negotiation with the Client and the related
Authorities. After that, the Consultant shall submit concept designs of the public buildings to
Client for approval (in 1/500 or 1/200 scale). Concept design will include at least the items listed
below. The works for the school buildings to be used in the type project will be based on the
architectural sheets to be provided by the Administration and will include updating the existing
ones, if any, from the works detailed below.



1. Site Layout: Preliminary site planning, including the required security, locations of the
public buildings, site access, and the major seismic resistance concepts alternative
architectural layouts to meet site conditions, functional and beneficiary needs.

2. Interior Space Layout: Basic planning of the interior spaces of the public buildings,
including the relationships between functional areas and consideration of security
requirements together with the need of library, laboratories, multi-purpose hall,
gymnasium, music hall, infirmary, social facilities etc. in addition to the required number
of classrooms.

3. Exterior Elevations: Preliminary elevations of all facades and sketches indicating the
building mass of concept.

4. Principal Construction Drawings: Preparation of all related principal construction
drawings considering technical requirements, applicable local and international standards
(structural, architectural, mechanical, electrical, electronics and communication,
infrastructural, shoring and landscaping drawings etc) in compliance with related
standards and new Turkish Earthquake Code ensuring the seismic resistance of both the
structural and nonstructural components of the buildings in the case of a seismic event
will occur.

5. Cost Estimation: Based on findings and information gathered during the site visit, the
Consultant will prepare a basic construction cost analysis and a "Market Survey " for
design concept.

6. Infrastructure Services: All existing off-site and on-site infrastructure connections shall
be identified. All additional off-site and on-site infrastructure connectivity needs will be
identified, including infrastructure services used and connected, and any other
infrastructure services that need to be developed as part of this project.

7. Site Visit Report: A written narrative report with appropriate photographic material
considering the feasibility of the project, special problems and opportunities shall be
prepared. The structural and physical condition as well as location of existing perimeter
walls (retaining walls etc.) surrounding the public building yard will be checked,
evaluated and reported. Besides, neighbor structures that surrounding the public building
yards will be visually inspected and (if) possible risks related with these structures during
excavation works detected, necessary precautions shall be reported and taken into
consideration during designs.

8. Landscaping: Completed space program extended to total gross area. The landscaping
planning should be designed as the most efficient arrangement that includes the playing
grounds, recreation places, etc.

The needs of people with disabilities (TS 9111) will be reflected in all designs.

The Client may require the Consultant to revise designs or provide an additional design to
reflect comments and recommendations. This is as of the normal development of the project
and no additional cost to the Client. Finally, concept design from presentations and application
for type projects will be chosen and approved by Client for refinement and development.



4.1.1.3. Preliminary Design Stage

In the scope of this stage, the Consultant shall prepare the site plans and preliminary designs
(architectural, structural mechanical, electrical) of selected 32 educational buildings and their
annexes from the list together with the preliminary design for onsite and offsite infrastructure
connections (road, passageways, electricity, communication, water supply, sewerage, storm
water, natural gas etc.) considering available service units and submit to the Client for approval
(in 17200 or 1/100 scale). This submission shall also include a detailed preliminary design stage
report giving all details of studies. At this stage, the Consultant shall submit the 3D visuals of
the exterior designs of the building with alternatives for the approval of the Client. The Client
reserves the right to accept or reject the studies.

The Consultants shall also collect relevant data, contact with the relevant Authorities and get
their pre-consent for preliminary designs of infrastructure connections of the subject buildings
before submitting the designs for approval to the Client.

After the Client approval, the Consultants shall have obtained the consent/approval of the
relevant Authorities and/or their local branches (Municipalities for building permit, Fire
Department for fire protection, Transportation Department for traffic, etc.) to proceed the final
design stage. In case of any requirements from the relevant Authorities other than the additional
demands of the Client after his approval, the Consultant will follow the required procedures
and provide necessary studies without any extra cost to the Client.

4.1.14. Final Designs and System/Detailed Drawing Stage

The Consultants shall prepare the final designs and system/detailed drawings for all
architectural structural, electrical, mechanical, communications and information, fire
protection, elevator, heating (with natural gas), lightning, air conditioning, infrastructure
connection, landscaping, shoring etc. components of buildings in accordance with the
approved preliminary designs and submit to the Client for approval together with the required
calculations, reports and implementation details considering technical requirement and
international and national specifications (e.g. recent regulations about the heat insulation,
access of people with disabilities) in compliance with the building codes including the
“Turkiye Earthquake Specification for Structures” published on March 2018 in Official
Gazette and most recent version of Building Energy Performance (BEP) Directive. Submitted
architectural drawings shall have been furnished with a complete finishing list. The materials
and equipment described in the finishing list shall not address only one brand and should be
satisfied by at least three brands within the required quality standards preferably national
products.

The Consultants are required to make necessary site surveys and mapping for a complete final
design of the infrastructure connections (road, electricity, telephone, water supply, sewerage,
storm water, natural gas, etc.) of the buildings to the existing city systems. The Consultants
shall have obtained the consent/approval of the relevant Authorities and/or their local branches
to the final infrastructure connection designs before submitting those for approval to the Client.



In addition to these details, the Consultants shall also prepare the detailed drawings for children
playgrounds for public buildings and simple and low-cost landscaping of the sites in
accordance with the recent regulations and standards. Such facility drawings shall also consider
accessibility for the children/people with disabilities.

The non-structural elements and the detailed drawings for the installation should be considered
in the final designs.

During the preparation of infrastructural designs, the piping system for sewer connections shall
allow gravity flow without requiring any pumping. For this aim all required information shall
be gathered from the related authorities and incorporated into the designs with respect to site
conditions. The final design should cover the economical solution respecting the handling and
commissioning costs. In addition, the design shall involve the safety regulations such as
detection tapes for the infrastructure elements. In addition, the necessary details of foundation
insulation, the calculations of fasteners for piping and the details of their location should be
reflected in the designs.

Most of the buildings to be constructed are located in city centers. Therefore, Consultant will
calculate and ensure safety of the slope stability for the excavated areas considering the
geotechnical report to be prepared in accordance with the revised regulations by General
Directorate of Construction Works of the Ministry of Environment and Urbanization (MoEU).
Consultant will take necessary measures not to cause any damage due to unsafe foundation
excavation during the course of the work by taking into account the ground water levels,
effects of surrounding structures and machineries with temporary or permanent structures
(drainage and ground water lowering, piles or micro-piles, retaining wall, soil anchorage,
diaphragm wall, etc.)

42 ENERGY EFFICIENCY RELATED SERVICES

Based on the template provided under “Building Energy Performance” directive of Tiirkiye,
energy performance certificates (EPCs) shall be prepared and issued in order to demonstrate
the level of improvement.

4.3 IDENTIFICATION OF ENVIRONMENTAL AND SOCIAL RISKS AND
PREPARATION OF ESMPs

The Consultant firm is obliged to ensure that the Contractor's Environmental and Social
Safeguards (ESS) performance is in line with international practices and that the Contractor
fulfills its ESSP obligations. The Consultant's ESS-related supervision services include, but
are not limited to, the following. If the Administration or KfW (German Development Bank)
requests new measures to be taken during the construction process, the Consultant must also
monitor their implementation.

o Integrates all duties and responsibilities requested from the Contractor by the ESSP into
the tender documents and provides previously prepared checklists related to ESSP
practices.



Includes requirements related to requesting evidence of the Contractor's acceptable
Occupational Health and Safety (OHS) and environmental practices in the tender
documents.

Ensures that the Contractor prepares and submits a site-specific Contractor
Environmental and Social Management and Monitoring Plan (ESMP) during the
commencement/mobilization phase of the works. Verifies that this plan is consistent
with the Environmental and Social Management Framework previously prepared for
the ESSP and the Education Infrastructure for Resilience Project.

Reviews, and if necessary provides feedback, and approves the Contractor's
Environmental and Social Management and Monitoring Plan, including all updates and
revisions.

Reviews and approves method statements, implementation plans, prevention and
response action plans, drawings, and all related Contractor documents in accordance
with the ESSP provisions.

Reviews, evaluates, and approves design change proposals, taking into account ESS
risks and impacts, and advises the Administration and the Contractor on compliance
with other relevant project requirements.

Conducts audits of the Contractor's accident records and related documents, if
necessary, to confirm compliance with ESS requirements.

Requests corrective actions if the Contractor fails to comply with ESS obligations,
monitors their implementation, and approves the timelines.

Organizes and coordinates meetings with the Contractor and the Administration,
including progress meetings, to discuss and decide on appropriate actions to ensure
compliance with ESS obligations.

Checks the compliance of the reports prepared and submitted by the Contractor (in
terms of content and timing) with the contractual obligations.

Timely reviews the accuracy and effectiveness of the Contractor's ESS documentation
(including regular reports and incident reports/records) and takes corrective action if
necessary.

Organizes meetings with project stakeholders to identify and assess actual or potential
ESS issues.

Implements the grievance mechanism, records grievances, and informs the
Administration about grievances. Protects the confidentiality of complainants and
establishes and maintains a mechanism for the resolution and redress of grievances
within its organization.



4.4 THE PREPARATION OF BIDDING DOCUMENTS FOR WORKS CONTRACTS

The Consultants shall prepare complete bidding documents related with the construction
contract in accordance with KfW’s applicable Procurement Regulations and Standard Bidding
Documents in parallel to the previous stages stipulated above. Bidding documents shall include
but not limited to the Conditions of Contract, Form of Bid, Technical Specifications, Bill of
Quantities (BoQ’s), final designs, system/detailed drawings, specific environmental, OHS and
social mitigation measures included in the ESMPs etc.

The Consultants shall prepare the bidding documents in close cooperation with the Client and
with due care and diligence. Any of the items in these documents shall not contradict with each
other and all material specifications shall be in accordance with the specifications of the
Turkish standards and/or international standards. Administrative specifications will be
prepared in accordance with the formats to be given by the Employer.

The Consultant shall prepare the designs, plans, technical specifications, BoQ’s, ESMPs,
bidding documents etc. and all additional documents, detailed designs in such a way that the
necessity for variation orders during the construction stage is minimized.

The Consultant shall make any reasonable modification to documents, reports, etc. as may be
approved by the Client during the various stages of approval.

45 SUPPORT DURING THE BID EVALUATION / CONTRACT
(CONSTRUCTION CONTRACT) SIGNING STAGE

Upon the completion and approval of the design studies, ESMP and bidding documents stated
above, the prospective Contractors will be invited with an advertisement for the submission of
proposals by the Client in accordance with the standard form of bidding documents.

The Consultants shall be responsible for assistance to the Client for the acquisition of all
required documents for contractors’ questions about the construction Works during the
tendering stage.

MoNE will be responsible for tender evaluation.

During above-mentioned processes, the Consultant will be responsible for the adverse
consequences that arise as a result of their slow action, delay, omission, etc.

4.6 INTELLECTUAL AND INDUSTRIAL PROPERTY RIGHTS

» All kind of copyrights pertaining to all investigations, reports, calculations, projects,
photographs etc. documents issued by the Contractor shall be assigned to the Ministry
of National Education. These documents may not be published or used by the
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Contractor in any other way without the written permit of the Ministry of National
Education.

The Ministry of National Education shall be authorized to make amendments during
and after the implementation phase of the project and all kind of modifications without
the requirement for any permit for the purpose of maintenance, repair, renovations etc.
actions.

In the event that any intellectual and/or industrial property right and/or interest under
protection pursuant to the relevant legislative provisions is violated during or due to the
fulfilment of contractual obligations undertaken by the Contractor all kind of
administrative, legal, criminal and financial liability in this matter shall be born by the
Contractor. The Contractor may not claim rights against the Ministry of National
Education in this matter. Nevertheless, in the event that the Ministry of National
Education is faced with a legal sanction, it shall take recourse to the Contractor by
reserving its other rights.

In the event that the contract with the Contractor is terminated or dissolved the Ministry
of National Education can have the remaining part of the projects completed without
the need for any declaration or permit regarding copyrights.

The Contractor shall present to the Ministry of National Education the notarized
assignment and/or deed of consent regarding its rights over the intellectual and/or
industrial property right or work resulting from the service during the signing of the
contract.

DELIVERABLES

The Consultants shall prepare and submit to the Client various reports, drawings and document
that are specified in or that are implied from these Terms of Reference in respect of various
components of the Projects as described in the Terms of Reference.

These reports, drawings and other documentation relate to the various stages of the
Consultants' Services including, but not necessarily limited to;

Type Project Application Stage

Preliminary Design Stage

Final/Detailed Design Stage

ESMPs (with land acquisition checklists if reconstruction works take place in a new land
plot)

Preparation of Bidding Documents, Technical specifications (including BoQs and cost
estimates)

The Consultants shall prepare and submit a report satisfactory to the Client each calendar
month, including progress charts and photographs in colors giving all information regarding
the progress of the Works, actual extent and nature of the Works completed as well as details
of any delay in the Works substantiating documentation if required. The Consultants shall also
clearly indicate in the report whether the delay (if any) of any part of the works will cause any
delay in the completion of the whole Works.



The report shall be submitted to the Client by the tenth day of following month. Any comment
by the Client on the report shall be reviewed and the report shall be modified and re-submitted
to the Client within 7 (seven) calendar days.

The requirements for the submission of reports, drawings and other documentation are given
below. Reports shall be prepared in both Turkish and English languages. The metric system of
weights and measures shall be used.

Submission shall be as follows:

a. General
Format of Reports : A4 or A3, including where appropriate drawings reduced to A3
Format of Drawings: I:IIZan/or A0 size.
A draft copy (Turkish 2, English 2) of all reports shall be submitted to the Client in

advance for discussion purposes following which the Consultants shall be required to
prepare the final copy, incorporating any amendments arising from such discussions.

b. Design period for works:
. Memory Stick
Number of copies of Turkish | English |  (English and
report/drawings Turkish)
1 | Energy Performance Certificate 1 1 2
2 | Concept Design Stage 1 1 2
3 | Preliminary Design Stage 1 1 2
4 | Final Design Stage 1 1 2
5 | ESMP Reports 1 1 2
6 | Bidding Documents, BoQs, 1 1 2
Technical Specs

. Preparation of Bidding Documents and Bidding Procedure Stage

Memory Stick
Turkish | English (English and
Turkish)

Number of copies of Contract
Documentation for each Contract for
Works Packages (including all 32 32 32
subsequent Amendments issued
during tender stage)

Original of the drawings that shall be submitted to the Client are not included in the above
number of copies.



Those of the documents and reports not mentioned above but either specified or implied in the
contract shall be submitted in single copies in Turkish and English languages each.

In relation to the ongoing stages of the Consultants Services, the submission requirements
given above show the type of documentation that will be required by the Client during the
performance of the Services. However, the Consultant shall allow in its fee for the submission
of all reports, drawings, documents, etc. either specifically requested in these Terms of
Reference or those which may be implied there from and the Contractors' contracts. The Client
may however vary such requirements during the course of the Services to be performed.

Should additional copies be required over to those stated above or specified in these Terms of
Reference, these shall be supplied by the Consultants at the cost of reproduction of such
documents, reports or drawing. Additionally, after the reports and “as built” drawings have
been finalized by the Contractor, these shall be submitted to the Client on one (1) set of
Memory Stick uploaded to a cloud system only accessible by the Client and in the software
format acceptable by the Client. Each copy shall be durably bound in a volume or volumes
depending on bulk, and the transparent copies shall have a suitable protective cover/box. All
copies shall be labeled in accordance with the needs of the Client.

Upon the completion of Works and Supply Procurement, the Consultants shall submit all the
original copies of correspondences, documents, test results and drawings relating to the
services and Works, to the Client together with indices in acceptable files and forms by the
Client and as archived. The Consultants shall keep the copies of the documents.

6. TIMELINE

During the design a period it should be noted by the Consultants that prepared
designs/details/calculations/reports/specifications and other documents submitted to the Client
for approval will be reviewed by the Client and approved or returned for revision and/or
resubmission in 15 calendar days. The approval process shall restart with every submission.

The Consultants shall submit all the documents in a timely manner to complete the services on
time without any delay. A tentative time schedule for the completion of the consultants’
services for the various parts of the Project is given below;

PHASE I:
For Design Works:
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The Consultants shall submit all the documents in a timely manner to complete the services on
time without any delay. Time schedule for the completion of the consultants® services for the
various parts of the Project is given below;

For Type Projects with Geotechnical Studies;

The tender documents will be submitted within 150 days.

For Type Projects without Geotechnical Studies;

The tender documents will be submitted within 180 days.

7.

Concept Design Stage and Programming: Services related to this will be completed
within 90 calendar days from the contract signing date,

Reports Based on Energy Performance Certificate: Within 120 calendar days from the
contract signing date,

Preliminary Design Stage: Services related to this phase will be completed within 90
calendar days from the contract signing date,

Final Designs and System/Detail Drawing Stage: The consultants will complete the
work related to this phase within 180 calendar days from the date of signing the Contract
for type projects without geotechnical studies and within 150 calendar days for type
projects with geotechnical studies.

Preparation of Environmental and Social Management Plans (ESMP): It must be
finalized within 150 calendar days from the date of signing the contract and before the
tender documents are prepared (including the explanation),

Preparation of Tender Documents: The Consultants will prepare all the Tender
Documents as stated above and will receive the approval of the Employer within 180
calendar days from the date of signing the Contract.

Tender Evaluation and Contract Signing Stage: The Consultants shall support the
above mentioned Employer after the offer opening date.

SUPPORT TO BE PROVIDED BY THE CLIENT TO THE CONSULTANTS

Design-related services will be provided in the head office to be established by the Consultant
or in the province where the schools are located.

All kinds of operating expenses will be the responsibility of the Consultant. The Consultant
will not be required to deliver to the Employer any equipment and materials provided at
reimbursable costs and used for the Services.

All'local transport for the Consultant’s staff shall be provided by the consultant and shall be
included in the fee proposal submitted.



Subject to availability to Client the following items shall be provided free of charge by the
Client to the Consultants if available: The existing projects, maps, topographic plans,
development plans, cadastral data, layouts.

In addition, the Client shall, where possible, assist the Consultants in obtaining approvals,
permissions (including building permits) from the Municipalities and other State Authorities
in respect of the Services to be performed.

The Consultants shall return to the Client all documents received from the Client following the
completion of the Services to be performed.

8. TEAM COMPOSITION & QUALIFICATION REQUIREMENTS FOR THE KEY
EXPERTS

General Leadership of the Contract

»  Project Manager - Senior Civil Engineer (experience in IFI funded projects and school
building design and/or construction).

* Deputy Project Manager - Senior Architect (Experienced in projects financed by
International Financial Institutions (IFIs) and in the design and/or construction of school
buildings).



ANNEX-2

TERMS OF REFERENCE (TOR)
FOR TIME-BASED CONTRACT

CONSULTING SERVICES FOR CONSTRUCTION SUPERVISION of
EDUCATIONAL BUILDINGS

1. INTRODUCTION AND BACKROUND

The Republic of Tiirkiye, through the General Directorate of Construction and Real Estate
under the Ministry of National Education (MoNE), has received a loan of 160,000,000 euros
and a grant of 1,000,000 euros from the German Development Bank (KfW) to cover the costs
of the "Safe Schools in Earthquake-Affected Provinces Project.”

The Ministry of National Education intends to use a portion of the loan and the 1 million euro
grant for payments related to the consultancy services contract. Under this service
procurement, the reconstruction project design and construction supervision of a total of 32
educational buildings located in the provinces of Adana, Gaziantep, Izmir, Kahramanmaras,
and Sanlwrfa are planned. The services will consist of two phases: design studies and
construction supervision.

2. PROJECT OBJECTIVES
The project aims to reconstruct 32 educational buildings within a 3-year period.

With the project, the construction of safer educational buildings in accordance with the
standards will prevent the emergence of new risks due to natural disasters and will serve the
purpose of reducing the long-term seismic risk in education buildings.

Modern, earthquake-proof rebuilt and refurbished facilities will also contribute to a better
learning environment that has a positive impact on students' learning abilities. Reconstruction
measures will be complemented by improved energy efficiency, including practically
implemented green and zero-waste building measures, resulting in savings in gas, electricity
and water consumption, thereby reducing the carbon footprint of schools. The educational
buildings to be renovated will also meet the requirements of all applicable national regulations
and laws on shelter, fire, workplace safety, access for the disabled and similar issues, as well
as meet all standards regarding the materials to be used.

In the detailed designs and implementation of the basic activities, (i) investments in energy
efficiency and adaptation to climate change should be complementary to the construction
activities within the scope of the Project and (ii) as part of the MoNE education building design
standards to be applied for the reconstructed educational buildings, it will be considered that
there is no gender discrimination in the design of educational buildings.



3. SCOPE OF SERVICES

The Consultant will be required (i) to carry out construction supervision and building
commissioning services, (ii) supervise remedial works to rectify defects that arise during the
Defects Liability Period (DLP) for the buildings listed in Annex-1.

4. DESCRIPTION OF THE CONSULTANTS’S TASKS

41. PHASE 2 -  SUPERVISION OF CONSTRUCTION WORKS AND
ENGINEERING SERVICES

The Consultant as "the Engineer” shall be responsible to carry out all the duties envisaged in
KfW’s Standard Bidding Documents. The Consultant shall also be responsible as the
“Engineer” to amend designs, provide details and instruct the contractors whenever it
necessitates, during the course of works. Significant issues shall be subject to approval of the
Client as indicated in the terms and conditions of the GCC and SCC in Contract of Construction
Works.

4.1.1. Initiation of Supervision

¢ The Consultant shall follow up evacuation of buildings respect to Contractors’ work
programs closely on site and shall communicate with related authorized persons for
public buildings. The Client shall be kept updated on the actual evacuation progress.
In case evacuation does not take place on time, the Consultant shall take necessary
actions to ensure the completion of works within the original scheduled period
without delay in close cooperation with the Client and the Contractors.

o The Consultant shall collect necessary documents required for obtaining the
Construction Permit from the Municipality, shall pre-apply and assist the
Contractors for obtaining the Construction Permit. The Consultant shall also sign
the documents be submitted for construction permit.

4.1.2. Construction and Construction Supervision

e The Consultants shall be responsible to check all the information required for
accurate setting-out of the works and obtain additional information from the related
authorities before the Contractors set out the Works and supervise all the setting- out
studies by the Contractors. The boundaries of the available construction site shall
also be compared with the project layout.

e Consultants shall supervise and oversee all aspects of the construction and
installation of the various components of the works to ensure strict compliance with
the drawings and contract documents, subject to any express or covert terms
contained in any Conditions of Contract entered into between the Employer (Client)
and the Contractors.

¢ The Consultant shall provide sufficient, qualified and experienced staff to ensure
proper site supervision of the works and engineering services during the construction
period and during the Defects Liability / Maintenance period.



The Consultant shall also be responsible to amend designs, provide details and
instruct the contractors whenever it necessitates, during the course of works. The
Consultants will be responsible from the adverse consequences arise as a result of
their slow action, delay, omission, etc.

Ifit is necessary to make amendments to the design during the course of the contract,
the site supervisory staff must be fully qualified to carry out any such amendments.

Prepare the necessary documents required for obtaining the Construction Permit
from the Municipality or other relevant authority and pre-apply officially. After site
delivery to Contractor, assist the Client /the Contractor for obtaining the
Construction Permit.

The Consultants will be responsible for supervising the construction and installation
of the Works as well as for the inspection and conduct of testing of all materials,
plant and equipment both during the construction period and for any works that have
to be completed during the Maintenance/Defects Liability Period. The Consultants
shall maintain effective liaison with the Client on all aspects of the
construction/installation, including the performance of the Contractor and shall
submit the reports specified later in Section 5 and envisaged in the Contractors
contracts in a timely manner and to the required details.

Consultants are expected to arrange necessary shifts among their staff to supervise
the works 24 hours a day, if necessary, during concrete casting. Placement of
concrete may be executed by the Contractor in night hours rather than daily hours
because of traffic or other reasons not allowed by related authorities. In that case
Consultant will arrange his staff employment according to this condition without
any cost to the Client and the Contractor.

The Consultants are required to arrange a proper transportation programme for the
assigned staff in supervision services within Technical Proposal.

The Consultants shall fully inform the Client about the cost and time impact or any
other consequences of his any sort of proposals (such as revision, recommendation,
etc.). The Client shall not be responsible for the consequences of the fact which the
Client is not informed of in advance.

The Consultant shall prepare the energy performance certificates (EPC) after the
reconstructions works will be completed.

It is the duty of the Consultants to interpret the drawings and specifications and to
ensure coordination with the Contractors as required to ensure compliance with the
Contract Documents and the construction/installation program.

The Consultant shall arrange weekly and monthly meetings with contractors, inform
the Client about progress of the work and activities, attend any meetings reasonably
convened by the Client and provide any information or evidence reasonably required
by the Client at any public meetings or inquiries which might be held in connection
with the Project.



o If the similar construction works are supervised by other Consultants in other sites,
the Consultants shall co-operate with the other Consultants and join the meetings
whenever required by the Client.

¢ The Consultant shall take necessary measures, continuously monitor and supervise
the Contractor’s operations for environmental, social, occupational health and safety
aspects.

¢ In this context the most recent Turkish environmental and safety regulations are
required to be taken into consideration particularly during the supervision of the
construction works. Within this scope Consultant shall also be responsible for the
supervision of the Contractors’ onsite environmental management practices (waste
management, noise, etc.) and report to the Client in his monthly progress reports..
Consultant shall have the responsibility for relevant supervision and instruction of
the applications to the Contractor.

e The Consultant shall supervise the Contractor on behalf of the Client for performing
and implementation of all Occupational Health and Safety activities in accordance
with the enforcement of the related Turkish Laws and legislations, and measures
specified in the ESMP. The consultant duties and responsibilities shall include:

i.  Conduct daily visits to all construction sites to check the contractor’s OHS
documents and compliance, provide on-the job trainings, ensure compliance
of the works with OHS practices and regulations, and issue non-compliance
notices to the contractor and report the same to the Client

ii.  Ensure that the workers are provided OHS training and have complete health
records and personal files in accordance with pertinent legal requirements,
and avoid access of the workers to work site if there any non-compliance

iii. Make available an OHS expert in high-risk worksites (e.g.: high elevations
scaffolds, confined space, crane works, digging works, etc.)

iv. Check conformity of equipment/ machines on worksites with national
standard, and avoid their use in case of non-compliances

v.  Promptly notify the Client within 48 hours of any incident or accident related
to the Project which has, or is likely to have, a significant adverse effect on
the environment, the affected communities, the public or workers including
health and safety serious injuries and road accidents. Provide sufficient detail
regarding the incident or accident, indicating immediate measures taken or
that are planned to be taken to address it, and any information provided by
any contractor

vi. Participate in the contractor's regular OHS meetings and provide input for
needed improvements

vii.  Provide the contractor with a copy of key OHS documents (Law 6331 on
OHS Code, 5510 Social Security and General Health Insurance Law, 4857
Labour Code and also IFC Environmental, Helath and Safety (EHS)
Guidelines) and check the compliance

 The Consultant shall ensure that the Contractor’s activities are following the ESMP.
The Consultant shall supervise the Contractor’s implementation of environmenta}
and social mitigation measures as identified in the ESMP. The Consultant should
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ensure Contractor that the Project’s Grievance Redress Mechanism set forth by
MoNE is utilized and made available, accessible and visible in Project site.

The Consultant shall ensure that the Contractor records any grievance received by
local community or worker and report it in monthly ESMP monitoring reports to
PIU.

The Consultant shall be responsible for the compilation and submission of site-
specific information to the Client, through monthly progress reports and by
completing quarterly ESMP monitoring reports. These reports will include an update
on the status of implementation of the respective ESMP, OHS compliance, and also
outline any environmental, social and OHS problems being encountered, as well as
any grievances received by nearby communities and/or workers, and give
recommendations on how these problems may be overcome.

The Consultant shall provide feedback and give notice to the MoNE regarding
environmental and social issues at sites.

The Consultant shall be responsible for assisting the Client with supervision of the
implementation of environmental and social aspects of the project as part of its
overall supervision responsibilities, in accordance with ESMP.

If the Contractor is found to be non-compliant with the ESMP requirements, the
Consultant shall file a non-conformity report and any relevant payment orders
should be put on hold, until non-compliance issues are remedied satisfactorily or
issue a fine in consultation with MoNE.

The Consultant shall attend workshops to be organized by the Client that may be
related to the project implementation, environmental and social safeguards,
occupational health and safety, communication and public information, and
grievance redress mechanism.

The Consultant shall ensure that brochures, posters, grievance forms and other visual
communication products to be provided by the Client are available and properly
displayed at construction sites from beginning to end of the construction work.

The Consultant shall include the hoarding panel design visuals in the tendering
documents for the education buildings construction. Visual designs to be printed on
panels will be provided by the Client.

The Consultant shall ensure that the Contractor deliver the hoarding panels and
install them around the construction site appropriately before construction work
starts.

The Consultant shall be in contact with the Client in responding to inquiries and
grievances received at construction sites and shall provide support to communication
activities to be carried out at schools before construction work starts.

Payment to Contractors, Variations

The Consultant will check the calculations for the payments to be made to the
Contractor and will issue progress reports according to the provisions of the Contract
used, and will also be responsible for agreeing with the Employer on each progress
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report in the amount payable. Progress reports, accumulation documents, etc. The
actual surgery and presentation will be discussed and agreed with the Employer. If
the progress report has not been prepared by the Contractor, the Consultant will
prepare the progress report on behalf of the Contractor. Progress payment reports
also include liquidation, termination and final account progress payments.

The Consultant shall review the designs, plans, technical specifications, BoQ’s, etc.
and prepare all additional documents and detailed designs during the first month of
his assignment as mentioned in the above paragraphs, in such a way that the
necessity for variation orders during the construction/installation stage is minimized
as mentioned in Phase I. If it is considered necessary by the Consultant or the Client
that any alterations in any of the Contract Documents, Plans or Specifications are
advisable, the Consultant shall prepare and submit such alterations to the Client for
approval, in a timely manner, supported by the necessary calculations, details and,
time and cost implications. The Consultant shall state whether the alterations will
cause any delay in the work programme, and therefore the contractor(s) to be entitled
any time extension or not, supported by necessary documentation. On receiving
written approval from the Client, the Consultant shall promptly amend the existing
designs or supply any additional designs, plans, drawings and specifications where
required or found necessary for the satisfactory completion of the works.
Furthermore, the Consultant shall review and approve Contractor’s and
manufacturer’s drawings and where appropriate incorporate these drawings into the
overall design and review alterations which might be requested by the Contractors
during the course of Works. The Consultant shall fully inform the Client about the
cost and time impact and any other consequences of his any sort of proposals (such
as revisions, recommendations, etc). The Client shall not be responsible from the
consequences of the fact of which the Client is not informed in advance.

Tests, Reports

The Consultant shall approve an appropriate Material Testing Laboratory for all tests
required that will be mentioned in Contractors’ Technical Specification and shall
discuss the various testing requirements stipulated in its documents with personnel
of the laboratory. The Consultant shall give at least 24 hours prior notice to the
laboratory for all tests which are required to be undertaken. All samples shall be
properly labeled in accordance with the requirements of the laboratory and the
Consultant shall be responsible for the delivery of all samples for testing and for the
collection of all test reports.

The involvement of the approved Materials Testing Laboratory is limited to the
actual performance of the tests in accordance with the Consultant’s laid down
procedures and/or the specified standards stated in the Contract. The Consultant
shall be responsible for interpreting the results received, instructing the repetition or
the carrying out of additional tests and taking whatever action necessary to ensure
compliance with the contract requirements. The Laboratory staff may from time to
time offer advice to the Consultant on any matter within the scope of their
competence but it is up to the Consultant whether to accept or reject such advice or
suggestion. If any advice or suggestion is accepted by the Consultants, they shall
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become completely responsible for it as if the advice or suggestion has been of its
own initiative.

Where necessary, tests and inspections may be carried out at the place of
manufacture during fabrication and/or prior to shipment. The Consultants shall
inform the Client well in advance about any such performance test foreseen to enable
the Client to participate in these tests if he so wishes.

The Consultant shall stipulate the criteria, the planning and the procedure for all tests
and inspections necessary for the materials, equipment, plant and workmanship and
the commissioning of the Works and shall provide supervision and inspection for
these tests. The Consultant shall compile a record of all such tests and compare the
results with the specifications, standards or with the performance criteria that has
been guaranteed by the suppliers or contractors.

Preparation and submission of as-built drawings, shop drawings, operating and
maintenance manuals for all items of equipment and plants incorporated in or
associated with the works, shall be controlled and followed by the Consultant in
timely manner. As-built drawings, operating and maintenance manuals should be
obtained from the Contractor during the issuing of taking-over certificate.
Otherwise, the Client might ask the Consultant for the conversion of the approved
shop drawings into as-built drawings if Client considers that the Consultant is not
strictly following up the work. The Consultant shall also prepare and submit to the
Client’s approval a report giving all information about the “as-built-conditions”
including (but not limited to) calculations, drawings, specifications, test reports and
final Bill of Quantities

Prepare Energy Performance Certificate (EKB): The consultant shall prepare the
energy performance certificate of the building after the completion of the works.

Accounts, Claims

In any case, all the correspondences received from the contractor shall be reviewed,
evaluated and responded within one week. Any claim from the contractor(s) under
the construction contracts shall be evaluated by the Consultant and necessary
recommendation shall be made the latest within two weeks, as well.

The Consultant shall review and report on any financial claims submitted by the
Contractors within 2 weeks of receipt of such claims.

Disputes

The Consultant shall assist in the setting of all disputes or differences, which may
arise between the Client and the Contractors, in a timely manner. In the case of
litigation and arbitration the Consultant shall assist the Client in the preparation of
the documents needed by the Client.

4.1.3. Defects Liability and Maintenance Period

The Consultant shall continue to be responsible for the supervision and inspection of the
construction and completion of the Works during the Defects Liability Period as defined in the



construction contracts. The level of supervision shall be appropriate to the scale of the works
being carried out. These inspections and supervision are to ensure that works, agreed to be
carried out during the Defects Liability Period, are properly carried out and have been
completed and that any failure of any part of the Works has been rectified. If any defect is
discovered, during this period, the Consultant shall promptly investigate the reason for it,
report to the Client and take required actions to rectify the defect. A report of these inspections
shall be submitted to the Client, which shall include all details of any defects, faults, accidents
or breakdowns, which have occurred together with the estimated costs of repair and the time
scales within which they will be completed. Moreover, the Consultant shall submit quarterly
report summarizing all the activities during subject quarter of Defects Liability. A final report
shall be submitted at the end of the Defects Liability Period giving full details of all works
carried out during that period. This report shall be submitted by the Consultant to the Client at
least 30 days prior to the expiry of the Contractor’s Defects Liability Period for the completed
Works. The Consultant will provide minimum number of technical staff acceptable to the
Client on each construction site during the Defects Liability Period.

5. DELIVERABLES

The Consultants shall prepare and submit to the Client various reports, drawings and document
that are specified in or that are implied from these Terms of Reference in respect of various
components of the Projects as described in the Terms of Reference.

These reports, drawings and other documentation relate to the various stages of the
Consultants' Services including, but not necessarily limited to;

For Construction Works:
¢ Construction Supervision Stage
¢ Energy Performance Certification after construction works completed
¢ Completion and Defects Liability Stage

The Consultants shall prepare and submit a report satisfactory to the Client each calendar
month, including progress charts and photographs in colors giving all information regarding
the progress of the Works, actual extent and nature of the Works completed as well as details
of any delay in the Works substantiating documentation if required. The Consultants shall also
clearly indicate in the report whether the delay (if any) of any part of the works will cause any
delay in the completion of the whole Works.

The report shall also include the percentages of the work items completed and planned, and
also the actual and planned cash-flows for each work item as of the reporting period prepared
in the project planning tools (such as MS Project, Primavera, Asta, etc...) accepted by the
MoNE.

The report shall also include test records of materials, equipment and plant tested with copies
of the test results and statistical evaluation of the test results in table and graphical form. Action
taken with regard to poor results shall be stated.



The report shall give a detailed review of the Works to be performed during the following
month and a general listing of the works to be performed during the following two months.

The report shall also give information about personnel employment status of the Consultants.

The report shall also include OHS, environmental and social management practices followed
for mitigation of environmental and social impacts of the works, including any grievances
received from public and also from workers and the overall compliance with the ESMP.

The report shall be submitted to the Client by the tenth day of following month. Any comment
by the Client on the report shall be reviewed and the report shall be modified and re-submitted
to the Client within 7 (seven) calendar days.

Due to the urgent nature of the project and short construction time, the Consultants shall also
prepare areport in table form showing summary of cumulative progress in main work activities
on weekly basis. The report shall be submitted to the Client in an acceptable format on Monday
of each week via electronic mail and as hard copy. The weekly report shall also be e-mailed to
Client.

In addition, the Consultants shall record views from at least 5 different points for the
construction site, on weekly base, showing the progress on the site with dates and record them
with acceptable format on Memory Sticks and submit to the Client.

The requirements for the submission of reports, drawings and other documentation are given
below. Reports shall be prepared in both Turkish and English languages. The metric system of
weights and measures shall be used.

Submission shall be as follows:

1) General

Format of Reports : A4 or A3, including where appropriate drawings reduced to A3
size.
Format of Drawings: A1 and/or A0 size.

A draft copy (Turkish 2, English 2) of all reports shall be submitted to the Client in
advance for discussion purposes following which the Consultants shall be required to

prepare the final copy, incorporating any amendments arising from such discussions.

2)  Construction Supervision Stage

. Memory Stick
N‘:f:;‘: /gizfv‘i’l’f;"f Turkish |English |  (English and
Turkish)
1 Number of copies of Weekly Report 1 1 1
(Hard copy)
2| Number of copies of Monthly Report 1 1 1




3 Number of copies of Quarterly 1 1 1
Report

J) Completion and Defects Liability/Warranty Stage

Number of copies of . Memory Stick
. Turkish | English (English and
report/drawings Turkish)
1} Quarterly Report 1 1 1
2| Taking-Over Report(s) 5 1 1
3| Defects Liability Period Report(s) 1 1 1
4| Energy Performance Certificates 5 1 1

Original of the drawings that shall be submitted to the Client are not included in the above
number of copies.

Those of the documents and reports not mentioned above but either specified or implied in the
contract related to the Construction Supervision Stage and Completion and Defects Liability
Period shall be submitted in 3 copies in Turkish and English languages each.

In relation to the ongoing stages of the Consultants Services, the submission requirements
given above show the type of documentation that will be required by the Client during the
performance of the Services. However, the Consultant shall allow in its fee for the submission
of all reports, drawings, documents, etc. either specifically requested in these Terms of
Reference. The Client may however vary such requirements during the course of the Services
to be performed.

Should additional copies be required over to those stated above or specified in these Terms of
Reference, these shall be supplied by the Consultants at the cost of reproduction of such
documents, reports or drawing. Additionally, after finalizing the reports, these shall be
submitted to the Client on one (1) set of Memory Stick and in the software format acceptable
by the Client. Each copy shall be durably bound in a volume or volumes depending on bulk,
and the transparent copies shall have a suitable protective cover/box. All copies shall be labeled
in accordance with the needs of the Client.

Upon the completion of Works and Supply Procurement, the Consultants shall submit all the
original copies of correspondences, documents, test results and drawings relating to the
services and Works, to the Client together with indices in acceptable files and forms by the
Client and as archived. The Consultants shall keep the copies of the documents.

6. TIMELINE

During the supervision period it should be noted by the Consultants that prepared
designs/details/calculations/reports/specifications and other documents submitted to the Client



for approval will be reviewed by the Client and approved or returned for revision and/or
resubmission in 15 calendar days.
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The Consultants shall submit all the documents in a timely manner to complete the services on
time without any delay. Time schedule for the completion of the consultants’ services for the
various parts of the Project is given below;

PHASE II:
For Construction Works

. Construction Supervision and Defects Liability Periods: Under normal conditions,
the scheduled construction period is 18 months in total and the defects liability period
for each group of educational buildings is 12 months. (The time foreseen for the
completion of temporary and final acceptance deficiencies is included). The
construction inspection phase and the Defects Liability Period are arranged taking into
account multiple Construction Contracts to be initiated at different times.

1. SUPPORT TO BE PROVIDED BY THE CLIENT TO THE CONSULTANTS

The Civil Works Contractors’ bidding documents shall be arranged to incorporate clauses to
provide temporary office area to the Consultants at the construction site depending on the size
and location of the construction site, the size and number of rooms shall be jointly determined
by the Client and the Consultant considering the needs of the Client as well. The Consultants
will be fully responsible for providing their main office in the province schools are located
until the contractors are in place to make these site offices available. The central office shall
be furnished and equipped by the Consultants as per clauses of Specific Terms of Contract,
whereas the site offices shall be furnished by the Contractor. All sort of running expenses of
site offices shall be under the Contractors responsibility. The Consultant shall not be required
to deliver any equipment and materials provided by the reimbursable expenses and which have
been used for the Services to the Client.

Alllocal transport for the Consultants staff including the site supervisory staff shall be provided
by the consultant and shall be included in the fee proposal submitted.

Subject to availability to Client the following items shall be provided free of charge by the
Client to the Consultants if available: The existing maps, topographic plans, development
plans, cadastral data, layouts.




In addition, the Client shall, where possible, assist the Consultants in obtaining approvals,
permissions from the Municipalities and other State Authorities in respect of the Services to
be performed.

The Consultants shall return to the Client all documents received from the Client following the
completion of the Services to be performed.

8. TEAM COMPOSITION & QUALIFICATION REQUIREMENTS FOR THE
KEY EXPERTS

The Consultant is responsible for the establishment of a supervision group who are experienced
in structural/retrofitting, architectural, electrical, mechanical, energy efficiency related works.
The Consultant shall separately indicate the staff to be assigned for the supervision and
documents by indicating positions planned to be assigned for each staff in their proposal. The
consultant is expected to establish a supervision team in the province schools are located.

8.1 Team Composition

The successful fulfillment of the scope of services requires professional qualification in the
fields of similar civil engineering works; architectural works, MEP works, Energy Efficiency,
infrastructure/superstructure resilience, and disaster risk mitigation; construction methods
engineering; environmental, social, occupational health and safety, and community safety
mitigation; construction and contract management; and related fields.

The Consultant shall assemble a team capable of implementing an integrated approach to
engineering design, infrastructure/superstructure resilience, and the attainment of desired
outcomes in terms of construction quality; technical, social, and environmental risk mitigation;
and value-for-money.

The Consultant shall provide adequate staff in terms of expertise and time allocation, as well
as needed equipment/services in order to complete the activities required under the scope of
work and to achieve the objectives of the project in terms of time, costs and quality.

The team shall have at least the following key positions (or equivalent combination of
expertise):

Overall Assignment Leadership

= Project Manager - Senior Civil Engineer/Senior Architect (experience in IFI funded
projects and supetvision services of school buildings)

Construction Supervision Phase

* Deputy Project Manager - Senior Civil Engineer/ (experience in IFI funded projects and
supervision services of school buildings) (1)

Civil Engineers (29)

Mechanical Engineers (6)

Electrical Engineer (6)

Topographical engineer (1)



*  Environmental and Social Analysis Specialist/Environmental Engineer (1)
*  QOccupational Health and Safety Specialist (3)

Central Organization
Position Minimum number (unit)to | Total ~ Professional | Similar
be provided within the|Experience Duration | Experience
scope of the contract (Years) Duration (Years)
Civil engineer 1 (One) unit 7 5
Mechanical engineer 1 (One) unit 7 5
Electrical engineer 1 (Ong) unit 7 5

Note: Technical personnel working in the central organization cannot be used as technical
personnel in the control organization.

This core team shall be supported by other professionals as proposed by the Consultant. In
addition, proposed experts should clearly state their roles in the contract as long-term/short-
term and senior/junior so that it is clear which wage rate in the budget breakdown applies to
which expert. '

All staff must be independent and free from conflicts of interest regarding the responsibilities
accorded to them. The selection procedures used by the Consultant to select these other staff
shall be transparent, and shall be based on pre-defined criteria, including professional
qualifications, language skills and work experience. Note that civil servants and other staff of
the public administration of Tiirkiye cannot be recruited as experts, unless prior written
approval has been obtained from the Client. As the final reports will be produced in both
English and Turkish, the Consultant may wish to consider having translators on the team or
propose a viable alternative for reliable and high-quality translation.

The list below provides further details on the required qualifications of the core team positions:

Project Manager will be responsible for the overall management of the project. (i) Bachelor’s
degree in Civil Engineering (ii) at least 10 years of professional experience (iii) minimum 5
years of working experience in management of projects cooperated and financed by
international ~ donors/agencies  such  as  German  Development  Bank
(KfW)'WB/IFC/EBRD/EU/AFD and United Nations, (iv) experience in supervision services
of school buildings.

Deputy Project Manager (i) Bachelor’s degree in Architecture (ii) at least 10 years of
professional experience (iii) experience in IFI funded projects) (iv) experience in supervision
services of school buildings




Civil Engineer - (i) Bachelor’s degree in Civil Engineering (ii) at least 5 years of professional |
experience (iii) experience in school buildings (preferable)

Mechanical Engineer - (i) Bachelor’s degree in Mechanical Engineering (ii) at least 5 years
of professional experience (iii) experience in school buildings (preferable)

Electrical Engineer - (i) Bachelor’s degree in Electrical Engineering (ii) at least 5 years of
professional experience (iii) experience in school buildings (preferable)

Topographical engineer will have (i) Bachelor’s degree in Topographical engineer, (ii) at
least 5 years.of professional experience, (iii) minimum 2 years of relevant on-site experience
on

Environmental and Social Analysis Specialist/Environmental Engineer will be responsible
for managing and monitoring the implementation of the environmental and social measures in
line with national and KfW guidelines and requirements as well as related ESMPs prepared.
The Environmental and Social Analysis Specialist / Environmental Engineer is expected to
have; (i) Bachelor's degree in Environmental Engineering, (ii) at least 8 years of professional
experience; and (iii) minimum 3 years of field experience in the field of Environmental and
Social Analysis in similar projects

Occupational Health and Safety Specialist will be responsible for managing and monitoring
the occupational health and safety, the environmental, and social impacts mitigation measures
included in the environmental and social management plans (ESMPs) and for carrying out risk
assessments to identify and mitigate related OHS risks during construction. This staff will be
employed as per the Law 6331 published for Health and Safety regulations and having Class B
Certificate. The OHS Specialist is expected to have (i) an advanced degree in a relevant
discipline (e.g. civil, environmental, mechanical engineering, OHS, etc), (i) 5+ years of
relevant experience in OHS assessment and management, and (iii) a good understanding of
KiW safeguards policies and procedures, KfW General Environmental, Health, and Safety
Guidelines or any other relevant internationally acceptable standards.

Other experts, support staff & backstopping

The Consultant shall select and hire other experts as required for the supervision of
construction works and engineering services (geological engineer, landscaping architecture,
etc). The CVs of these experts should also be included in the technical proposal. However,
technical evaluation will be conducted based on qualifications of the key experts.

All other experts should have as a minimum requirement a university degree, at least five (5)
years” work experience, preferably have good command of English, and proven experience in
the field(s) relevant for their specific projects, and work experience in Tiirkiye will be an asset.

Costs for backstopping and support staff should be included in the financial offer of the
consultant. The Consultant should also provide adequate administrative staff (i.e. secretary,
translator, interpreter, accountant, document controller etc.) and technicians/junior engineers
needed to support the expert team in order to assure the quality of all its activities and outputs.



Table-1

List of Buildings to be constructed

covered under the Assignment
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Officer in Charge: Emrah Erginal
phone: 0049 69 7431 56967
email: emrah.erguenal@kfw.de

Disbursement Procedure

German Financial Cooperation with Tiirkiye

Grant Agreement of KfW for EUR 1.000.000,00

Project: For Expert Services to the Recipient in the framework of Safe schools in
Earthquake-Affected Provinces

KfW-Reference Number (Project No./ BMZ No.): 59573 / 525001011

INTRODUCTION

This Annex stipulates the disbursement procedure for funds to be disbursed by Kfw
(the “Funds”) under the above-mentioned Grant Agreement (the “Agreement’). The
agreed disbursement procedure allows KfW to monitor the contractual use of Funds
and ensures that disbursements are only made in accordance with the progress of the
Project financed.

In accordance with the Articles 2.1 and 5.1 of the Agreement, the party authorized to
request disbursements shall be the Republic of Tiirkiye in this respect represented
by the Ministry of National Education (the “Authorized Party”), represented by the
Authorized Representative and duly appointed Authorized Signatories (each as defined
in Article 1 below).

Subject to any express provision to the contrary in this Annex, terms used herein shall

have the meaning ascribed thereto in the Agreement.

Please contact the Kfw-official indicated above (quoting KfW's reference number) if
you have any questions about the disbursement procedure.

PART A - General Provisions

Disbursement Request

Any disbursement request (including in the case of a disposition fund procedure any
pro forma disbursement request to be delivered to KfW in order to provide evidence on
the use of Funds) together with such supporting documents as are required to be

delivered to KW as supporting documents to such disbursement requests pursuant to-”
the provisions of Part B of this Annex (each a “Supporting Document”) shalloe
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submitted to KfW in each case by the individuals who have been authorized to do so
by the formal representative of the Authorized Party (“Authorized Representative”)
and of whom KfW has received specimen original signatures according to the model
provided in Attachment A-1 (the “Authorized Signatory/Signatories”).

Disbursement requests

- shall be based on the models provided in Part B of this Annex,

- shall indicate the KfW reference number,

- shall be numbered consecutively throughout the Project,

- shall be duly signed by the Authorized Signatory/Signatories,

- shall be delivered in original to the respective KfW country office, if possible, or
submitted to KfW'’s FC Disbursement Management department (TMf).

Exceptions shall be subject to KfW's prior consent. In case of such exceptions, the
Authorized Party releases KW from all liability regarding any damage resulting from
false transmission, due in particular to transmission errors, abuse, misunderstanding,
or mistakes.

Where Part B provides that any third party shall make any declaration of confirmation
vis-a-vis KiW on, and/or countersign, a disbursement request or any Supporting
Document, such third party (each a “Certifying Party”) will do so through signature and
company stamp and/or full name.

General Dishursement Provisions

Bank Details

Itis the obligation of the Authorized Party to supply KfwW with complete and correct bank
details for disbursements including correspondent bank details if relevant. KfW shall
not be liable for any damage, loss, costs or liability caused by failed bank transfers
including, without limitation, if the amount requested by the Authorized Party cannot be
credited to the bank account specified in the disbursement request in the currency
requested, or if the Authorized Party fails to indicate complete and correct bank account
details in the respective disbursement request unless such damage, loss, costs or
liability was caused by KfW's gross negligence or wilful misconduct.

If KIW determines that the information provided in the disbursement request is
incomplete or incorrect, KfW is, without incurring any liability (other than in the case of
KfW's gross negligence or wilful misconduct), entitled to complete or replace the bank
account details by using publicly available information (such as Bank Check for
determining the correspondent bank) and/or information set out in the underlying
invoice. KfW is entitled to use said account details for all further disbursements, unless
a subsequent disbursement request by the Authorized Party contains new complete
and correct information.
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Currency of Disbursement

Except to the extent that the Agreement or this Annex contain any provision to the
contrary, disbursements shall be made in the currency indicated in the disbursement
request to the bank account specified in the disbursement request.

Notwithstanding the foregoing, if (i) the currency indicated in the disbursement request
is not readily available to KfW in the amount requested, or (ii) the disbursement in the
currency indicated would contravene any law or regulation applicable to KfwW, KfWw shall
give notice to the Authorized Party and, without incurring any liability (other than in the
case of KfW's gross negligence or wilful misconduct), be entitled to disregard the
disbursement request. The foregoing shall be without prejudice to the Authorized
Party’s right to submit another disbursement request for a disbursement in Euro or the
currency committed in the Agreement

If the Authorized Party requests a disbursement in a currency other than the currency
committed in the Agreement (the “Foreign Currency*), KfW will debit the Project with
the total equivalent in the currency committed of the amount expended by KfW for the
procurement of the Foreign Currency (inclusive of incidental expenses).
Notwithstanding the foregoing, KfW is entitled to request that the final disbursement
request shall be for an amount in the currency committed in the Agreement.

[f the Authorized Party requests a payment of the equivalent of an amount denominated
in one currency (the “First Currency”) in another currency (the “Second Currency”)
(e.g. equivalent of USD in EUR), KfW shall, unless a clear stipulation to the contrary
exists either in the Agreement, this Annex or the contract which forms the basis of the
payment, be entitled to use a market-oriented exchange rate to convert the amount
from the First Currency to the Second Currency.

Liability Limitation

KfW shall not be liable for delays caused by transferring banking institutions in the
disbursement or remittance of Funds or if the Authorized Party fails to provide a duly
executed disbursement request in accordance with Articles 1, 2.1 and 2.2 above. If,

however, KfW is responsible for any delay, its liability will, other than in cases of gross
negligence or wilful misconduct, be limited to the payment of interest accrued.

Disbursement Advice

Provided that an e-mail address has been communicated to KIW using the model in
Attachment A-2, KW shall send a disbursement advice via e-mail following each
disbursement to the Borrower/Recipient to inform about disbursements effected and
corresponding entries made on the account. Such disbursement advice is provided for
information purposes only and no rights are intended to be established by nor can any
rights be derived from the information provided therein.

Documentation

Without prejudice to any provisions to the contrary in the Agreement or this Annex, any .
original documentation evidencing the proper expenditure of Funds disbursed
according to the provisions of this Annex (including, but not limited to invqj,c:e'” ’i',
certificates, etc.) shall be kept for a minimum of five years after completior}‘%ﬁ; tﬁzg"‘

~
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Projectand shall be accessible for inspection by KW or any third party instructed by
KfW (e.g. auditors) at all times. Upon request, KAW or any third party instructed by Kfwy
shall be furnished with copies of any such documentation.

To the extent a consultant is involved in the financial administration of a project in a
supervisory role, this consultant shall be entitled to receive information directly from
KfW with regard to all project related transactions effected by KfW on behalf of the
Authorized Party. This includes KfW's list of contracts and amounts reserved for
financing under the Agreement and disbursement advices.

3 Additional confirmations
In addition to specific confirmations required in Part B for specific disbursement
procedures, each disbursement request shall in addition contain the following
confirmations by the Authorized Party:
General confirmations
The Authorized Signatory submitting the disbursement request on behalf of the
Authorized Party is authorized to do so.
- The goods and/ or services and/or sub-loans to be financed have not already been
financed from other grants or long-term loans.
- The facts, statements and representations contained in the disbursement request
and any attachments thereto are true and correct.
Each disbursement request shall also repeat all the representations (if any) as are
required to be repeated pursuant to the Agreement.
The foregoing is without prejudice to any additional confirmations and information which
may be required to be provided on the disbursement request pursuant to Part B of this
Annex.
Attachments
A-1)  Model of a Letter Designating Authorized Signatories

A-2)

Model for a letfter requesting emailing of disbursement advices



Attachment A-1

MODEL FOR LETTER DESIGNATING AUTHORIZED SIGNATORIES

[Please use official letterhead]

Kfw

Attn. LEd5
Palmengartenstr. 5-9
60325 Frankfurt am Main
GERMANY

German Financial Cooperation with Tiirkiye

Grant Agreement of KfwW for EUR 1.000.000,00

Project: For Expert Services to the Recipient in the framework of Safe schools in
Earthquake-Affected Provinces

KfW-Reference Number (Project No./ BMZ No.): 59573 / 525001011

Dear Sir/ Madam,

Reference is made to the Agreement. Capitalised terms used, but not defined herein, shall have the meaning
ascribed thereto in the Agreement or, if not defined in the Agreementpertaining thereto.
We would like to inform you that any one' of the persons whose authenticated specimen signature appears below
is:
« authorized to sign any paper-based disbursement requests, in each case on behalf of the Borrower/
Recipient/Project-Executing Agency (“Authorized Signatory/ Signataries”).
e authorized to amend bank account details, in each case on behalf of the Borrower/ Recipient/Project-
Executing Agency (“Authorized Signatory/ Signatories”).

NAME

FUNCTION

SPECIMEN-SIGNATURE

NAME

FUNCTION

SPECIMEN SIGNATURE

NAME

FUNCTION

SPECIMEN SIGNATURE

Any previous designations of Authorized Signatories are hereby revoked. To comply with KfW's identification
requirements, we hereby enclose legible and certified copies of the identification papers of a) each Authorized
Signatory and b) the Authorized Representative. Their authenticity must either have been confirmed by an employee
of KfW or the copies must be certified by a notary public or person equivalently empowered.

Yours sincerely,

' Please change wording if joint signatures are required.
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Date/ Signature/ Name/ Office of Authorized Representative as designated in Loan/ Grant Agreement



Attachment A-2

MODEL FOR LETTER REQUESTING DISBURSEMENT ADVICES VIA E-MAIL

[Please use official letterhead]

KfW

Attn. TMf
Palmengartenstr. 5-9
60325 Frankfurt am Main
GERMANY

Fax No.: +49 69 7431-3514

Dear Sir/ Madam,

We kindly request KfW to send disbursement advices to the following e-mail address on the payment date instead
of sending a monthly summary of disbursement advices by regular mail.2 We take note of the fact that this e-mail
address will be used for all Projects/ Programmes in which we are Borrower/ Recipient/ Project-Executing Agency
of KfW. Any e-mail address previously communicated to KIW for this purpose is hereby revoked.

(PLEASE ENTER ONE E-MAIL ADDRESS HERE)?

Yours sincerely,

Date/ Signature/ Name/ Office of Authorized Representative as designated in Loan/ Grant Agreement

2 Please note that disbursement advices sent via e-mail are .pdf files.
3 To avoid difficulties in case of a change of responsibilities, KW recommends entering an unvarying e-mail address such as a
group e-mail address.
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PART B - Disbursement Procedures

The Funds will be disbursed pursuant to the following procedure(s), provided in each case that
all conditions for the respective disbursement pursuant to the Agreement (including this Annex)
are fulfilled:

Measures | Contracts to be According to the Grant
Financed Agreement :

Expert Services
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1 Reimbursement Procedure

Within the framework of the Reimbursement Procedure, the Authorized Party shall
pay the amounts due in full before submitting a disbursement request to KfW. The pre-
financed amounts will be reimbursed by KfW upon receipt and after evaluation of a
disbursement request submitted to KfW by the Authorized Party in accordance with the
stipulations set forth in Part A of this Annex, provided that each disbursement request
shall contain all the information and confirmations as are required by the model in
Attachment B-1.

Payments shall be made to the following account:

Account holder/account name MILLI EGITIM BAKANLIGI MERKEZ
SAYMANLIK

Bank T.C. Ziraat Bankasi A.S.

BIC TCZBTR2AFEX

Account number 1745426568675083

IBAN (where applicable) TR77 0001 0017 4542 6568 6750 83

BIC of correspondent bank*

A disbursement request may be submitted to KW either every three months beginning
with the first payment effected by the Authorized Party or as soon as the total amount
pre-financed has reached EUR 100,000.00, whichever happens earlier.

Within the framework of the Reimbursement Procedure, each disbursement request
must be accompanied - if applicable according to the respective underlying contract for
goods and/or services - by the following Supporting Documents, in each case in
accordance with the stipulations set forth in Part A of this Annex :

- copies of commercial invoice(s) for the goods and/ or services to be financed in
accordance with the provisions of the underlying contract,

- asummary (bill of quantities) stating for each position of the underlying contract
with regard to goods and services the following: agreed quantity, price and
budget, previous quantities and amounts, currently-billed quantities and amounts
as well as the total quantities and total invoiced amounts — further principal cost
positions shall be indicated (a model is provided in Attachment B-1),

- in case of price escalation: evidence for the calculation of the contractually agreed
index,

- in case transportation costs are payable at actual cost or are not included in the
contract sum and shall be financed within the framework of the Agreement:
copies of freight notes,

4 If the account-holding bank is not located in the currency area of the currency of payment the additional BIC of the . ~ ”E
correspondent bank is obligatory: F. wE
e.g. EUR payment to India (EUR is not a currency of payment in India) — the BIC of the correspondent bank must be indj&afe’d\; -
e.g. EUR payment to France (EUR is the currency of payment in France) — NO BIC of the correspondent bank is reque"stgg P /f?
R /

A
S ""‘x\\:‘-
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- in case supplies are sourced from abroad: copies of shipping documents
indicating means of transport, country of origin, type and quantity of goods
shipped as well as the shipment date,

- copies of bank guarantees as well as acceptance certificates or other progress-
monitoring certificates.
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MODEL FOR DISBURSEMENT REQUEST (REIMBURSEMENT)

Sender:

Authorized Party according to the Introduction of Date
Annex “Disbursement Procedure”

KW

Aftn. TMf
Palmengartenstr. 5-9
60325 Frankfurt am Main
GERMANY

German Financial Cooperation with Tiirkiye

Grant Agreement of KfW for EUR 1,000,000.00

Project: For Expert Services to the Recipient in the framework of Safe schools in
Earthquake-Affected Provinces

KfW-Reference Number (Project No./ BMZ No.): 59573 / 525001011

Disbursement Request No.
REIMBURSEMENT PROCEDURE

In conformity with the underlying contract(s) specified below, copies of which were forwarded to you,
the following goods/ services were duly supplied/ rendered and have been paid by us in full:

. Payment ‘Amounttobe  Amounttobe
dateof = - financed by financed by ..,
invelce Ko 8

Underly'ibntgb
contract and
date

Invoice Amount

“number/ date invoiced! paid

TOTAL AMOUNT REQUESTED FOR
DISBURSEMENT®:

We kindly ask KfW to disburse the total amount requested for disbursement from the above-mentioned
Agreement as follows:

Beneﬁciafy {company name/ address}

Account no.f IBAN (if applicable)

‘Account-holding bank/ BIC

Correspondent bank’) BIC

S Applicable only in case of co-financing.

§ Please make sure to specify currency.

7 Only applicable if the account-holding bank is not located in the requested currency’s currency area. In this case, ple
the account-holding bank’s correspendent bank in the requested currency’s currency area.
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In accordance with the provisions of Part B of the Annex “Disbursement Procedure” we enclose copies
of the following documents as supporting evidence:

commercial invoice(s)

summary of total invoiced quantitiesfamounts + principal cost positions (bill of quantitites)
in case of price escalation evidence for the calculation of the contractually agreed index,
freight notes (if applicable)

shipping documents (if applicable)

bank guarantees (if applicable)

acceptance certificates (if applicable)

other progress-monitoring certificates (if applicable)

supplier's/ contractor’s confirmation (if applicabie)

Oooooooogno

We hereby confirm that

- The Authorized Signatory serving the disbursement request on behalf of the Authorized Party
is authorized to do so.
The goods and/ or services to be financed have not already been financed from other grants or
long-term loans.
The facts, statements and representations contained in the disbursement request and any
attachments thereto are true and correct.

Authorized Signatory/ Signatories
of the Authorized Party
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ltem No.

Description

Unit

Contractual
Quantity

Contractual
Price

Contractual
Amount

Previous Quantity

Current Quantity

Cumulative
Quantity to date

Cumulative
Expenses to date

Total Quantity in
% compared to
contract

Item XXX

xx1

Xx2

X3

Subtotal

ltem XXX

xx1

X2

03

Subtotal

Item XXX

Subtotal

TOTAL |




